1. THIS CONTRACTIS A RATED ORDER ATING PAGE OF PAGES
SOLICITATION, OFFER AND AWARD | UNDERDPAS (15 CER 700) DO 1 | 209
2.CONTRACTNO. 3.SOLICITATIONNO.  |4. TYPE OF SOLICITATION| 5.DATEISSUED  |6.REQUISITION/PURCHASE NO.
[ ] SEALED BID (IFB)
- N00024-13-R-4305
N00024-15-C-4313 [ X] NEGOTIATED (RFP) 22 be 2013 SEE SCHEDULE

7.ISSUED BY CODE | N00024 8. ADDRESS OFFER TO (Ifother than Item7) CODE

NAVAL SEA SYSTEMS COMMAND (HQ)
1333 ISAAC HULL AVE SE
WASHINGTON NAVY YARD DC 20376-2030

TEL: See ltem 7 TEL
FAX FAX
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
SOLICITATION
9. Sealed offers in original and 2  copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if
handcarried, in the depository located in (SEE SECTIONL) until 02:00 PM local time_11 Dec 2014

(Hour) (Date)
CAUTION - LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offers are subject to all terms and
conditions contained in this solicitation.
10. FOR INFORMATION|A.NAME B. TELEPHONE (Include areacode) ~ (NO COLLECT CALLS) | C. E-MAIL ADDRESS

CALL: (b)(6) | e 1 b)(6) I

11. TABLE OF CONTENTS

x[seC. | DESCRIPTION [PAGE®S) | (%) | sEC.| DESCRIPTION [PAGE(S)
PARTI - THESCHEDULE PARTII - CONTRACT CLAUSES

X | A[SOLICITATION/ CONTRACT FORM 1-5 [ x ] 1 |CONTRACT CLAUSES [ 191 - 207

X | B SUPPLIES OR SERVICES AND PRICES COSTS 6-95 PARTIII - LISTOF DOCUMENTS, EXHIBITS AND O THER ATTACHMENTS

X | ¢ | DESCRIPTION/ SPECS/ WORK ST ATEMENT 96-159] X | 1 [LIST OF ATTACHMENTS | 208 - 20d

X | D[ PACKAGING AND MARKING 160 - 164 PARTIV - REPRESENTATIONS AND INSTRUCTIONS

X | E| INSPECTION AND ACCEPTANCE 163 - 164 « |REPRESENTATIONS, CERTIFICATIONS AND

X | F | DELIVERIES OR PERFORMANCE 165 - 17( OTHER STATEMENTS OF OFFERORS

X | G| CONTRACT ADMINISTRATION DATA 171 - 171 L [INSTRS.,, CONDS., AND NOTICES TO OFFERORS

X | H] SPECIAL CONTRACT REQUIREMENTS 178 - 19 M |EVALUATION FACTORS FOR AWARD

OFFER (Must be fully completed by offeror)
NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.
12. In compliance with the above, the undersigned agrees, if this offer is accepted within calendar days (60 calendar days unless a different period
is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite
each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT
(See Section I, Clause No. 52.232-8)

14. ACKNOWLEDGMENT OF AMENDMENT S AMENDMENT NO. DATE AMENDMENT NO. DATE
(The offeror acknowledges receipt of amendments

to the SOLICITATION for offerors and related

documents numbered and dated):
15A. NAME CODE|__81220 FACILITY] 16. NAME AND TITLE OF PERSON AUTHORIZED TO
AND NATIONAL STEEL AND SHIPBUILDING COMPANY SIGN OFFER (T int)
2798 HARBOR DR ype or prin
SFDDRESS SAN DIEGO CA 92113-3650
OFFEROR
15B. TELEPHONE NO  (Include area code) 15C. CHECK IF REMITTANCE ADDRESS 17. SIGNATURE 18. OFFER DATE
IS DIFFERENT FROM ABOVE - ENTER
(619) 544-3400 |:| SUCH ADDRESS IN SCHEDULE.
AWARD (To be completed by Government)
19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 21. ACCOUNTING AND APPROPRIATION
$16 769.395.00 See Schedule
22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION: 23. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
[[] 10usc.2304x ) [[] 41uscasse ) (4 copies unless otherwise specified)
24. ADMINISTERED BY (Ifother than Item7) CODE | N55236 25.PAYMENT WILL BE MADE BY CODE | 4Q0339
SOUTHWEST REGIONAL MAINTENANCE CENTER DFAS-COMEST ENTITLEMENT OPNS
CODE 410 3755 BRINSER STREET, STE 1 P.O. BOX 182381
SAN DIEGO CA 92136-5205 DFAS-CO-JW
COLUMBUS OH 43218-2381
26. NAME G- GONTRACTI NG GFFI CER (Type or print) B)(©) 28 AWARD DATE
b)(6) 21-Apr-2015
aw L (D)(6) P
IMPORTANT - Award will be made on this Form, or on Standard Form 26. or by other authorized official written notice.
Previous Edition is Unusable 33134 STANDARD FORM 33 (REV. 9-97)

Prescribed by GSA
FAR (48 CFR) 53.214(c)
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Section A - Solicitation/Contract Form
SECTION B CLIN SUMMARY
PMS
0100 PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN FY15-16
0105 AWARD FEE ONLY FOR ITEM 0100
0110 PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN FY16-17
0115 AWARD FEE ONLY FOR ITEM 0110
0120 PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN FY17-18
0125 AWARD FEE ONLY FOR ITEM 0120
FM/CORROSION CONTROL
FACILITY MAINTENANCE/CORROSION CONTROL FOR LCS
0200 CLASS SHIPS IN FY15-16
0205 AWARD FEE ONLY FOR ITEM 0200
FACILITY MAINTENANCE/CORROSION CONTROL FOR LCS
0210 CLASS SHIPS IN FY16-17
FACILITY MAINTENANCE/CORROSION CONTROL FOR LCS
0220 CLASS SHIPS IN FY17-18
AESS
ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES
0300 INFY15-16
0305 AWARD FEE ONLY FOR ITEM 0300
ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES
0310 INFY16-17
0315 AWARD FEE ONLY FOR ITEM 0310
ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES
0320 INFY17-18
0325 AWARD FEE ONLY FOR ITEM 0320
ISEA
0400 IN-SERVICE ENGINEERING AGENT IN FY15-16
0405 AWARD FEE ONLY FOR ITEM 0400
0410 IN-SERVICE ENGINEERING AGENT IN FY16-17
0415 AWARD FEE ONLY FOR ITEM 0410
0420 IN-SERVICE ENGINEERING AGENT IN FY17-18
0425 AWARD FEE ONLY FOR ITEM 0420
DATA/PIO/TRAVEL
0500 DATA REQUIREMENTS
0600 PROVISIONED ITEM ORDER
0700 TRAVEL/ODC
EXECUTIONPLANNING AND REPAIRS AND ALTS
1010 RESERVED
1015 RESERVED
1020 EXECUTION PLANNING FOR LCS 2 FY 16 SRA(d)
1021 AWARD FEE ONLY FOR ITEM 1020
ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 2
1025 FY16
1026 AWARD FEE ONLY FOR ITEM 1025
1030 EXECUTION PLANNING FOR LCS 3 FY 16 SRA(d)
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1031 AWARD FEE ONLY FOR ITEM 1030
ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 3
1035 FY16
1036 AWARD FEE ONLY FOR ITEM 1035
1040 EXECUTION PLANNING FOR LCS 4 FY17 SRA(d)
1041 AWARD FEE ONLY FOR ITEM 1040
ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 4
1045 FY17
1046 AWARD FEE ONLY FOR ITEM 1045
1050 EXECUTION PLANNING FORLCS 1 FY18 DSRA
1051 AWARD FEE ONLY FOR ITEM 1050
ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS 1
1055 FY18
1056 AWARD FEE ONLY FOR ITEM 1055
1060 EXECUTION PLANNING FORLCS 2 FY18 DSRA
1061 AWARD FEE ONLY FOR ITEM 1060
1070 EXECUTION PLANNING FOR LCS 5 FY18 SRA(d)
1071 AWARD FEE ONLY FOR ITEM 1070
1080 EXECUTION PLANNING FOR LCS 6 FY18 SRA(d)
1081 AWARD FEE ONLY FOR ITEM 1080
1140 EXECUTION PLANNING FOR LCS TBD FY15-18
1141 AWARD FEE ONLY FOR ITEM 1140
ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS
1145 TBD FY15-18
1146 AWARD FEE ONLY FOR ITEM 1145
1150 EXECUTION PLANNING FOR LCS TBD FY15-18
1151 AWARD FEE ONLY FOR ITEM 1150
ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS
1155 TBD FY15-18
1156 AWARD FEE ONLY FOR ITEM 1155
1160 EXECUTION PLANNING FOR LCS TBD FY15-18
1161 AWARD FEE ONLY FOR ITEM 1160
ACCOMPLISH REPAIRS AND ALT REQUIREMENTS FOR LCS
1165 TBD FY15-18
1166 AWARD FEE ONLY FOR ITEM 1165
SHIP ASSESSMENT
2010 SHIP ASSESSMENT FOR LCS 1
2011 AWARD FEE ONLY FOR ITEM 2010
2020 SHIP ASSESSMENT FOR LCS 2
2021 AWARD FEE ONLY FOR ITEM 2020
2030 SHIP ASSESSMENT FOR LCS 3
2031 AWARD FEE ONLY FOR ITEM 2030
2040 SHIP ASSESSMENT FOR LCS 4
2041 AWARD FEE ONLY FOR ITEM 2040
2050 SHIP ASSESSMENT FOR LCS 5
2051 AWARD FEE ONLY FOR ITEM 2050
2060 SHIP ASSESSMENT FOR LCS 6
2061 AWARD FEE ONLY FOR ITEM 2060
2070 SHIP ASSESSMENT FOR LCS 7
2071 AWARD FEE ONLY FOR ITEM 2070
2080 SHIP ASSESSMENT FOR LCS 8
2081 AWARD FEE ONLY FOR ITEM 2080




N00024-15-C-4313

Page 4 of 209

2100 SHIP ASSESSMENT FOR LCS 10

2101 AWARD FEE ONLY FOR ITEM 2100

2120 SHIP ASSESSMENT FOR LCS 12

2121 AWARD FEE ONLY FOR ITEM 2120

2140 SHIP ASSESSMENT FOR LCS 14

2141 AWARD FEE ONLY FOR ITEM 2140

2160 SHIP ASSESSMENT FOR LCS 16

2161 AWARD FEE ONLY FOR ITEM 2160

2180 SHIP ASSESSMENT FOR LCS TBD

2181 AWARD FEE ONLY FOR ITEM 2180

2200 SHIP ASSESSMENT FOR LCS TBD

2201 AWARD FEE ONLY FOR ITEM 2200

2220 SHIP ASSESSMENT FOR LCS TBD

2221 AWARD FEE ONLY FOR ITEM 2220

CM/EM

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3010 REQUIREMENTS FOR LCS 1 INFY15-18

3011 AWARD FEE ONLY FOR ITEM 3010
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3020 REQUIREMENTS FOR LCS 2 INFY15-18

3021 AWARD FEE ONLY FOR ITEM 3020
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3030 REQUIREMENTS FOR LCS 3 INFY15-18

3031 AWARD FEE ONLY FOR ITEM 3030
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3040 REQUIREMENTS FOR LCS 4 INFY15-18

3041 AWARD FEE ONLY FOR ITEM 3040
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3050 REQUIREMENTS FOR LCS 5 INFY15-18

3051 AWARD FEE ONLY FOR ITEM 3050
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3060 REQUIREMENTS FOR LCS 6 INFY15-18

3061 AWARD FEE ONLY FOR ITEM 3060
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3070 REQUIREMENTS FOR LCS 7IN FY15-18

3071 AWARD FEE ONLY FOR ITEM 3070
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3080 REQUIREMENTS FOR LCS 8 INFY15-18

3081 AWARD FEE ONLY FOR ITEM 3080
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3100 REQUIREMENTS FOR LCS 10 IN FY15-18

3101 AWARD FEE ONLY FOR ITEM 3100
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3120 REQUIREMENTS FOR LCS 12 IN FY15-18

3121 AWARD FEE ONLY FOR ITEM 3120
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3140 REQUIREMENTS FOR LCS 14 IN FY15-18

3141 AWARD FEE ONLY FOR ITEM 3140
ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS

3160 REQUIREMENTS FOR LCS 16 IN FY15-18

3161 AWARD FEE ONLY FOR ITEM 3160

3180

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS
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REQUIREMENTS FOR LCS TBD IN FY15-18

3181

AWARD FEE ONLY FOR ITEM 3180

3200

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS
REQUIREMENTS FOR LCS TBD IN FY15-18

3201

AWARD FEE ONLY FOR ITEM 3200

3220

ACCOMPLISH NON-SCHEDULED CM/EM REPAIRS AND ALTS
REQUIREMENTS FOR LCS TBD IN FY15-18

3221

AWARD FEE ONLY FOR ITEM 3220

4000-4031

RESERVED

CLIN Summary Legend

CLINs Description Numbering Concept

0100s PMS Base year (0100), Third digit represents option year
01X5 PMS Award fee for preceding CLIN

0200s M Base year (0200), Third digit represents option year
0205 FM Award Fee for CLIN 0200

0300s AESS Base year 0300, Third digit represents contract year
03X5 AESS Award fee for preceding CLIN

0400s ISEA Base year 0400, Third digit represents option year

0500, 0600, 0700

Data, PIO, & Travel

N/A

Second & Third digit represents the avail number, fourth digit:

10X0s and 11X0s CNO Avails 0 = Planning, 5 = Execution

10XX CNO Avails Award Fee for preceding CLIN

2000s Ship Assessments Second and third digit represent the ship number
20X1 Ship Assessments Award fee for preceding CLIN

3000s CM/EM Second and third digit represent the ship number
30X1, 31X1, and 32X1 CM/EM Award fee for preceding CLIN

4000s RESERVED N/A

Note: CLINs 0130-0140, 0230-0240, 0330-0340, 0430-0440, 1010, 1015, 1065, 1075, and 1085-1135 have been
deleted from this RFP. Please disregard any reference that may be made to these CLINs.
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Section B - Supplies or Services and Prices
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot (b)(4)
Number
0100
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN
FY15-16
SEENOTEC,D,E & H
PLANNED MAINTENANCE LCS CLASS FY15-16
4
TARGET COST b)(4)
TARGET FEE

TOTAL TGT COST + FEE

ACRN

CLIN Number Established for funding purposes only

010001
ACRN AB

CLIN Number Established for funding purposes only

010002
For Incentive Fee

ACRN AB
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ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
0105
OPTION PLANNED MAINTENANCE LCS CLASS FY15-16 u)(4)
AWARD FEE ONLY FOR ITEM 0100
SEE NOTE C & E
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
0110
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN
FY16-17
SEE NOTES A, B, C,D & H
PLANNED MAINTENANCE LCS CLASS FY16-17
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
0115
b)(4)

OPTION PLANNED MAINTENANCE LCS CLASS FY16-17

AWARD FEE ONLY FOR ITEM 0110
SEE NOTES A,B,C & E
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ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOQUNT
CLIN CPIF Lot (©)4)

Number

0120

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN
FY17-18

SEE NOTES A,B,C, D & H

PLANNED MAINTENANCE LCS CLASS FY17-18

b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
0125

b)(4)

OPTION PLANNED MAINTENANCE LCS CLASS FY17-18

AWARD FEE ONLY FOR ITEM 0120
SEENOTES A,B,C, & E
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ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot |(b)(4)
Number
0200
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH FACILITY MAINTENANCE/CORROSION CONTROL FOR
LCS CLASS SHIPS INFY15-16
SEENOTEC, D, F & H
FM/CORROSION CONTROL LCS CLASS FY15-16
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN

CLIN Number Established for funding purposes only

020001
ACRN AB

CLIN Number Established for funding purposes only
020002

For Incentive Fee

ACRN AB



ITEM NO
CLIN
Number
0205

OPTION

ITEM NO
CLIN
Number
0210

OPTION
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SUPPLIES/SERVICES AMOUNT
FM/CORROSION CONTROL LCS CLASS FY15-16 b)(4)
AWARD FEE ONLY FOR ITEM 0200
SEE NOTES A, B, C, & F

SUPPLIES/SERVICES QUANTITY UNIT _UNIT PRICE AMOUNT

FM/CORROSION CONTROL LCS 1 Lot (D)) b)(4)

CLASS FY16-17
FFP

ACCOMPLISH FACILITY MAINTENANCE/CORROSION CONTROL FOR LCS
CLASS SHIPS IN FY16-17

SEENOTES A,B,C,D & H

FOB: Destination

PURCHASE REQUEST NUMBER: N0002413NR63009

NET AMT

b)(4)




ITEM NO
CLIN
Number
0220

OPTION

ITEM NO
CLIN
Number
0300

ACRN

N00024-15-C-4313

Page 11 of 209
SUPPLIES/SERVICES QUANTITY UNIT _UNIT PRICE AMOUNT
FM/CORROSION CONTROL LCS 1 Lot (D))

CLASS FY17-18

FFP

ACCOMPLISH FACILITY MAINTENANCE/CORROSION CONTROL FOR LCS
CLASS SHIPS IN FY17-18

SEENOTES A,B,C, D& H

FOB: Destination

PURCHASE REQUEST NUMBER: N0002413NR63009

NET AMT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
CPIF Lot

PURCHASE REQUEST NUMBER: N0002413NR63009

PROVIDE ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES
(AESS) FOR LCS CLASS SHIPS HOMEPORTED OR VISITING SAN
DIEGO, CA IN FY 15-16

SEENOTESC,D & F
ACCOMPLISH AESS FY15-16

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE

CLIN Number Established for funding purposes only
030001

ACRN AB

b)(4)

AMOUNT

b)(4)

b)(4)
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CLIN Number Established for funding purposes only

030002
For Incentive Fee

ACRN AB

ITEMNO  SUPPLIES/SERVICES AMOUNT

CLIN

Number
0305

OPTION ACCOMPLISH AESS FY15-16 b))

AWARD FEE ONLY FOR ITEM 0300
SEE NOTES A, B, C, & F

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot |(b)(4)

Number

0310

PURCHASE REQUEST NUMBER: N0002413NR63009

PROVIDE ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES
(AESS) FOR LCS CLASS SHIPS HOMEPORTED OR VISITING SAN

DIEGO, CA IN FY 16-17
SEENOTES A,B,C,D & F
ACCOMPLISH AESS FY16-17

TARGET COST b))

TARGET FEE
TOTAL TGT COST + FEE

ACRN
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ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
0315
b)(4)

OPTION ACCOMPLISH AESS FY16-17

AWARD FEE ONLY FOR ITEM 0310

SEE NOTES A, B, C, & F

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT

CLIN CPIF Lot b)(4)
Number
0320

PURCHASE REQUEST NUMBER: N0002413NR63009

PROVIDE ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES
(AESS) FOR LCS CLASS SHIPS HOMEPORTED OR VISITING SAN

DIEGO, CAIN FY 17-18
SEENOTES A,B,C,D & F
ACCOMPLISH AESS FY17-18

TARGET COST b)(4)

TARGET FEE
TOTAL TGT COST + FEE

ACRN
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ITEM NO  SUPPLIES/SERVICES AMOUNT
CLIN

Number

0325

OPTION ACCOMPLISH AESS FY17-18 b)(4)

AWARD FEE ONLY FOR ITEM 0320
SEENOTES A, B, C, & F

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
CLIN CPIF Hours b)(4)
Number
0400

PURCHASE REQUEST NUMBER: N0002413NR63009

SUPPORT IN-SERVICE ENGINEERING AGENT SERVICES FOR LCS
CLASS UNIQUE SYSTEMS IN FY15-16

SEENOTES A,B,C,D&F
SUPPORT ISEA LCS CLASS UNIQUE SYS

TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
0405

b)(4)

OPTION SUPPORT ISEA LCS CLASS UNIQUE SYS

AWARD FEE ONLY FOR ITEM 0300
SEE NOTES A,B,C, & F
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ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Hours |(b)(4)
Number

0410

PURCHASE REQUEST NUMBER: N0002413NR63009

SUPPORT IN-SERVICE ENGINEERING AGENT SERVICES FOR LCS
CLASS UNIQUE SYSTEMS IN FY16-17

SEENOTES A,B,C,D&F
SUPPORT ISEA LCS CLASS UNIQUE SYS

TARGET COST b)(4)
TARGET FEE

TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
0415

OPTION SUPPORT ISEA LCS CLASS UNIQUE SYS b)(4)

AWARD FEE ONLY FOR ITEM 0400
SEENOTES A,B,C, & F
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ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Hours b)(4)
Number

0420

PURCHASE REQUEST NUMBER: N0002413NR63009

SUPPORT IN-SERVICE ENGINEERING AGENT SERVICES FOR LCS
CLASS UNIQUE SYSTEMS IN FY17-18

SEENOTES A,B,C,D&F
SUPPORT ISEA LCS CLASS UNIQUE SYS

TARGET COST b)(4)
TARGET FEE

TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
0425
OPTION SUPPORT ISEA LCS CLASS UNIQUE SYS b)(4)

AWARD FEE ONLY FOR ITEM 0420
SEENOTES A,B,C, & F



ITEM NO
CLIN
Number
0500

ITEM NO
CLIN
Number
0600

N00024-15-C-4313

Page 17 of 209

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
NSP
DATA ITEMS
DATA ITEMS FOR ITEM 0100, 0200, 0300 AND (IF EXERCISED) OPTION
ITEM(S) 0110 - 0125, 0210 - 0225, 0310 - 0325, 0400 - 0425, 0600, 0700, 1020 -
3221
(SEE EXHIBIT A, B & C CDRL(S) ATTACHED).
FOB: Destination
PURCHASE REQUEST NUMBER: N0002413NR63009
NET AMT

SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT

PROVISIONED ITEMS ORDER 1 Lot b)(4)

FFP

PROVISIONED ITEMS ORDER (PIO) FOR ITEMS 0100, and 0200 (IF EXERCISED)
OPTION ITEM(S) 0110-0125, 0210-0225, 1020-1166, and 3010-3221

SEE SECTION C

SEE NOTE H

FOB: Destination

NET AMT

b)(4)




ITEM NO
CLIN
Number
0700

OPTION

ITEM NO
CLIN
Number
1010

ITEM NO
CLIN
Number
1015
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Lot b)(4)

TRAVEL/ODC

COST

PROVIDE TRAVEL IN SUPPORT OF ITEMS 0100, 0200, 0300, AND (IF
EXERCISED) OPTION ITEM(S) 0110-0125, 0210-0225, 0310-0325, 0400-425,

0700, AND 1020-3221
SEE SECTION C
SEENOTE A,B,C,D & G
FOB: Destination

ESTIMATED COST b)(4)

RESERVED

RESERVED



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
CLIN CPIF Lot
Number
1020

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND
ALTERATION REQUIREMENTS FOR USS INDEPENDENCE (LCS 2)
FY16 DRY DOCKING CNO SCHEDULED AVAILABILITY

SEENOTES A,B,C,D,E & H
EXECUTION PLANNING FOR LCS 2 FY16 SRA(d)

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN

CLIN Number Established for funding purposes only
102001
ACRN AA

CLIN Number Established for funding purposes only
102002

For Incentive Fee

ACRN AA

N00024-15-C-4313
Page 19 of 209

AMOUNT

Q)

b)(4)
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ITEM NO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
1021

OPTION EXECUTION PLANNING FOR LCS 2 FY16 SRA(d) b)(4)

AWARD FEE ONLY FOR ITEM 1020
SEENOTES A,B,C&E

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot |(b)(4)
Number

1025

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF
USS INDEPENDENCE (LCS 2) FY16 DRY DOCKING CNO SCHEDULED

AVAILABILITY
SEENOTES A,B,C,D,E & H
ACCOMPLISH LCS 2 FY16 SRA(d)

TARGET COST b)(4)

TARGET FEE

TOTAL TGT COST + FEE
ACRN

ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
1026

b)(4)

OPTION ACCOMPLISH LCS 2 FY16 SRA(d)

AWARD FEE ONLY FOR ITEM 1025
SEE NOTES A,B,C & E
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ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot (b))

Number

1030

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND
ALTERATION REQUIREMENTS FOR USS FORT WORTH (LCS 3) FY16
DRY DOCKING CNO SCHEDULED AVAILABILITY

SEENOTES A,B,C,D,E & H
EXECUTION PLANNING FOR LCS 3 FY16 SRA(d)

b)(4)
TARGET COST

TARGET FEE
TOTAL TGT COST + FEE

ACRN

CLIN Number Established for funding purposes only

103001
ACRN AA

CLIN Number Established for funding purposes only

103002
For Incentive Fee

ACRN AA



N00024-15-C-4313

Page 22 0of 209
ITEM NO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
1031
OPTION EXECUTION PLANNING FOR LCS 3 FY16 SRA(d) b))
AWARD FEE ONLY FOR ITEM 1030
SEE NOTES A, B,C & E
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
1035
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF
USS FORT WORTH (LCS 3) FY16 DRY DOCKING CNO SCHEDULED
AVAILABILITY
SEE NOTES A, B,C,D,E & H
ACCOMPLISH LCS 3 FY 16 SRA(d)
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
1036

b)(4)

OPTION ACCOMPLISH LCS 3 FY 16 SRA(d)

AWARD FEE ONLY FOR ITEM 1035
SEE NOTES A,B,C & E



N00024-15-C-4313

Page 23 of 209

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)

Number

1040

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND
ALTERATION REQUIREMENTS FOR USS CORONADO (LCS 4) FY17
DRY DOCKING CNO SCHEDULED AVAILABILITY

SEENOTES A,B,C,D,E & H
EXECUTION PLANNING FOR LCS 4 FY17 SRA(d)

TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO SUPPLIES/SERVICES AMOUNT
CLIN
Number
1041
b)(4)

OPTION EXECUTION PLANNING FOR LCS 4 FY17 SRA(d)

AWARD FEE ONLY FOR ITEM 1040
SEE NOTES A,B,C & E



N00024-15-C-4313

Page 24 of 209
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot (b)(4)
Number
1045
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF
USS CORONADO (LCS 4) FY17 DRY DOCKING CNO SCHEDULED
AVAILABILITY
SEE NOTES A,B,C,D,E & H
ACCOMPLISH LCS 4 FY17 SRA(d)
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
1046

b)(4)

OPTION ACCOMPLISH LCS 4 FY17 SRA(d)

AWARD FEE ONLY FOR ITEM 1045
SEE NOTES A,B,C& E



N00024-15-C-4313

Page 25 of 209

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot |(b)(4)
Number
1050
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND
ALTERATION REQUIREMENTS FOR USS FREEDOM (LCS 1) FY18 DRY
DOCKING CNO SCHEDULED AVAILABILITY
SEENOTES A, B, C,D,E & H
EXECUTION PLANNING FOR LCS 1 FY18 DSRA
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO SUPPLIES/SERVICES AMOUNT
CLIN
Number
1051

b)(4)

OPTION EXECUTION PLANNING FOR LCS 1 FY18 DSRA

AWARD FEE ONLY FOR ITEM 1050
SEE NOTES A,B,C & E



N00024-15-C-4313

Page 26 of 209
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
1055
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF
USS FREEDOM (LCS 1) FY18 DRY DOCKING CNO SCHEDULED
AVAILABILITY
SEENOTES A,B,C,D,E & H
ACCOMPLISHLCS 1 FY18 DSRA
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO SUPPLIES/SERVICES AMOUNT
CLIN
Number
1056

b)(4)

OPTION ACCOMPLISH LCS 1 FY18 DSRA

AWARD FEE ONLY FOR ITEM 1055
SEE NOTES A,B,C& E



N00024-15-C-4313

Page 27 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
1060
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND
ALTERATION REQUIREMENTS FOR USS INDEPENDENCE (LCS 2)
FY18 DRY DOCKING CNO SCHEDULED AVAILABILITY
SEENOTES A, B,C,D,E & H
EXECUTION PLANNING FOR LCS 2 FY18 DSRA
TARGET COST e
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO SUPPLIES/SERVICES AMOUNT
CLIN
Number
1061
b)(4)

OPTION EXECUTION PLANNING FOR LCS 2 FY18 DSRA
AWARD FEE ONLY FOR ITEM 1060
SEE NOTES A,B,C& E




N00024-15-C-4313

Page 28 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
1070
ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND
ALTERATION REQUIREMENTS FOR USS MILWAUKEE (LCS 5) FY18
DRY DOCKING CNO SCHEDULED AVAILABILITY
SEE NOTES A, B, C, D, E & H
EXECUTION PLANNING FOR LCS 5 FY18 SRA(d)
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number

1071

b)(4
OPTION EXECUTION PLANNING FOR LCS 5 FY18 SRA(d) e

AWARD FEE ONLY FOR ITEM 1070
SEENOTES A,B,C&E



N00024-15-C-4313

Page 29 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
1080
ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND
ALTERATION REQUIREMENTS FOR USS JACKSON (LCS 6) FY18 DRY
DOCKING CNO SCHEDULED AVAILABILITY
SEE NOTES A, B, C, D, E & H
EXECUTION PLANNING FOR LCS 6 FY18 SRA(d)
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number

1081

b)(4)
OPTION EXECUTION PLANNING FOR LCS 6 FY18 SRA(d)

AWARD FEE ONLY FOR ITEM 1080
SEENOTES A,B,C&E



N00024-15-C-4313

Page 30 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
1140
ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND
ALTERATION REQUIREMENTS FOR USS TBD (LCS TBD) FY15-18 CNO
SCHEDULED AVAILABILITY
SEENOTES A,B,C,D,E&H
EXECUTION PLANNING LCS TBD FY15-18
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO SUPPLIES/SERVICES AMOUNT
CLIN
Number
1141
b)(4)

OPTION EXECUTION PLANNING LCS TBD FY15-18

AWARD FEE ONLY FOR ITEM 1150
SEENOTES A,B,C&E



N00024-15-C-4313

Page 31 of 209

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE bY@
CLIN CPIF Lot
Number
1145

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF
USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY

SEENOTES A,B,C,D,E & H
ACCOMPLISH LCS TBD FY15-18

TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
1146

b)(4
OPTION ACCOMPLISH LCS TBD FY15-18 @

AWARD FEE ONLY FOR ITEM 1145

SEE NOTES A,B,C & E



N00024-15-C-4313

Page 32 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
1150
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND
ALTERATION REQUIREMENTS FOR USS TBD (LCS TBD) FY15-18 CNO
SCHEDULED AVAILABILITY
SEENOTES A, B, C,D,E & H
EXECUTION PLANNING LCS TBD FY15-18
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
1151
OPTION EXECUTION PLANNING LCS TBD FY15-18 b)(4)

AWARD FEE ONLY FOR ITEM 1150
SEE NOTES A,B,C& E



N00024-15-C-4313

Page 33 of 209

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number

1155

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF
USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY

SEENOTES A,B,C,D,E & H
ACCOMPLISH LCS TBD FY15-18

b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
1156
OPTION ACCOMPLISH LCS TBD FY15-18 b)(4)

AWARD FEE ONLY FOR ITEM 1155
SEE NOTES A,B,C & E



ITEM NO
CLIN
Number
1160

ACRN

ITEM NO
CLIN
Number
1161

OPTION

AWARD FEE ONLY FOR ITEM 1160
SEE NOTES A,B,C & E

N00024-15-C-4313

Page 34 of 209
SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CPIF Lot b)(4)
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND
ALTERATION REQUIREMENTS FOR USS TBD (LCS TBD) FY15-18 CNO
SCHEDULED AVAILABILITY
SEENOTES A, B, C, D, E & H
EXECUTION PLANNING LCS TBD FY15-18
TARGET COST b)(@)
TARGET FEE
TOTAL TGT COST + FEE
SUPPLIES/SERVICES AMOUNT
EXECUTION PLANNING LCS TBD FY15-18 b)(4)




N00024-15-C-4313

Page 35 0of 209

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot |(b)(4)
Number

1165

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF
USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY

SEENOTES A,B,C,D,E & H
ACCOMPLISH LCS TBD FY15-18

TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
1166

b)(4)

OPTION ACCOMPLISH LCS TBD FY15-18

AWARD FEE ONLY FOR ITEM 1165
SEE NOTES A,B,C & E



N00024-15-C-4313

Page 36 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
2010
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH SHIP ASSESSMENTS FOR USS FREEDOM (LCS 1) IN
FY15-18
SEE NOTES A, B, C,D & F
SHIP ASSESSMENTS
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
2011
OPTION SHIP ASSESSMENTS b)(4)

AWARD FEE ONLY FOR ITEM 2010
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 37 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot |(b)(4)
Number
2020
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH SHIP ASSESSMENTS FOR USS INDEPENDENCE (LCS 2)
INFY15-18
SEENOTES A, B, C,D & F
SHIP ASSESSMENTS
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
2021

b)(4)
OPTION SHIP ASSESSMENTS

AWARD FEE ONLY FOR ITEM 2020

SEE NOTES A,B,C&F



N00024-15-C-4313

Page 38 0f 209
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
2030
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH SHIP ASSESSMENTS FOR USS FORT WORTH (LCS 3) IN
FY15-18
SEENOTES A,B,C,D & F
SHIP ASSESSMENTS
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEM NO SUPPLIES/SERVICES AMOUNT
CLIN
Number
2031
OPTION SHIP ASSESSMENTS b)(4)

AWARD FEE ONLY FOR ITEM 2030
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 39 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUN
CLIN CPIF Lot b)(4)
Number
2040
PURCHASE REQUEST NUMBER: N0002413NR63009
SHIP ASSESSMENTS FOR USS CORONADO (LCS 4) IN FY15-18
SEENOTES A, B,C,D & F
SHIP ASSESSMENTS
TARGET COST b))
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
2041

OPTION SHIP ASSESSMENTS s

AWARD FEE ONLY FOR ITEM 2040
SEE NOTES A,B,C&F



ITEM NO
CLIN
Number
2050

ACRN

ITEM NO
CLIN
Number
2051

OPTION

SUPPLIES/SERVICES  QUANTITY

CPIF

UNIT UNIT PRICE
Lot

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH SHIP ASSESSMENTS FOR USS MILWAUKEE (LCS 5) IN

FY15-18
SEENOTES A,B,C,D&F
SHIP ASSESSMENTS

SUPPLIES/SERVICES

SHIP ASSESSMENTS
AWARD FEE ONLY FOR ITEM 2050
SEE NOTES A,B,C&F

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE

N00024-15-C-4313

Page 40 of 209

AMOUNT

b)(4)

AMOUNT

b)(4)




N00024-15-C-4313

Page 41 of 209

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number

2060

PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH SHIP ASSESSMENTS FOR USS JACKSON (LCS 6) IN

FY15-18
SEE NOTES A,B,C,D &F
SHIP ASSESSMENTS
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
2061

OPTION SHIP ASSESSMENTS P

AWARD FEE ONLY FOR ITEM 2060
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 42 of 209
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
2070
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH SHIP ASSESSMENTS FOR USS DETROIT (LCS 7) IN
FY15-18
SEENOTES A,B,C,D & F
SHIP ASSESSMENTS
TARGET COST BIE)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEM NO SUPPLIES/SERVICES AMOUNT
CLIN
Number
2071
b)(4)

OPTION SHIP ASSESSMENTS

AWARD FEE ONLY FOR ITEM 2070
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 43 of 209

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUN
CLIN CPIF Lot
Number

2080

PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH SHIP ASSESSMENTS FOR USS MONTGOMERY (LCS 8)

INFY15-18
SEE NOTES A,B,C,D & F
SHIP ASSESSMENTS
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
2081

OPTION SHIP ASSESSMENTS D

AWARD FEE ONLY FOR ITEM 2080
SEE NOTES A,B,C&F



ITEM NO
CLIN
Number
2100

ACRN

ITEM NO
CLIN
Number
2101

OPTION

N00024-15-C-4313

Page 44 of 209

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUN

CPIF Lot b)(4)

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH SHIP ASSESSMENTS FOR USS GABRIELLE GIFFORDS
(LCS 10) IN FY15-18

SEENOTES A,B,C,D&F

SHIP ASSESSMENTS
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
SUPPLIES/SERVICES AMOUNT
SHIP ASSESSMENTS b)(4)

AWARD FEE ONLY FOR ITEM 2100
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 45 of 209

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number

2120

PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH SHIP ASSESSMENTS FOR USS OMAHAS(LCS 12) IN

FY15-18
SEE NOTES A, B, C.D & F
SHIP ASSESSMENTS
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
2121
OPTION  SHIP ASSESSMENTS D)@

AWARD FEE ONLY FOR ITEM 2120
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 46 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
2140
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH SHIP ASSESSMENTS FOR USS MANCHESTER (LCS 14)
IN FY15-18
SEENOTES A,B,C,D&F
SHIP ASSESSMENTS
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO SUPPLIES/SERVICES AMOUNT
CLIN
Number
2141

OPTION SHIP ASSESSMENTS e

AWARD FEE ONLY FOR ITEM 2140
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 47 of 209
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE b))
CLIN CPIF Lot
Number
2160
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH SHIP ASSESSMENTS FOR USS TULSA (LCS 16) IN FY15-
18
SEENOTES A,B,C,D & F
SHIP ASSESSMENTS
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEM NO SUPPLIES/SERVICES AMOUNT
CLIN
Number
2161

b)(4)

OPTION SHIP ASSESSMENTS

AWARD FEE ONLY FOR ITEM 2160
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 48 of 209
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
2180
ACCOMPLISH SHIP ASSESSMENTS FOR USS TBD (LCS TBD) IN FY15-
18
SEENOTES A,B,C,D&F
SHIP ASSESSMENTS
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
2181

b)(4)
OPTION SHIP ASSESSMENTS

AWARD FEE ONLY FOR ITEM 2180
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 49 of 209
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
2200
ACCOMPLISH SHIP ASSESSMENTS FOR USS TBD (LCS TBD) IN FY15-
18
SEENOTES A,B,C,D&F
SHIP ASSESSMENTS
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
2201

b)(4)
OPTION SHIP ASSESSMENTS

AWARD FEE ONLY FOR ITEM 2200
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 50 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot -b)(4)
Number
2220
ACCOMPLISH SHIP ASSESSMENTS FOR USS TBD (LCS TBD) IN FY15-
18
SEENOTES A, B,C,D & F
SHIP ASSESSMENTS
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
2221
OPTION SHIP ASSESSMENTS (b)(4)

AWARD FEE ONLY FOR ITEM 2220
SEE NOTES A,B,C&F



N00024-15-C-4313

Page 51 of 209

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE b)(A4 1)\/7 OUNT
CLIN CPIF Lot
Number
3010

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS FREEDOM
(LCS 1) INFY15-18

SEENOTES A,B,C,D,E & H

RPRS/ALTS FOR LCS 1 BETWEEN CNO AVAILS

b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number

3011

b)(4)
OPTION RPRS/ALTS FOR LCS 1 BETWEEN CNO AVAILS

AWARD FEE ONLY FOR ITEM 3010
SEE NOTES A,B,C&F



ITEM NO
CLIN
Number
3020

ACRN

ITEM NO
CLIN
Number
3021

OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
CPIF Lot

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS
INDEPENDENCE (LCS 2) INFY15-18

SEE NOTES A,B,C,D,E & H

RPRS/ALTS FOR LCS 2 BETWEEN CNO AVAILS

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE

SUPPLIES/SERVICES

RPRS/ALTS FOR LCS 2 BETWEEN CNO AVAILS
AWARD FEE ONLY FOR ITEM 3020

SEE NOTES A,B,C&F

N00024-15-C-4313
Page 52 of 209

AMOUNT

b)(4)

AMOUNT

b)(4)




ITEM NO
CLIN
Number
3030

ACRN

ITEM NO
CLIN
Number
3031

OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
CPIF Lot

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS FORT
WORTH (LCS 3) IN FY15-18

SEENOTES A,B,C,D,E & H

RPRS/ALTS FOR LCS 3 BETWEEN CNO AVAILS

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE

SUPPLIES/SERVICES

RPRS/ALTS FOR LCS 3 BETWEEN CNO AVAILS
AWARD FEE ONLY FOR ITEM 3030

SEE NOTES A,B,C&F

N00024-15-C-4313
Page 53 of 209

AMOUNT

b)(4)

AMOUNT

b)(4)




N00024-15-C-4313

Page 54 of 209
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
3040
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS CORONADO
(LCS 4) IN FY15-18
SEE NOTES A, B, C, D, E & H
RPRS/ALTS FOR LCS 4 BETWEEN CNO AVAILS
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number

3041

b)(4
OPTION RPRS/ALTS FOR LCS 4 BETWEEN CNO AVAILS A

AWARD FEE ONLY FOR ITEM 3040

SEE NOTES A,B,C&F



N00024-15-C-4313

Page 55 of 209

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE bY@
CLIN CPIF Lot
Number
3050

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS MILWAUKEE
(LCS 5) INFY15-18

SEENOTES A,B,C,D,E & H

RPRS/ALTS FOR LCS 5 BETWEEN CNO AVAILS

TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number

3051

b)(4
OPTION RPRS/ALTS FOR LCS 5 BETWEEN CNO AVAILS AX

AWARD FEE ONLY FOR ITEM 3050
SEE NOTES A,B,C&F
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ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
3060
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS JACKSON
(LCS 6) IN FY15-18
SEE NOTES A, B, C, D, E & H
RPRS/ALTS FOR LCS 6 BETWEEN CNO AVAILS
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number
3061
OPTION  RPRS/ALTS FOR LCS 6 BETWEEN CNO AVAILS b)(4)

AWARD FEE ONLY FOR ITEM 3060
SEE NOTES A,B,C&F



ITEM NO
CLIN
Number
3070

ACRN

ITEM NO
CLIN
Number
3071

OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
CPIF Lot

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS DETROIT
(LCS 7) INFY15-18

SEENOTES A,B,C,D,E & H

RPRS/ALTS FOR LCS 7 BETWEEN CNO AVAILS

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE

SUPPLIES/SERVICES

RPRS/ALTS FOR LCS 7 BETWEEN CNO AVAILS
AWARD FEE ONLY FOR ITEM 3070
SEE NOTES A,B,C&F
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AMOUNT

b)(4)

AMOUNT

b)(4)




ITEM NO
CLIN
Number
3080

ACRN

ITEM NO
CLIN
Number
3081

OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
CPIF Lot

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS
MONTGOMERY (LCS 8) IN FY15-18

SEENOTES A,B,C,D,E & H

RPRS/ALTS FOR LCS 8§ BETWEEN CNO AVAILS

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE

SUPPLIES/SERVICES

RPRS/ALTS FOR LCS 8§ BETWEEN CNO AVAILS
AWARD FEE ONLY FOR ITEM 3080

SEE NOTES A,B,C&F
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AMOUNT

b)(4)

b)(4)

AMOUNT

b)(4)
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ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
3100
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS GABRIELLE
GIFFORDS (LCS 10) IN FY15-18
SEENOTES A, B,C,D,E & H
RPRS/ALTS FOR LCS 10 BETWEEN CNO AVAILS
b)(4)
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO SUPPLIES/SERVICES AMOUNT
CLIN
Number
3101

4
OPTION RPRS/ALTS FOR LCS 10 BETWEEN CNO AVAILS b)(4)

AWARD FEE ONLY FOR ITEM 3100
SEE NOTES A,B,C&F
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE O)
CLIN CPIF Lot
Number
3120
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS OMAHA (LCS
12) INFY15-18
SEENOTES A,B,C,D,E & H
RPRS/ALTS FOR LCS 12 BETWEEN CNO AVAILS
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO SUPPLIES/SERVICES AMOUNT
CLIN
Number

3121

4
OPTION RPRS/ALTS FOR LCS 12 BETWEEN CNO AVAILS b))

AWARD FEE ONLY FOR ITEM 3120
SEE NOTES A,B,C&F



ITEM NO
CLIN
Number
3140

ACRN

ITEM NO
CLIN
Number
3141

OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
CPIF Lot

PURCHASE REQUEST NUMBER: N0002413NR63009

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS
MANCHESTER (LCS 14) IN FY15-18

SEENOTES A,B,C,D,E & H

RPRS/ALTS FOR LCS 14 BETWEEN CNO AVAILS

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE

SUPPLIES/SERVICES

RPRS/ALTS FOR LCS 14 BETWEEN CNO AVAILS
AWARD FEE ONLY FOR ITEM 3140

SEE NOTES A,B,C&F
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AMOUNT

b)(4)

b)(4)

AMOUNT

b)(4)




N00024-15-C-4313

Page 62 of 209
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE b))
CLIN CPIF Lot
Number
3160
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS TULSA (LCS
16) INFY15-18
SEE NOTES A,B,C,D,E & H
RPRS/ALTS FOR LCS 16 BETWEEN CNO AVAILS
TARGET COST b)()
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEM NO SUPPLIES/SERVICES AMOUNT
CLIN
Number

3161

b)(4)

OPTION RPRS/ALTS FOR LCS 16 BETWEEN CNO AVAILS

AWARD FEE ONLY FOR ITEM 3160
SEE NOTES A,B,C&F



ITEM NO
CLIN
Number
3180

ACRN

ITEM NO
CLIN
Number
3181

OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
CPIF Lot

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS TBD (LCS
TBD) INFY15-18

SEE NOTES A,B,C,D,E & H

RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAILS

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE

SUPPLIES/SERVICES

RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAILS
AWARD FEE ONLY FOR ITEM 3180
SEE NOTES A,B,C & F
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AMOUNT

b)(4)

b)(4)

AMOUNT

b)(4)
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ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
CLIN CPIF Lot b)(4)
Number
3200
PURCHASE REQUEST NUMBER: N0002413NR63009
ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS TBD (LCS
TBD) IN FY15-18
SEE NOTES A, B, C, D, E & H
RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAIL
TARGET COST b)(4)
TARGET FEE
TOTAL TGT COST + FEE
ACRN
ITEMNO  SUPPLIES/SERVICES AMOUNT
CLIN
Number

3201

b)(4)
OPTION RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAIL

AWARD FEE ONLY FOR ITEM 3200
SEE NOTES A,B,C&F



ITEM NO
CLIN
Number
3220

ACRN

ITEM NO
CLIN
Number
3221

OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
CPIF Lot

ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS
MAINTENANCE REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR USS TBD (LCS
TBD) INFY15-18

SEE NOTES A,B,C,D,E & H

RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAILS

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE

SUPPLIES/SERVICES

RPRS/ALTS FOR LCS TBD BETWEEN CNO AVAILS
AWARD FEE ONLY FOR ITEM 3220
SEE NOTES A,B,C & F

CLIN Number RESERVED

4000
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MOUNT

b)(4)

AMOUNT

b)(4)




CLIN Number
4001

CLIN Number
4002

CLIN Number
4003

CLIN Number
4004

CLIN Number
4005

CLIN Number
4006

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED
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CLIN Number
4007

CLIN Number
4008

CLIN Number
4009

CLIN Number
4010

CLIN Number
4011

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED
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CLIN Number
4012

CLIN Number
4013

CLIN Number
4014

CLIN Number
4015

CLIN Number
4016

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED
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CLIN Number
4017

CLIN Number
4018

CLIN Number
4019

CLIN Number
4020

CLIN Number
4021

CLIN Number
4022

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED
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CLIN Number
4023

CLIN Number
4024

CLIN Number
4025

CLIN Number
4026

CLIN Number
4027

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED
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CLIN Number RESERVED
4028

CLIN Number RESERVED
4029

CLIN Number RESERVED
4030

CLIN Number RESERVED
4031
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RESERVED CLINS TO ACCOMPLISH ASSESSMENTS (SEE NOTES A,B,C,D, F & G)

USS FREEDOM (LCS 1)
USS INDEPENDENCE (LCS 2)

USS FORT WORTH (LCS 3)

USS CORONADO (LCS 4)

USS MILWAUKEE (LCS 5)

USS JACKSON (LCS 6)

USS DETROIT (LCS 7)

USS MONTGOMERY (LCS 8)

USS GABRIELLE GIFFORDS (LCS 10)
USS OMAHA (LCS 12)

USS MANCHESTER (LCS 14)

USS TUSLA (LCS 16)

USS TBD (LCS TBD)

USS TBD (LCS TBD)

USS TBD (LCS TBD)

Reserved CLINs

2012 -2019
2022 -2029
2032 -2039
2042 - 2049
2052 - 2059
2062 - 2069
2072 -2079
2082 - 2089
2102 -2109
2122 -2129
2142 -2149
2162 -2169
2182 -2189
2202 - 2209
2222 -2229

RESERVED CLINS TO ACCOMPLISH NON-SCHEDULED REPAIR AND ALTERATION

REQUIREMENTS (SEE NOTES A,B,C, D, E & G)

USS FREEDOM (LCS 1)
USS INDEPENDENCE (LCS 2)

USS FORT WORTH (LCS 3)

USS CORONADO (LCS 4)

USS MILWAUKEE (LCS 5)

USS JACKSON (LCS 6)

USS DETROIT (LCS 7)

USS MONTGOMERY (LCS 8)

USS GABRIELLE GIFFORDS (LCS 10)
USS OMAHA (LCS 12)

USS MANCHESTER (LCS 14)

USS TUSLA (LCS 16)

USS TBD (LCS TBD)

USS TBD (LCS TBD)

USS TBD (LCS TBD)

NOTE A — EXERCISE OF OPTIONS

Reserved CLINs

3012- 3019

3022 - 3029
3032 -3039
3042 - 3049
3052 - 3059
3062 - 3069
3072 - 3079
3082 - 3089
3102 -3109
3122 - 3129
3142 -3149
3162 -3169
3182-3189
3202 - 3209
3222 -3229

By written notice to the Contractor, the Contracting Officer may exercise, if at all, any of the Option Items identified
in Section B and require the Contractor to provide, within the performance period specified in Section F, the work
described in Section C for such Option (s) at the estimated cost and fee set forth in Section B prior to Option
exercise. The Option(s) may be exercised after the Contractor’s receipt of the Specification Work Package in
accordance with the procedures stated in Section C, but in any event, the Option(s) shall be exercised, if at all, within
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the time frames listed in FAR clause 52.217-7 in Section I of this contract. Contract Line Items will be priced prior
to Option exercise.
NOTE B - GOVERNMENT RIGHT TO NOT EXERCISE FUTURE OPTIONS
Whether to exercise an option is solely within the Government's discretion. However, part of the Government's
decision to exercise an option or options may be based on how well, in the Government's determination, the
Contractor has been performing the contract. The Government reserves the right to not exercise future option(s) if,
among other reasons:
Contractor’s Management & Technical Award Fee-based Performance Rating scores are evaluated as:
“Yellow” for any availability within the first year of contract performance
“Green” for any availability within the second year of contract performance
“Purple” for any availability within the third year of contract performance

Contractor’s Cost Performance:

Final Cost, excluding growth reservation, exceeds Target Cost by more than 8%, within the first year of contract
performance

Final Cost, excluding growth reservation, exceeds Target Cost by more than 6%, within the second year of contract
performance

Final Cost, excluding growth reservation, exceeds Target Cost by more than 4%, within the third year of contract
performance

Contractor’s Schedule Performance:

In first year of contract performance, up to 2 missed major milestones and the possibility of impacting the contract
completion date

In second year of contract performance, Ship Delivery on schedule, but integration of Ship’s Force, Ship
Intermediate Maintenance Activity (SIMA) and Alteration Installation Team (AIT) work packages had impact to
major milestones and/or incorporation of authorized changes had impact to minor milestones

In third year of contract performance, all contractual dates met, but integration of Ship’s Force, Regional
Maintenance Center (RMC), and AIT work packages had impact to minor milestones and/or incorporation of
authorized changes after the 25% point had impact to minor milestones

NOTE C — PLACE OF PERFORMANCE

All work under this contract is to be performed as follows:

CNO Scheduled availability work will be performed at the Contractor's facility at the assigned homeport in San
Diego, CA unless otherwise stipulated in the work package.

For continuous maintenance periods including emergent type work and interim availabilities, work may be
performed OCONUS, at the Contractor's or Government facility within the ship's homeport in San Diego, CA, or as
determined by the ACO.
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Administrative And Engineering Support Services (AESS) functions may be performed at the Contractor's facility, at
various Government activities, or onboard vessels, in accordance with specification work items.

For Planned Maintenance (PM), Facilities Maintenance (FM) including Corrosion Control, In-Service Engineering
Agent (ISEA) and Ship Assessments, work may be performed at either the Contractor's or Government facility
within the ship's homeport in San Diego, CA, or as determined by the ACO.

Travel will include CONUS and OCONUS for Fly-Away Teams.
NOTE D — COST OF MONEY FOR FACILITIES CAPITAL

The Cost of Money for Facilities Capital is not a fee-bearing cost under this contract. However, such amount is
included in the Total Estimated Cost for purpose of the “LIMITATION OF COST” clause of this contract.

NOTE E — INSTRUCTIONS FOR PROPOSING FEE FOR EXECUTION PLANNING AND REPAIR AND
ALTERATION REQUIREMENTS, PLANNED MAINTENANCE (CLINs 0100 - 0125)

Offerors shall propose a fee of nine percent (9.0%) of the proposed CLIN/Sub-CLIN cost, which includes four
percent (4.0%) award fee and five percent (5.0%) incentive fee, as stated in the clause “DETERMINATION OF
FEE” (note that the overall proposed fee of 9.0% is not the same as the maximum overall fee of 11.0%, the
difference being 2% between the target cost incentive fee of 4.00% and the maximum cost incentive fee of 6.0%).
The Government will NOT permit the “tiering” of profit or fee on any subcontract. The Government will NOT
permit any “profit-on-profit” or “fee-on-fee”” on any subcontract. The only exception to this requirement is a
subcontractor awarded a fixed price contract in a competitive environment where cost and pricing data was not
available. Subcontractors shall propose fee of no more than 9.0%.

NOTE F — INSTRUCTIONS FOR PROPOSING FEE FOR ADMINISTRATIVE AND ENGINEERING SUPPORT
SERVICES (AESS) (CLINs 0300 through 0325), FACILITY MAINTENANCE (CLIN 0200 ONLY), IN-
SERVICE ENGINEERING AGENT (ISEA) (CLINs 0400 through 0425), AND SHIP ASSESSMENT (CLINs 2010
through 2221)

Offerors shall propose a fee of nine percent (9.0%) of the proposed CLIN/Sub-CLIN cost, which includes five
percent(5.0%) award fee and four percent (4.0%) incentive fee, as stated in the clause “DETERMINATION OF
FEE” (note that the overall proposed fee of nine percent (9.0%) is not the same as the maximum overall fee of eleven
percent (11.0%), the difference being two point zero percent (2.0%) between the target cost incentive fee of four
percent (4.0%) and the maximum cost incentive fee of six percent (6.0%). The Government will NOT permit the
“tiering” of profit or fee on any subcontract. The Government will NOT permit any “profit-on-profit” or “fee-on-fee”
on any subcontract. The only exception to this requirement is a subcontractor awarded a fixed price contract in a
competitive environment where cost and pricing data was not available. Subcontractors shall propose fee of no more
than 9.0%.

NOTE G — TRAVEL COSTS

Travel costs are non fee-bearing costs under this contract. 'The Contractor shall obtain prior written approval by the
ACO per trip occurrence. Travel shall be funded under CLIN 0700. All estimated and incurred travel costs shall be
in accordance with FAR 31.205-46.

1 This is applicable to the Prime contractor and all subcontractors.

NOTE H — INSTRUCTIONS FOR PROPOSING FEE FOR PROVISIONED ITEM ORDERS
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For ordering material in support of CLINs 0100-0220, 0600, 1020-1166, and 3010-3221, see Section C Provisioned
Items Order (PIO) (NAVSEA) (NOV 1996). The fixed fee in any orders placed in this section shall be no greater

than (TBD%)* of the total estimated cost for ordering materials.

*Fee percentage to be negotiated by the ordering officer upon placement of the order, however shall be no more than
a maximum of 6%.

B-1 - DETERMINATION OF FEE
(Applicable to all CLINs except for 0210-0220, 0500, 0600, and 0700)

FEE DEFINED:

Fee payable under this contract shall be evaluated in two (2) Phases. Phase I will evaluate incentive and award fees.
Phase II will evaluate Small Business Contracting performance. The award fee evaluation will be based on the
Contractor’s performance in the areas of Management and Technical.

The incentive fee evaluation for Execution Planning, Repair and Alteration Requirements, and Planned Maintenance
(NOTE E) will be determined based on the Contractor’s performance in the areas of Schedule and Cost. The
maximum fee payable under this contract (including both the incentive and award fees) shall not exceed eleven
percent (11.0%) and the minimum fee payable shall be zero percent (0.0%). Fee will be split between incentive fee
and award fee as follows: Incentive Fee maximum is seven percent (7.0%) broken down as 6.0% maximum for cost
and one percent (1.0%) for schedule. Award Fee maximum is four percent (4.0%). There will be no roll-over of any
unearned fees.

The incentive fee evaluation for Administrative And Engineering Support Services (AESS) and Ship Assessment ,
Facilities Maintenance (FM) (CLIN 0200 only), and In-Service Engineering Agent (ISEA) (NOTE F) will be
determined based on the Contractor’s performance in the area of Cost. The maximum fee payable under this
contract (including both the incentive and award fees) shall not exceed eleven percent (11.0%) and the minimum fee
payable shall be zero percent (0.0%). For AESS, Ship Assessment, Facilities Maintenance (CLIN 0200 and 0205
only), and In-Service Engineering Agent the maximum fee will be split between incentive fee and award fee as
follows: Incentive Fee maximum for the cost incentive is six percent (6.0%) Award Fee maximum is five percent
(5.0%). There will be no roll-over of any unearned fees.

PHASE I: AWARD AND INCENTIVE FEE
AWARD FEE:

The Contractor may earn an Award Fee for performance in the Management and Technical areas as determined by
the Fee Determining Official (FDO). The Government's purpose in granting an award fee is to encourage and reward
superior Contractor effort directed toward performance in the Management and Technical areas of this contract. The
specifics for evaluation are set forth in the following paragraphs:

A. Award Fee Evaluation Period: An Award Fee Evaluation Period shall be established on a semi-annual basis,
tentatively every six months beginning at contract award.

B. In the event of discontinuance of the work, the Award Fee otherwise payable shall be determined in
accordance with the clause of the Special Contract Requirements entitled "AWARD FEE DETERMINATION
IN EVENT OF TERMINATION OR DISCONTINUANCE."
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C. Award Fee Process: The Contractor’s performance will be evaluated in two categories: Management and
Technical. Specific Award Fee Pool values will be made available by the ACO after award and/or exercise of
option(s), provided that, in accordance with DFARS 216.405-2(1), in any annual contract period, a minimum of
40% of the potential Award Fee available for the full contract year shall be allocated to the award fee pool for
the final evaluation period, defined as the last evaluation period within each one-year period.

1. Scope of Work Evaluated:

a. The Award Fee Evaluation will include AESS (CLINs 0300 — 0325), Ship Assessment
(CLINs 2010 - 2221), Facility Maintenance (FM) including corrosion control (CLIN 0200 and
0205 Only), and In-Service Engineering Agent (CLINs 0400 — 0425) requirements.

b. It will also include execution planning, repair and alteration (CLINs 1020 - 1166 and 3010 -
3221) and Planned Maintenance (CLIN 0100 - 0125) work completed within the Award Fee
Evaluation Period.

i. Execution, planning, repair and alteration CLINS will be considered completed sixty
(60) days following completion of the work for each specific CLIN.

2. Evaluation Categories and Factors: The Contractor's performance during each Award Fee Evaluation
Period will be evaluated in the following areas:

a. Management (60%)
b. Technical Performance (40%)

The Contractor will be notified of changes in the evaluation categories and factors as well as any
adjustments to the weighing of categories, if any, prior to commencement of each evaluation period.
Unsatisfactory performance under an award fee criterion may result in an increased weight for that factor in
subsequent evaluation periods.

3. Award Fee Evaluation Board (AFEB): The Contractor's performance for Award Fee Evaluation Periods
will be conducted by an AFEB consisting of five voting members but not more than eight:
o Chairperson (Regional Maintenance Center (RMC) Code 100 or designated representative)
Administrative Contracting Officer (RMC Code 400 or designated representative)
Procuring Contracting Officer (SEA 0243 or designated Representative )
Type Commander (TYCOM) Representative
PMS 505A Representative
RMC Code 300 (Waterfront Ops)
LCSRON N43
Recorder (RMC Representative, Non-voting)

4. Fee Determining Official (FDO): The FDO, PMS 505 Ship Program Manager or Deputy Program
Manager, shall make determinations of the award fee due to the Contractor based upon the performance
evaluation conducted by the AFEB established pursuant to paragraph 2 above.

5. Award Fee Determination and Reclama Procedures:

a. Within sixty (60) working days after the end of each evaluation period under the contract, the
Contractor shall furnish to the AFEB such information as may be reasonably required, including a
statement of cost incurred, to assist the AFEB in evaluating the Contractor’s performance during that
evaluation period.
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b. Within ninety (90) calendar days after the end of each evaluation period under the contract, the
AFEB shall meet to assess and derive an evaluated Award Fee earned for that period as determined by
reports submitted by the contractor as well as Government agents.

c. Within three (3) working days after the AFEB meeting, the AFEB shall prepare the performance
evaluation letter and present it to the FDO. A copy will be provided to the Contractor upon transmittal
to the FDO.

d. Within five (5) working days from receipt of the copy of the performance evaluation letter, the
Contractor may submit to the FDO any comments with respect thereto. In support of his comments, the
Contractor may furnish a written description of his performance during the period under consideration.
This description shall clearly identify specific evaluation categories, factors and elements, and the
Contractor's own rating thereof.

e. Within five (5) working days from the receipt of the Contractor evaluation comments, the FDO shall
provide the Administrative Contracting Officer (ACO) a final performance evaluation and
determination of the award fee.

f. Within five (5§) working days from receipt of the final determination, the ACO shall notify the
Contractor in writing of that final determination and issue a unilateral modification to the contract to
provide for the award fee.

6. Finality of Fee Determining Official's Determination: Determinations of the FDO with respect to the
amount of the award fee to be paid to the Contractor are unilateral decisions made solely at the discretion of
the Government.

7. Award Fee Computation:

a. Within sixty (60) working days after the end of each Award Fee Evaluation Period under the
contract, the Contractor shall furnish to the AFEB such information as may be reasonably required,
including a statement of cost incurred, to assist the AFEB in evaluating the Contractor’s performance
during that evaluation period.

b. The AFEB may use any information, Contractor deliverables, or other materials available to evaluate
the Contractor in the categories of Management and Technical, as illustrated herein. The categories will
have appropriate weights assigned, which were established, prior to start of the Award Fee Evaluation
Period.

c. The AFEB shall determine through the use of information, Contractor deliverables, or other
materials, specific adjective grade to be assigned for each category as follows:

(i) Dark Blue (Exceptional)
(i) Purple (Very Good)

(iii) Green (Satisfactory)
(iv) Yellow (Marginal)

(v) Red (Unsatisfactory)

d. The AFEB shall determine and assign a numerical score within each adjective category.

e. A weighted average will be computed by multiplying the numerical score assigned within each
adjective category by the weight assigned to the specific overall category. The weighted average for
each of the two categories will be summed to derive a numerical Performance Rating which will
represent the overall rating for award fee calculation.
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f. The actual amount of award fee will be calculated in accordance with the Performance Rating section
below, in addition to the Management and Technical charts that follow.

(1) Performance Ratings: The following performance ratings are derived from Table 16-1 under FAR

16.401:

Adjective Rating Numerical Score  Description

DARK BLUE 100-91 Contractor has exceeded almost all of the significant award-fee criteria and has met

(Excellent) overall cost, schedule, and technical performance requirements of the contract in the
aggregate as defined and measured against the criteria in the award-fee plan for the
award-fee evaluation period.

PURPLE 90-76 Contractor has exceeded many of the significant award-fee criteria and has met overal

(Very Good) cost, schedule, and technical performance requirements of the contract in the aggregate
as defined and measured against the criteria in the award-fee plan for the award-fee
evaluation period.

GREEN 75-51 Contractor has exceeded some of the significant award-fee criteria and has met

(Good) overall cost, schedule, and technical performance requirements of the contract in the
aggregate as defined and measured against the criteria in the award-fee plan for the
award-fee evaluation period.

YELLOW No Greater Contractor has met overall cost, schedule, and technical performance requirements of
(Satisfactory) than 50 the contract in the aggregate as defined and measured against the criteria in the award-
fee plan for the award-fee evaluation period.

RED 49-0 Contractor has failed to meet overall cost, schedule, and technical performance
(Unsatisfactory) requirements of the contract in the aggregate as defined and measured against the

criteria in the award-fee plan for the award-fee evaluation period.

(i1) Award Fee Determination: For numerical scores 71-100, the Award Fee earned by the contractor
for each evaluation period shall be calculated as follows:

Award Fee = Numerical score (expressed as a percentage with a maximum of 100%) X Award Fee
Pool for that period

For numerical scores 50-70, the award fee earned by the contractor will be 50% of the Award Fee
Pool for that period.

Note: A performance rating of 49 or below is deemed unsatisfactory. The contractor is not
entitled to any award fee for a rating of S50 or below.

DARK BLUE

MANAGEMENT (60%)

PURPLE GREEN YELLOW

100-91 90-76 75-51 No Greater than 50 “

CONTRACTOR'S

MANAGEMENT

CONTRACTOR' | CONTRACTOR'S | CONTRACTOR'S @ CONTRACTOR'S

MANAGEMENT MANAGEMENT MANAGEMENT
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SYSTEM MANAGEMENT SYSTEM SYSTEM SYSTEM
SYSTEM
Management Management Management Management Management
System System System System System
Effectiveness Effectiveness Effectiveness Effectiveness Effectiveness
Contractor’s Contractor’s Contractor’s Management has not | Management system
management system management management system | demonstrated does not work
demonstrates a system actively delivers effective effective planning effectively, requiring
policy of total engages in planning and and production Govt. intervention to
corporate continuous production actions actions resulting in prevent avoidable
commitment from process that result in on time | adverse impact to incidents such as
the deck plate improvements completion. The cost and/or schedule. | violations of quality
supervision up throughout the management system | Govt. intervention is | and safety
through upper organization as is effective in required to prevent requirements.
management. It is evidenced by utilizing lessons adverse incidents Systems do not
evident that the products such as learned to identify that place personnel | provide adequate
management is execution and preclude adverse | at risk, damage response to changes

effective in
development and
implementation of
process
improvements as
seen through
products such as
execution planning
and production
efforts. The
proactive
management
approach facilitates a
totally coordinated
and integrated
production effort
across the full
spectrum of
government and
contractor entities.
Contractor
management (deck
plate & above) is
proactive,
continually
implementing
process
improvements and
enhancing customer
relations. Upper
management is
actively involved in
management of the
availability,
efficiently
coordinating all

planning and
production efforts.
Management
fosters a
cooperative
customer service
program that
anticipates and
identifies the
needs of Ship’s
Force and other
Government
activities (subs,
AIT, SIMA and
Ship’s force).
Contractor
integrates ship’s
work, training and
habitability
requirements into
the overall
production plan,
maximizing
efficiencies and
maintaining
schedule and cost.
The Contractor is
effective in
coordinating all
production
work/efforts (subs,
AIT, Government
Activities and
Ship’s Force).

incidents that place
personnel at risk,
damage government
property, impact
schedule, cost or
quality. Management
is responsive to
availability
fluctuation and
incorporates ship’s
force and other
government activity
requirements. The
contractor manages
schedules and tracks
all availability
activities, identifying
problems and
coordinating
resolutions while
maintaining
schedule.

government
property, impact
schedule, cost or
quality. Contractor
failed to successfully
incorporate lessons
learned, which
resulted in repetitive
adverse conditions.
Customers are not
satisfied with the
results of
management’s
decisions. All
production efforts
are not effectively
coordinated.

in work scope,
operational or crew
training
requirements, and
have major impact to
schedule or cost.
Customers are
dissatisfied with
many processes.
Subcontractors and
all other production
efforts (AIT, SIMA
and ship’s force) are
not coordinated.
Contractor fails to
preclude avoidable
incidents such as
fire, flooding or
serious personal
injury. (Examples
include but are not
limited to tag out
violations, failure to
maintain fire
watches or docking
incidents. Safety
violations are of
extreme
importance).
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Contractor
management Contractor Contractor Contractor Contractor

rovided timel management management management management
Eo tification o fy provided timely provided notification | provided notification | provided no
excess funds b notification of of excess funds by of excess funds by notification of

Y excess funds by the | the 75-90% point in | end of the avail. excess funds.

the 50-60% point
in the avail.

60-75% point in the
avail.

the avail.

Contractor
management ensured
average turnaround
time for pricing
growth was within 3
days and settled cost
to proposed cost
ratio was 95% or
greater.

Contractor
management
ensured average
turnaround time
for pricing growth
was within 5 days
and settled cost to
proposed cost
ratio was 90% or

Contractor
management
ensured average
turnaround time
for pricing growth
was within 10
days and settled
cost to proposed
cost ratio was 90%

Contractor
management allowed
average turnaround
time for pricing
growth to exceed 10
days.

Contractor
management
allowed average
turnaround time for
pricing growth to
exceed 15 days.

greater. or greater.
Contractor
management Contractor Contractor . Contractor Contractor .
ensured management management did not management poorly management did
EAC/BAC ratio provided final _ provide final . 1mplemepted and or not 1mp1<?ment or
remained within + EAC/BAC Ratio EAC/BAC Ratio con.lmu.mcated commqmcate
or — 5% for the by t.he end of the until aﬁer the end of projections based on projections based
last 25% of the avail. the avail. their cost control on their cost control
avail. management system. management

system.

Contractor Contractor Contractor Coordination plan is No coordination

integrated ship’s
force, RMC, and
AIT work
packages with NO
impact to any
milestones. Highly
effective
communication,
coordination and
information
sharing between
Alteration
Installation Teams
(AITs), OEMs,
government
agencies, Planning
Yard (PY), Prime
contractor, each
original building

integrated ship’s
force, RMC, and
AIT work
packages with NO
impact to major
milestones and
minimal impact to
minor milestones.
Effective
communication,
coordination and
information
sharing between
Alteration
Installation Teams
(AITs), OEMs,
government
agencies, Planning
Yard (PY), Prime

integrated ship’s
force, RMC, and
AIT work packages
with NO impact to
major milestones.
Routine
communication,
coordination and
information sharing
between Alteration
Installation Teams
(AITs), OEMs,
government
agencies, Planning
Yard (PY), Prime
contractor, each
original building
yard (MMC and
Austal), and its

not sufficient, or
planned schedules
were impacted.
Manages to
communication,
coordination and
information sharing
between Alteration
Installation Teams
(AITs), OEMs,
government
agencies, Planning
Yard (PY), Prime
contractor, each
original building
yard (MMC and
Austal), and its
significant
subcontractors.

plan existed. Does
not manage to
communication,
coordination and
information sharing
between Alteration
Installation Teams
(AITs), OEMs,
government
agencies, Planning
Yard (PY), Prime
contractor, each
original building
yard (MMC and
Austal), and its
significant
subcontractors.
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yard (MMC and contractor, each significant
Austal), and its original building subcontractors.
significant yard (MMC and
subcontractors. Austal), and its
significant
subcontractors.
All Change Order Cost proposals Contractor complied | No trade or Justification
Pricing provided details with cost or pricing subcontractor provided for costs
Agreements facilitating data submission breakdown were inadequate.
(COPA)s negotiation, requirements of FAR | submitted with
submitted including 52-512-21 without pricing.
provided detailed subcontractor additional detail
estimates with supporting supporting
trade and documents and negotiations.
subcontractor complied with cost
breakdowns. or pricing data

submission
requirements of
FAR 52.512-21.

Production schedule
was submitted AW
NAVSEA Std Item
009-60 with
significant issues
highlighted and
updated accurately
as they occurred.

Scheduling system
established and
submitted [AW
NAVSEA Std Item
009-60 with no
discrepancies.

Scheduling system
established and
submitted IAW
NAVSEA Std Item
009-60 with minor
discrepancies.
Planned activities
supported contract
milestones.

Scheduling system
not sufficient to
integrate planned
activities from
multiple
maintenance
providers. Progress
updates were
inaccurate or late.

No scheduling
system maintained,
and or no progress
updates provided.

In assessing the
Contractor’s
management,
evaluators will
consider, among
other things, facts
applicable to
technical, schedule,
and cost subfactors.

In assessing the
Contractor’s
management,
evaluators will
consider, among
other things, facts
applicable to
technical, schedule,
and cost subfactors.

In assessing the
Contractor’s
management,
evaluators will
consider, among
other things, facts
applicable to
technical, schedule,
and cost subfactors.

In assessing the
Contractor’s
management,
evaluators will
consider, among
other things, facts
applicable to
technical, schedule,
and cost subfactors.

In assessing the
Contractor’s
management,
evaluators will
consider, among
other things, facts
applicable to
technical, schedule,
and cost subfactors.

The Contractor
utilized the DoD
Supply System to the
fullest extent
possible while
considering the cost
and schedule goals.
Over time, did the
number of Demand

The Contractor
utilized the DoD
Supply System for
90% of material
while achieving cost
and schedule goals.
Over time, did the
number of Demand
Only Transactions

The Contractor
utilized the DoD
Supply System for
80% of material
while achieving cost
and schedule goals.
Over time, the
number of Demand
Only Transactions

The Contractor
utilized the DoD
Supply System for
only 70% of the
material availability
and the submittal of
Demand Transaction
increased. The
material received

The Contractor
utilized the DoD
Supply System for
only 60% of the
material availability.
The submittal of
Demand Only
Transactions had a
significant increase.
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Only Transactions
reduce? The
Contractor helped
the Navy’s endeavor
to maximize the use

reduce? The
Contractor helped
the Navy’s endeavor
to maximize the use
of the DoD Supply

remains the same?
The material
received had some
minor issues but
were resolved

sometimes does not
meet engineering
specifications.

There were
numerous material
issues that affected
cost and schedule as
well as not meeting

of the DoD Supply System and reduce engineering
System and reduce Total Ownership specifications.
Total Ownership Cost (TOC).

Cost (TOC).

The Contractor
creates large
reductions in Total
Ownership Cost by
proactively
integrating planned
maintenance,
WAF/Tag Out,
OEM efforts,
management of
special tools and
new Force Revisions
into every
availability. The
Contractor
proactively applies
PM lessons learned
to create efficiencies
and large reductions
in man-hour
expenditures.

The Contractor
creates moderate
reductions in Total
Ownership Cost by
proactively
integrating planned
maintenance,
WAF/Tag Out,
OEM efforts,
management of
special tools and
new Force Revisions
into every
availability. The
Contractor
effectively applies
PM lessons learned
to create efficiencies
and moderate
reductions in man-
hour expenditures

The Contractor
reduces Total
Ownership Cost by
routinely integrating
planned
maintenance,
WAF/Tag Out,
OEM efforts,
management of
special tools and
new Force Revisions
into every
availability. The
Contractor routinely
applies PM lessons
learned to create
efficiencies to
reduce man-hour
expenditures.

The Contractor
reduces Total
Ownership Cost by
integrating planned
maintenance,
WAF/Tag Out,
OEM efforts,
management of
special tools and
new Force Revisions
into most
availabilities. The
Contractor applies
PM lessons learned
to create efficiencies
to reduce man-hour
expenditures.

The Contractor
creates only a small
or no reduction in
Total Ownership
Cost by integrating
planned
maintenance,
WAF/Tag Out,
OEM efforts,
management of
special tools and
new Force Revisions
into availabilities.
The Contractor does
not effectively apply
PM lessons learned
to create efficiencies
to reduce man-hour
expenditures.

The contractor
proactively
optimizes the Fly
Away Team
composition to
maximize
performance of
maintenance at
locations away from
home port while
minimizing travel
expenses.

The contractor
effectively optimizes
the Fly Away Team
composition to
maximize
performance of
maintenance at
locations away from
home port while
minimizing travel
expenses.

The contractor
routinely optimizes
the Fly Away Team
composition to
maximize
performance of
maintenance at
locations away from
home port while
minimizing travel
expenses.

The contractor
optimizes the Fly
Away Team
composition
maximize
performance of
maintenance at
locations away from
home port while
minimizing travel
expenses.

The contractor does
not or does little to
optimize the Fly
Away Team
composition to
maximize
performance of
maintenance at
locations away from
home port and/or
expends excessive
and unnecessary
travel funds.

The contractor
proactively ensures
all PM material,
parts and tools are
on station to support
planned PM work
package and nearly
eliminates all checks
deferred as a result

The contractor
effectively ensures
all PM material,
parts and tools are
on station to support
planned PM work
package and
eliminates most
checks deferred as a

The contractor
routinely ensures
PM material, parts
and tools are on
station to support
planned PM work
package nearly
eliminates checks
deferred as a result

The contractor
ensures PM material,
parts and tools are
on station to support
planned PM work
package and
eliminates some
checks deferred as a
result of lack of

The contractor does
not or does little to
ensure PM material,
parts and tools are
on station to support
planned PM work
package and/or
defers an excessive
number of checks as
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of lack of required
materials, parts and
tools.

result of lack of
required materials,
parts and tools.

of lack of required
materials, parts and
tools.

required materials,
parts and tools.

a result of lack of
required materials,
parts and tools.

The contractor
maintains an
extremely effective
Petroleum/Oil/Lubri
cant (POL), PMS
material, and tool
control program that
keeps expenses on
these items to an
absolute minimum
beyond that required
to purchase items
consumed or worn
out by usage. Tools
and material
quantities are
optimized at each
worksite to
maximize efficiency
without unnecessary
duplication creating
storage problems or
shortages causing
work to be delayed
or deferred as a
result of a lack of
material, parts or
tools on hand.

The contractor
maintains a good
Petroleum/Oil/Lubri
cant (POL), PMS
material, and tool
control program that
keeps expenses on
these items to an
minimum beyond
that required to
purchase items
consumed or worn
out by usage. Tools
and material
quantities are nearly
optimized at each
worksite to
maximize efficiency
without unnecessary
duplication creating
storage problems or
shortages causing
work to be delayed
or deferred as a
result of a lack of
material, parts or
tools on hand.

The contractor
maintains the
Petroleum/Oil/Lubri
cant (POL), PMS
material, and tool
control program with
little government
intervention. Tools
and material
quantities are
managed effectively
at each worksite to
prevent unnecessary
duplication or
shortages causing
work to be delayed
or deferred as a
result of a lack of
material, parts or
tools on hand.

The contractor
requires government
assistance to
maintain the
contractor’s
Petroleum/Oil/Lubri
cant (POL), PMS
material, and tool
control program and
has trouble keeping
expenses on these
items to a minimum
beyond that required
to purchase items
consumed or worn
out by usage. Tools
and material
quantities are not
optimized at each
worksite but do not
cause excessive
costs to be incurred.

The contractor fails
to maintain an
effective
Petroleum/Oil/Lubri
cant (POL), PMS
material, and tool
control program.
This includes one or
more of the
following: Repeated
reorders well beyond
those required to
complete the work;
significant losses;
excessive storage
requirements; or
significant work
stoppages and/or
deferrals caused by a
failure to manage
materials, parts or
tools.

maintenance?
Process?

efficiency?

— Were contractor actions and decisions in keeping with the Navy desire to reduce cost/time of
— Were contractor recommendations focused on efficiency as well as effectiveness, including use of lean mfr.
— Did contractor demonstrate effective application of lessons learned to improve performance and

— Did the customer’s housekeeping expectations exceed the requirements in NAVSE Std. Items, resulting in
additional cost?

— The contractor’s overall approach to the program is reflected in all other areas of CPARS. Without
effective, proactive management the scores in CPARS categories would be directly affected.

— Has the contractor demonstrated an overall improvement in performance (avail to avail) vice just during
one discreet award fee period?

— Has the contractor demonstrated reduction in Total Ownership Cost (TOC)/cost savings through the use
of process improvement initiatives?

— Did the contractor use the DoD Supply System as the first source of material required?

TECHNICAL (40%)
DARK BLUE

YELLOW

i
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100-91 90-76 75-51 No Greater than 50 49-0
CONTRACTOR'S = CONTRACTOR'S | CONTRACTOR'S A CONTRACTOR'S CONTRACTOR'S
TECHNICAL TECHNICAL TECHNICAL TECHNICAL TECHNICAL
PERFORMANCE PERFORMANCE PERFORMANCE PERFORMANCE PERFORMANCE
Technical Technical Technical Technical Technical
Reports, execution Timely submittals of | Reports, execution Reports, execution Reports were
planning products, all reports, execution | planning products, planning products, submitted

procedures and data
requirements were
comprehensive,
accurate and timely.
Reports effectively
identified all

planning products,
procedures and data
requirements with no
major deficiencies.

procedures and data
requirements
submitted on time
with minor
deficiencies.
Corrected reports

procedures and data
requirements were
submitted late with
both minor and
major deficiencies.
Little or no

significantly late, or
not at all, with
major deficiencies.
Many major
deficiencies with no
effort to meet

were fully
operational at
contract completion.
Ship’s force was able
to operate all
equipment as
designed. No
Casualty Reports
(CasReps) submitted
on contractor work.
Superior assistance
to meet ship’s force
needs during the
availability (i.e. temp
A/C, power,
ventilation).

were minor and did
not affect system
integrity. Excellent
work-around to
support ship’s force
during repair
availability.

with work item
specifications
completed on time
and met repair
requirements with
minor discrepancies.

requiring ship’s force
to modify standard
operating
configurations. Two
or more CasReps, on
systems worked by
the contractor, were
issued by ship’s
force. Corrective
actions have not
been identified or
appear only
marginally effective.

potential problem reissued communication with | contractual
areas. satisfactorily and the Government commitments.
promptly. regarding

performance on the

contract. Very slow

response to contract

issues.
All disturbed systems | Noted discrepancies | Repair in accordance | Many discrepancies Contractor

unresponsive to
provided technical
direction resulting
in significant cost
overruns or
schedule slippage.
Ship unable to meet
scheduled
commitments due to
faulty
systems/equipment
specified for repairs
by the contractor.

No contractor -
responsible material
issues affecting
production
schedules. Few
minor issues were
communicated and
quickly resolved
without impact to
availability end date
and internal
milestones.

No contractor-
responsible material
issues affecting
production
schedules. Few
minor issues were
communicated and
quickly resolved
without impact to
availability end date.

Material correctly
inventoried, stored
and tracked during
availability. The few
issues noted were
properly disclosed
and corrective
actions were taken to
avoid re-occurrence.

Material correctly
inventoried, stored
and tracked during
availability.
Significant issues
were noted and extra
effort was required
to correct.

No apparent
safeguards for
material in place.
Numerous items
lost, damaged, or
unaccounted for.
No ability to track
material and no
effort to return
unused material.
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Comprehensive
quality assurance
program utilized.
Quadrennial Defense
Review (QDR)
average response
time was 2 days or
less and the greater
majority provided
acceptable
responses.

Comprehensive QA
program utilized.
QDR response time
was, on average,
within 3 days of
issuance.

QA program
successfully utilized
with only minor
faults. QDR response
time was, on
average, within 5
days of issuance.

QA program is
insufficient as noted
by significant quality
issues affecting
various systems or
components.

Contractor not in
compliance with
their own QA
Program

The contractor
provided repair
recommendations
that saved the
government
significant money
and/or time.

The contractor
provided repair
recommendations
that saved the
government money
and/or time.

The contractor
provided repair
recommendations
that were effective
for the problems
encountered and
were effectively
implemented.

The contractor
provided repair
recommendations
that did not
adequately address
the problems
encountered or were
not effectively
implemented. Slow
response to provided
technical information
or failure to identify
faulty information in
a timely fashion
resulted in cost
overruns and missed

The contractor did
not provide repair
recommendations,
but relied on the
government to solve
production
problems Not able
to meet contractual
requirements.
Serious problems
for which the
corrective actions
were ineffective.

milestones.
On numerous Sometimes, the When pressed, the Rarely, the The contractor did
occasions, the contractor provided | contractor provided | contractor provided | not provide
contractor provided | timely feedback to timely feedback to feedback to feedback to
timely feedback to LCSRON to LCSRON to LCSRON to LCSRON to
LCSRON to reduce/eliminate reduce/eliminate reduce/eliminate reduce/eliminate
reduce/eliminate incorrect incorrect incorrect incorrect
incorrect Maintenance Maintenance Maintenance Maintenance
Maintenance Requirement (MR) Requirement (MR) Requirement (MR) Requirement (MR)
Requirement (MR) checks or suggest checks. All checks. Suggested checks or suggest
checks or suggest improvements for the | suggested improvements improvements for
improvements for the | benefit of the Navy. | improvements did sometimes benefited | the benefit of the
benefit of the Navy. benefit the Navy. the Navy. Navy.

The contractor
followed the LCS
Tag Out Procedures
and used the most
current version of the
MR card based on
the current
NAVSEALOGCEN
Force Revision (FR).
The contractor

The contractor
followed the LCS
Tag Out Procedures
and used the most
current version of the
MR card based on
the current
NAVSEALOGCEN
Force Revision (FR).
The contractor

The contractor
followed the LCS
Tag Out Procedures
and used the most
current version of the
MR card based on
the current
NAVSEALOGCEN
Force Revision (FR).
The contractor

The contractor
followed the LCS
Tag Out Procedures
and sometimes does
not use the most
current version of the
MR card based on
the current
NAVSEALOGCEN
Force Revision (FR)

The Contractor
does follow the
LCS Tag Out
Procedures.

The Contractor
does not use the
most current MR
Card based on spot
checks. The
Contractor has
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recorded PMS recorded PMS recorded PMS based on spot checks | reported PMS
completion daily and | completion daily and | completion daily and | performed The complete when they
only reported only reported only reported contractor recorded were not. The PMS

complete when the
PMS checks were
satisfied. Contractor
achieved a PMS
Accomplishment
Rate (PAR) of
between 100-96%
monthly.

complete when the
PMS checks were
satisfied. Contractor
achieved a PMS
Accomplishment
Rate (PAR) of
between 95-91%
monthly.

complete when the
PMS checks were
satisfied. Contractor
achieved a PMS
Accomplishment
Rate (PAR) of
between 90-85%
monthly

PMS completion
sometimes only once
a week and only
reported complete
when the PMS
checks were
satisfied. Contractor
achieved a PMS
Accomplishment
Rate (PAR) of
between 90-85%
monthly

Accomplishment
Rate (PAR) is low
than 85% monthly.

The contractor
proactively
optimizes all
scheduling of CM
and PM to minimize
time that equipment
is out of service for
maintenance.

The contractor
effectively
optimizes all
scheduling of CM
and PM to minimize
time that equipment
is out of service for
maintenance.

The contractor
routinely optimizes
most scheduling of
CM and PM to
minimize time that
equipment is out of
service for
maintenance.

The contractor
optimizes some
scheduling of CM
and PM to minimize
time that equipment
is out of service for
maintenance.

The contractor does
not or does little to
optimize
scheduling of CM
and PM to
minimize time that
equipment is out of
service for
maintenance and/or
routinely causes
unnecessary
equipment
downtime by
failing to do so.

The contractor
proactively trains
and certifies
technicians to
conduct PM actions
correctly and
efficiently and
reduces the number
of “shadow hours”
and hours spend on
duplication of effort
during OJT to near
zero.

The contractor
effectively trains
and certifies
technicians to
conduct PM actions
correctly and
efficiently and
reduces the number
of “shadow hours”
and hours spend on
duplication of effort
during OJT by a
very large amount
over the previous
PMS cycle.

The contractor
routinely trains and
certifies technicians
to conduct PM
actions correctly and
efficiently and
reduces the number
of “shadow hours”
and hours spend on
duplication of effort
during OJT by a
significant amount
over the previous
PMS cycle.

The contractor verb
trains and certifies
technicians to
conduct PM actions
correctly and
efficiently and
reduces the number
of “shadow hours”
and hours spend on
duplication of effort
during OJT by a
small amount over
the previous cycle.

The contractor does
not or does little to
effectively train
and certify
technicians to
conduct PM actions
correctly and/or
causes an increase
in the number of
“shadow hours”
and/or increase in
the number of
hours spend on
duplication of
effort during OJT.

— Did contractor utilize any innovative processes that benefited the Government?
— How well did the contractor deliver on the original specification package?
— How well did the contractor use economic workarounds to avoid missed milestones and/or rework caused

by inadequate technical documentation?

— Did the contractor perform PMS in a timely fashion and ensure the work was not “gundecked”.
— Did the contractor ensure the correct version of the Maintenance Requirement Card (MRC) was used
and Equipment Tag Out procedures followed?
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D. Deviation: The Fee Determining Official (FDO) may deviate from the award fee derivation method
described above to address unique considerations, or circumstances, not otherwise incorporated in this clause.
Such unique considerations, or circumstances, must be documented and relevant to the applicable Award Fee
Evaluation Period under consideration.

INCENTIVE FEE:

The Government shall pay the Contractor an Incentive Fee determined as provided in this contract (FAR 52.216-10
Incentive Fee (March 1997)).

A. Incentive Fee Process:
1. Cost Incentive (Applicable to all CLINs except CLINs 0210 - 0220, 0500, 0600, and 0700):
a. Cost Incentive Fee Parameters:

(i). Target Cost: As used in this contract, is the estimated cost of this contract as initially
negotiated or adjusted in accordance with paragraph (c) of this clause.

(i1). Target Fee: As used in this contract, equals four percent (4.0%) and represents the fee initially
negotiated on the assumption that this contract would be performed for a cost equal to the Target
Cost or adjusted in accordance with paragraph (c) of this clause.

(ii1). Maximum Cost Incentive Fee: The Maximum Cost Incentive Fee payable shall not exceed
six percent (6.0%).

(iv). Minimum Cost Incentive Fee: The Minimum Cost Incentive Fee payable shall be zero
percent (0.0%).

b. Withholding of payment. Normally, the Government shall pay the fee to the Contractor as specified
in the Schedule. However, when the Contracting Officer considers that performance or cost indicates
that the Contractor will not achieve target, the Government shall pay on the basis of an appropriate
lesser fee. When the Contractor demonstrates that performance or cost clearly indicates that the
Contractor will earn a fee significantly above the target fee, the Government may, at the sole discretion
of the Contracting Officer, pay on the basis of an appropriate higher fee. After payment of 85 percent
of the applicable fee, the Contracting Officer may withhold further payment of fee until a reserve is set
aside in an amount that the Contracting Officer considers necessary to protect the Government's
interest. This reserve shall not exceed 15 percent of the applicable fee or $100,000, whichever is less.
The Contracting Officer shall release 75 percent of all fee withholds under this contract after receipt of
the certified final indirect cost rate proposal covering the year of physical completion of this contract,
provided the Contractor has satisfied all other contract terms and conditions, including the submission
of the final patent and royalty reports, and is not delinquent in submitting final vouchers on prior years'
settlements. The Contracting Officer may release up to 90 percent of the fee withholds under this
contract based on the Contractor's past performance related to the submission and settlement of final
indirect cost rate proposals.

c. Equitable Adjustments: When the work under this contract is increased or decreased by a
modification to this contract or when any equitable adjustment in the Target Cost is authorized under
any other clause, equitable adjustments in the Target Cost, Target Fee, Minimum Fee, and Maximum
Fee, as appropriate, shall be stated in a supplemental agreement to this contract.

d. Cost Incentive Fee Payable: The Cost Incentive Fee payable under this contract shall be the Target
Fee increased by fifty (50) cents for every dollar that the total allowable cost is less than the Target
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Cost or decreased by fifty (50) cents for every dollar that the total allowable cost exceeds the Target
Cost. In no event shall the Cost Incentive Fee be greater than six (6.0%) percent of Target Cost.
Minimum Fee is zero percent (0.0%).

e. The fee shall be subject to adjustment, to the extent provided in paragraph (c) of this clause, and
within the minimum and maximum fee limitations in above paragraphs (iii) and (iv) of this clause,
when the total allowable cost is increased or decreased as a consequence of:

(1) Payments made under assignments; or

(i1) Claims excepted from the release as required by paragraph (h)(2) of the Allowable Cost and
Payment clause.

f. If this contract is terminated in its entirety, the portion of the Target Fee payable shall not be subject
to an increase or decrease as provided in this paragraph. The termination shall be accomplished in
accordance with other applicable clauses of this contract.

g. For the purpose of fee adjustment, "total allowable cost" shall not include allowable costs arising out
of:

(1) Any of the causes covered by the Excusable Delays clause to the extent that they are beyond the
control and without the fault or negligence of the Contractor or any subcontractor;

(i1) The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or
regulation that results in the Contractor's being required to pay or bear the burden of any tax or
duty or rate increase in a tax or duty;

(iii) Any direct cost attributed to the Contractor's involvement in litigation as required by the
Contracting Officer pursuant to a clause of this contract, including furnishing evidence and
information requested pursuant to the Notice and Assistance Regarding Patent and Copyright
Infringement clause;

(iv) The purchase and maintenance of additional insurance not in the target cost and required by
the Contracting Officer, or claims for reimbursement for liabilities to third persons pursuant to the
Insurance Liability to Third Persons clause;

(v) Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of
liability by the Government Property clause; or

(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous
or as a nuclear risk and against which the Government has expressly agreed to indemnify the
Contractor.

h. All other allowable costs are included in "total allowable cost" for fee adjustment in accordance with
this paragraph (1), unless otherwise specifically provided in this contract.

2. Schedule Incentive for execution planning, repair and alteration requirements (CLINs 1020 — 1166 and
3010 —3221) and Planned Maintenance (CLINs 0100 - 0125): The contractor shall be compensated for
completing work on or before negotiated milestone completion dates.

a. Schedule Incentive Fee Computation: The total amount of the Schedule Incentive Fee is one percent
(1.0%) of the target cost negotiated at the time the option is invoked. The fee will be weighted by the
RMC among the milestones chosen as incentives for work to be performed. The contractor shall earn
the Schedule Incentive Fee if the work associated with each milestone is completed on or prior to the
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associated milestone date and verified by the local RMC after onsite review of the completed work.
The contractor shall be paid this fee, if any, upon submittal of a proper invoice or voucher to the
cognizant Payment Office, together with a copy of the unilateral modification to the contract
authorizing payment of the fee. The contractor’s invoice must cite the appropriate accounting data in
order for payment to be effected.

b. Schedule Milestones: The milestones, descriptions, amounts and dates for Milestones/Key Events
will be established, by the Government, at the time work to be performed is definitized, negotiated and
invoked. For CLIN 1010, the Government will establish milestones forty-five (45) days after contract
award.

c. Potential Milestones/Key Events (not all inclusive):
e Docking

Undocking

Crew Move Aboard

Combat Systems Testing

Production Completion Date

Sea Trials

Completion Date

Dock Trial

Fast Cruise

d. Equitable Adjustments: When the work under this contract is increased or decreased by a
modification to this contract or when any equitable adjustment in the Target Cost is authorized under
any other clause, equitable adjustments in the Milestone completion dates, as appropriate, shall be
stated in a supplemental agreement to this contract.

E. Contract modification: The total allowable cost and the adjusted fee determined as provided in this clause
shall be evidenced by a modification to this contract signed by the Contractor and Contracting Officer.

F. Inconsistencies: In the event of any language inconsistencies between this clause and provisioning documents
or Government options under this contract, compensation for spare parts or other supplies and services ordered
under such documents shall be determined in accordance with this clause.

PHASE II: SMALL BUSINESS SUBCONTRACTING PERFORMANCE

Phase II evaluates the extent to which the Contractor meets or does not meet the 40% small business subcontracting
requirement described in Section H clause, “Small Business Subcontracting Requirement.” Phase II covers the
Contractor’s subcontracting performance over a range of all repair and alteration work, to give the Contractor
flexibility in meeting the Small Business Subcontracting requirement. The Phase II evaluation may result in an
adjustment to the total evaluated fee (award and incentive) calculated in Phase I.

A. Phase II Evaluation Process:

1. The Contractor's effectiveness in subcontracting to small businesses will be evaluated. For the purposes
of this contract, the small business subcontracting requirement is that the Prime Contractor subcontract to
small businesses, either directly or indirectly, over the course of all scheduled availabilities and inter-
availability work completed within an overall Fee Evaluation Period to the extent that subcontracting
averages forty percent (40%) of direct costs related to production work for CLINs associated with
scheduled availabilities and inter-availability work (i.e. Continuous Maintenance and Emergent
Maintenance), excluding OCONUS work, completed within the evaluation period, minus the cost of any
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directed subcontracts and execution planning efforts, not including indirect costs. The prime contractor will
not need to subcontract CLINs 0100 - 0125. Additionally:
a. The forty percent (40%) subcontracting requirement may be met at any subcontracting tier.
b. The Government will not permit the “tiering” of profit or fee on any large or small business
subcontract.
c. The Government will not permit any “profit-on-profit” or “fee-on-fee” on any subcontract held by a
large or small business.
d. Prime contractors shall not include fee from any large or small business subcontractor, including but
not limited to Government-directed large or small business subcontractors, Original Equipment
Manufacturers (OEMs), and Technical Representatives in their fee bearing costs. The only exception
to this requirement is a subcontractor awarded a fixed price contract in a competitive environment
where cost and pricing data was not available.
e. Purchase orders to a subcontractor for work, which has not been performed, or for equipment
ordered but not received, will not be considered for the purpose of meeting small business
subcontracting requirements for award fee consideration.
f. "Open commitments" (e.g., material/equipment ordered but not received, services ordered but not
performed) will not be considered during a Phase II evaluation just because a purchase order was
issued during the Fee Evaluation Period. Material/equipment or services will only be considered once
the equipment/material is received or the work is performed during the Fee Evaluation Period.

2. Fee Adjustment Computation: The Government will evaluate actual performance for the Fee Evaluation
Period using the information in paragraphs (a) and (b) below reported by the Contractor in accordance with
Contract Data Requirements List (CDRL) Data Item A012 and applying the formula in paragraph (c) below.

a. Direct costs related to production work for all scheduled availability and inter-availability work (i.e.
Continuous Maintenance and Emergent Maintenance) completed within the Fee Evaluation Period,
minus the cost of any directed subcontracts and execution planning efforts, not including indirect costs
will be determined.
b. Total dollars, with corresponding percentages of direct costs described above, subcontracted for all
scheduled availability and inter-availability work during the Fee Evaluation Period will be determined
for the following:

(1) Small business concerns;

(1) Veteran-owned small business concerns;

(iii) Service-disabled veteran-owned small business concerns;

(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns;

(vi) Women-owned small business, and

(vii) Historically Black colleges and universities and minority institutions.
c. Divide (b) by (a) to compute a percentage of subcontracted work for all scheduled availability and
inter-availability work (e.g., $1,600,000/$4,000,000 = .40 X 100 = 40.0%).

3. For each Fee Evaluation Period, the evaluated Award and Incentive Fees calculated in accordance with
“PHASE I. AWARD AND INCENTIVE FEE” of this clause, may be adjusted to reflect the Contractor’s
performance in subcontracting to small businesses for the Phase II evaluation. The Contractor's
performance will be evaluated as follows:

a. No adjustment will be made to the total evaluated fee (incentive and award fees) calculated in Phase
I of the Incentive/Award Fee Evaluation Period if the Contractor meets its small business
subcontracting requirement for the Phase II evaluation.

b. If the Contractor does not meet the small business subcontracting requirement for the Phase 11
evaluation of the Incentive/Award Fee Evaluation Period, then the amount of the total evaluated fee
(incentive and award) calculated in the Phase I evaluation will be adjusted as set forth in the schedule
below:
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Actual Subcontracting Performance [Subcontracting Performance Incentive
Meet requirement of 40.0% 100% of the evaluated fee calculated in Phase 1

38.0% to 39.9% Loss of 2.0% of the evaluated fee calculated in Phase |
36.0% to 37.9% Loss of 4.0% of the evaluated fee calculated in Phase |
34.0% to 35.9% Loss of 8.0% of the evaluated fee calculated in Phase I
32.0% to 33.9% Loss of 16.0% of the evaluated fee calculated in Phase I
30.0% to 31.9% Loss of 24.0% of the evaluated fee calculated in Phase I
28.0% t0 29.9% Loss of 40.0% of the evaluated fee calculated in Phase I
26.0% to0 27.9% Loss of 56.0% of the evaluated fee calculated in Phase I
24.0% to 25.9% Loss of 64.0% of the evaluated fee calculated in Phase I
22.0% to 23.9% Loss of 72.0% of the evaluated fee calculated in Phase I
20.0% to 21.9% Loss of 80.0% of the evaluated fee calculated in Phase I
18.0% to 19.9% Loss of 88.0% of the evaluated fee calculated in Phase I
16.0% to 17.9% Loss 0of 96.0% of the evaluated fee calculated in Phase I
Less than 16.0% Loss of 100.0% of the evaluated fee calculated in Phase I

NOTE: FEE EVALUATION PERIODS WILL BE PROMULGATED FOLLOWING CONTRACT AWARD.

CLAUSES INCORPORATED BY FULL TEXT

EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995)

(a) As part of the negotiated fixed price or total estimated amount of this contact, both the Government and the
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar
amount of $500 or less at the time of final contract closeout. The term “residual dollar amount” shall include all
money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in any
way with taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of determining
residual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that
party may be considered to the extent permitted by law.

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed
that the administrative costs for either party associated with collecting such small dollar amounts could exceed the
amount to be recovered.

CLAUSES INCORPORATED BY FULL TEXT

LIMITATIONS ON INDIRECT COST RATES (NAVSEA) (OCT 1990)
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(a) Pursuant to FAR 42.707, an indirect cost rate ceiling is incorporated into the contract. "Indirect cost" is defined as
set forth at FAR 31.001 and 31.203. "Indirect cost rate" is defined as set forth at FAR 42.701.

(b) Notwithstanding the clause of this contract entitled "ALLOWABLE COST AND PAYMENT" (FAR 52.216-7), the
allowable indirect cost under this contract shall be obtained by applying limitations on indirect cost rates to bases agreed
upon by the parties, as specified below.

(c) Allowability of costs and acceptability of cost allocation methods shall be determined in accordance with FAR
Subpart 31.2 in effect on the date of this contract, as limited by the indirect cost rates established by this requirement.

(d) For the first three Contractor fiscal years, the indirect cost rates contained in the Contractor's accepted contract
proposal shall be incorporated into the contract schedule as limitations on indirect cost rates for each Contractor fiscal
year of contract performance. The bases to which the indirect cost rates apply shall be those contained in the
Contractor's accepted contract proposal and hereby, incorporated into the contract schedule, in accordance with the
Contractor's accounting system upon which its proposal was based.

(e) After the first three Contractor fiscal years, the Contracting Officer and Contractor shall negotiate the limitations on
indirect cost rates for subsequent Contractor fiscal years (unless the parties agree to a different period) and execute a
written indirect cost rate limitation agreement setting forth the results. The agreement shall specify (1) the agreed-upon
indirect cost rates, (2) the bases to which the rates apply, (3) the fiscal year (unless the parties agree to a different period)
for which the rate applies, and (4) the specific items treated as direct costs or any change in the items previously agreed
to be direct costs. The agreement is incorporated into this contract upon execution.

(f) Pending establishment of indirect cost rates for any subsequent Contractor fiscal year (or other period agreed to by
the parties), the Contractor shall be reimbursed either at the rates fixed for the previous fiscal year or at billing rates
acceptable to the Contracting Officer, subject to appropriate adjustment when the final indirect cost rates for that period
are established.

(g) The Government will not be obligated to pay any additional amount should any final indirect cost rates for any
Contractor fiscal year (or for any different period agreed to by the parties) after the first three fiscal years) of contract
performance exceed the indirect rates incorporated into the contract schedule. In the event any of the Contractor's final
indirect cost rates are less than the indirect cost rates incorporated into the contract schedule, the incorporated rates shall
be reduced to conform with the lower rates.

(h) The limitations on indirect cost rate shall not change any monetary ceiling, contract obligation, or specific cost
allowance or disallowance provided for in this contract. If facilities capital cost of money is proposed as an allowable
cost, the rates proposed shall be subject to the limitations imposed by this requirement.

(1) The limitations on the indirect cost rate shall apply to all work performed under the contract, and to all change orders
and supplemental agreements, including changes due to growth, supplemental, emergent and new work.

(j) Notwithstanding any of the terms of this requirement, should the Contractor initiate a change to its accounting
systems which would alter the composition of any overhead base or pool effected by this requirement, the Contracting
Officer and Contractor shall negotiate to determine the rate ceilings to be applied to the new overhead pools, provided
that no agreement shall be made which would increase the costs paid by the United States under this contract.

The limitation on indirect cost rates specified in the Contractor's cost proposal shall be the rates used to compute
the costs in the Contractor's cost proposal upon which the award is based.

CLAUSES INCORPORATED BY FULL TEXT
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PAYMENTS OF FEE (S) (COMPLETION) (NAVSEA) (MAY 1993)

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in
cost-plus-award-fee type contracts, "fixed fee" in cost-plus-fixed-fee type contracts for completion and phase type
contracts.

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this
contract entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such
payments shall be equal to four percent (4.0%) for the cost incentive and one percent (1.0%) for the schedule
incentive (based on completions as determined by the RMC ACO) of the allowable cost of each invoice submitted by
and payable to the Contractor pursuant to the clause of this contract entitled "ALLOWABLE COST AND
PAYMENT" (FAR 52.216-7), subject to the withholding terms and conditions of the "FIXED FEE" or
"INCENTIVE FEE" clause, as applicable (percentage of fee is based on fee dollars divided by estimated cost
dollars, including facilities capital cost of money). Total fee(s) paid to the Contractor shall not exceed the fee
amount(s) set forth in this contract.

(c) In the event of discontinuance of the work under this contract, or any specified phase of the contract, in
accordance with the clause of this contract entitled "LIMITATION OF FUNDS" (FAR 52.232-22) or
"LIMITATION OF COST" (FAR 52.232-20), as applicable, the fee shall be equitably adjusted by mutual agreement
to reflect the diminution of work. If the adjusted fee is less than the sum of all fee payments made to the Contractor
under this contract, the Contractor shall repay the excess amount to the Government. If the adjusted fee exceeds all
payments made to the Contractor under this contract, the Contractor shall be paid the additional amount, subject to
the availability of funds. In no event shall the Government be required to pay the Contractor any amount in excess of
the funds obligated under this contract at the time of the discontinuance of work.

(d) Fee(s) withheld pursuant to the terms and conditions of this contract shall not be paid until the contract has been
modified to reduce the fee(s) in accordance with paragraph (c) above, or until the Procuring Contracting Officer has
advised the paying office in writing that no fee adjustment is required.

CLAUSES INCORPORATED BY FULL TEXT

PROVISIONING TECHNICAL DOCUMENTATION — WITHHOLDING OF PAYMENT (NAVSEA) (SEP 1990)

(a) For the purpose of paragraph (c) of the "PROGRESS PAYMENTS" clause of this contract, if included, the
requirement that the Contractor develop and deliver Provisioning Technical Documentation (PTD) is considered to be a
"material requirement of this contract," and Contractor failure to make adequate progress in the development of PTD, or
to deliver acceptable PTD on a timely basis, may result in reduction or suspension of Progress Payments as provided in
said paragraph.

(b) The PTD is considered to be a part of the "Technical Data" specified to be delivered under this contract for the
purposes of the "TECHNICAL DATA--WITHHOLDING OF PAYMENT" (DFARS 252.227-7030) clause. The terms
and conditions of the clause entitled "LIMITATION ON WITHHOLDING OF PAYMENTS (FAR 52.232-9), if
included in this contract, shall not apply to withholding of payment for failure to make timely delivery of the PTD or
delivery of deficient PTD.

CLAUSES INCORPORATED BY FULL TEXT
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HQ B-2-0017 REFUNDS (SPARES AND SUPPORT EQUIPMENT) (NAVSEA) (SEP 1990)

(a) In the event that the price of a spare part or item of support equipment delivered under this contract significantly
exceeds its intrinsic value, the Contractor agrees to refund the difference. Refunds will only be made for the
difference between the intrinsic value of the item at the time an agreement on price was reached and the contract
price. Refunds will not be made to recoup the amount of cost decreases that occur over time due to productivity
gains (beyond economic purchase quantity considerations) or changes in market conditions.

(b) For purposes of this requirement, the intrinsic value of an item is defined as follows:

(1) Ifthe item is one which is sold or is substantially similar or functionally equivalent to one that is sold in
substantial quantities to the general public, intrinsic value is the established catalog or market price, plus the value of
any unique requirements, including delivery terms, inspection, packaging, or labeling.

(2) Ifthere is no comparable item sold in substantial quantities to the general public, intrinsic value is defined
as the price an individual would expect to pay for the item based upon an economic purchase quantity as defined in
FAR 52.207-4, plus the value of any unique requirements, including delivery terms, inspection, packaging or
labeling.

(c) At any time up to two years after delivery of a spare part or item of support equipment, the Contracting Officer
may notify the Contractor that based on all information available at the time of the notice, the price of the part or
item apparently exceeds its intrinsic value.

(d) Ifnotified in accordance with paragraph (c) above, the Contractor agrees to enter into good faith negotiations
with the Government to determine if, and in what amount, the Government is entitled to a refund.

(e) If agreement pursuant to paragraph (d) above cannot be reached, and the Navy's return of the new or unused item
to the Contractor is practical, the Navy, subject to the Contractor's agreement, may elect to return the item to the
Contractor. Upon return of the item to its original point of Government acceptance, the Contractor shall refund in
full the price paid. If no agreement pursuant to paragraph (d) above is reached, and return of the item by the Navy is
impractical, the Contracting Officer may, with the approval of the Head of the Contracting Activity, issue a
Contracting Officer's final decision on the matter, subject to Contractor appeal as provided in the "DISPUTES"
clause (FAR 52.233-1).

(f) The Contractor will make refunds, as required under this requirement, in accordance with instructions from the
Contracting Officer.

(g) The Contractor shall not be liable for a refund if the Contractor advised the Contracting Officer in a timely
manner that the price it would propose for a spare part or item of support equipment exceeded its intrinsic value, and
with such advice, specified the estimated proposed price, the estimated intrinsic value and known alternative sources
or item, if any, that can meet the requirement.

(h) This requirement does not apply to any spare parts or items of support equipment whose price is determined
through adequate price competition. This requirement also does not apply to any spare part or item of support
equipment with a unit price in excess of $100,000; or in excess of $25,000 if the Contractor submitted, and certified
the currency, accuracy and completeness of, cost or pricing data applicable to the item.

CLAUSES INCORPORATED BY FULL TEXT



N00024-15-C-4313

Page 95 of 209

TRAVEL COSTS (NAVSEA) (MAY 1993)

(a) The Contractor shall not charge, and the Government shall not pay, as an allowable cost under this contract, any
manhour costs (whether straight-time or overtime) for Contractor personnel or subcontractor personnel traveling to
or from worksites, including travel to worksites other than the Contractor's facility for performance of contract work.

(b) Workers being paid under this contract, as prime contractor personnel or subcontractor personnel, will complete
a full shift at the worksite, and no compensation will be paid for travel time before or after the shift.

(c) This requirement pertains only to payments for travel time before or after these workers' regular shifts, and does
not apply to legitimate travel costs incurred during normal working hours, provided that those costs are otherwise
reasonable, allocable and allowable. This requirement does not apply to manufacturer's representatives or Original
Equipment Manufacturer (OEM) representatives when specifically required by the Government work specifications.

(d) Additionally, the Contractor shall not charge, and the Government shall not pay, any transportation costs under
this contract associated with transporting Contractor or subcontractor personnel between the Contractor's facility (or
subcontractor's facility), and any other worksite to perform Phased Maintenance Availabilities (PMAs)/Drydocking

Phased Maintenance Availabilities (DPMAs). Transportation costs include, but are not limited to, bus fare, car fare,
train fare, or boat fare, paid by the work force, or paid by the Contractor on behalf of the work force.

CLAUSES INCORPORATED BY FULL TEXT

CONTRACT SUMMARY FOR PAYMENT OFFICE (COST/FIXED PRICE) (FEB 1997)

This contract includes the following mixture of cost reimbursement and fixed price line items:

ltem Type

0210- 0220, and 0600 FEP

0100- 0125, 0200, 0205, 0300-
0325, 0400-0425, 1020-1166, CPAF/ CPI F
2010- 2221 and 3010- 3221

0700 COosT
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DESCRIPTIONS AND SPECIFICATION
PART 1 - STATEMENT OF WORK

A. The Contractor, under the direction of Naval Sea Systems Command and the Southwest Regional Maintenance
Center (SWRMC), and as an independent Contractor and not an agent of the Government, shall furnish the material,
support (electrical, crane, rigging, etc.) and facilities (except those furnished by the Government under express
provisions of this contract) necessary for the accomplishment of the work identified in this contract for the Littoral
Combat Ship (LCS) Class. Note: “LCS Class” includes both the LCS 1 (Freedom) and 2 (Independence) variants.

B. The Contractor must have access to docking facilities during the entire performance period of this contract. This
contract is for LCS Class ships homeported in San Diego, CA or those visiting San Diego. The docking facility must
be within 75 miles of the San Diego homeport and inside the contiguous United States, in accordance with the
NAVSEA Ship Depot Maintenance Solicitation Policy. The contract will include all work for the LCS Class ships
homeported in San Diego, CA and will include work CONUS and OCONUS.

C. The sustainment of the individual LCS ships will begin upon the completion of Crew Move Aboard unless
directed otherwise by the Government.

D. This contract is intended to provide the Navy scheduling flexibility in the execution of the maintenance and
modernization of west-coast based LCS Class ships. Schedule changes will occur and the contractor will be expected
to accommodate them within the scope and terms of this contract. Any additional costs incurred due to schedule
changes are subject to the CHANGES clause.

Authorization to proceed with all work will be provided by the ACO and subject to the LIMITATION OF FUNDS
CLAUSE or the LIMITATION OF COST CLAUSE, as applicable.

E. The Contractor shall use DoD Supply systems as the first source(s) to identify and procure material. The
contractor shall determine if material supports the requisite timeframe(s) to successfully execute the performance of
work, as defined in this contract, to meet cost and schedule goals.

The Contractor shall record all usage demand data including material procured outside the DoD supply system,
during the period of performance of this contract. Demand data shall be provided monthly to Naval Supply Systems
Command (NAVSUP) Weapon Systems Support and the Defense Logistics Agency (DLA) in an approved format in
accordance with CDRLs.

F. The Contractor shall coordinate with the Planning Yard (PY) for class design, specifications, material
identification, and material ordering. This coordination shall include all material management issues such as
obsolescence; and Command, Control, Communications, Computer, Combat Systems and Intelligence
(C5I)/Software Support Activities’ installations.

G. The Contractor shall document configuration impacts affecting maintenance/modernization actions. The
Contractor must be report changes through the RMC Program Manager or the Government Designated
Representative (Rep) and PY Rep. The Contractor shall provide maintenance availability planning and support to
include the following:

(1) Source, kit, and stage material to support maintenance activity. Develop a long lead material items list for
each item in a Work Package to include Contractor Furnished Material (CFM) and Government Furnished
Material (GFM) for work items.

(2) The Contractor shall order required materials and inspect, receive and fabricate material into kit form,
including Contractor and Government furnished material. All kits shall be reviewed for readiness by the
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Contractor and stored until commencement of maintenance availability. The Contractor is to provide regular
status of all material kitted for a maintenance availability up through the start of the availability.

(3) Manage inventory levels and the replenishment of LCS unique shore-based inventory used during the
execution of Contractor performed maintenance. Use of onboard spares by Contractor shall be limited to
emergent, unplanned high priority maintenance requirements and shall require the permission of the ship’s
Commanding Officer and the LCSRON. The Contractor shall replenish onboard spares 48 hours prior to any
deployment.

H. The Contractor shall provide Objective Quality Evidence (OQE) as required. This could include Qualification
Cards, Equipment Calibration, Drydock Certification, Weigh tests for crane/rigging equipment and ISO-9000
certification, and personnel certifications and training details prior to the beginning of PMS/maintenance/repairs.

I. The Contractor shall enter data into Navy Modernization Database (NMD) or use a system that interfaces with
NMD. Request for Contract Changes (RCCs) and Condition Found Report (CFRs) shall utilize NMD computer
system with web interface to identify, review, sign, and assign tasks.

J. The Contractor shall maintain liaison with the Navy as necessary to expedite resolution of potential or actual
problems or issues and assist in the resolution of related issues. Therefore, the contractor shall use the Liaison
Inquiry (LI) to PMS 501/505 TAW NSTS 9090-100A and Corrective Action Report (CAR) to SWRMC [AW
NAVSEA/Supervisor of Shipbuilding Quality Assurance Procedure No. OP 7.5.2.5 and PMS 505 to report
nonconformities as appropriate for the point in each ship's lifecycle.

K. The Contractor shall use the Electronic Departure from Specifications (E-DFS) for non-conformance to
engineering requirements. E-DFS shall be filled out in accordance with guidelines defined by the JFMM QA12
Form.

L. The Contractor shall submit a fiscal year funding phasing plan 30 days after award of this contract and 90 days
prior to the start of the new fiscal year (October 1) IAW CDRL. The plan shall identify by month and quarter the
expected funding requirements to execute the scope of this contract.

M. The Contractor shall provide planned maintenance, facility maintenance, AESS, CM/EM, and Ship Assessment
support outside of the homeport area via Fly Away Teams. This enables compliance with Title 10 USC Section 7310
for work accomplished OCONUS.

N. For informational purposes, the LCS Program Overview History Lesson is provided as Attachment J-16.

0. The Contractor shall have Secret facility clearance and Secret safeguarding. The Contractor will need access to
secure voice communication for trouble shooting, technical assistance, and will need access to classified documents
through SIPRNET only when necessary and under the cognizance of a Government official on the ship or
Government facility they are supporting. The Contractor will play an integral role in the maintenance and
modernization of the ship and will require access to data.

P. The Contractor will require access to NATO and Foreign Government Information. However, the Foreign
Government Information is limited to United Kingdom, Denmark, Germany, Switzerland, Spain, Sweden, and Italy.
Access to Foreign Government Information is based on the fact that these companies are the Original Equipment
Manufacturer (OEM) to systems onboard LCS. Access to NATO requires a final U.S. Government National Security
Clearance and must have a NATO security briefing from the Facility Security Officer (FSO).
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0100, 0105 ACCOMPLISH PLANNED MAINTENANCE (PM) FOR LCS CLASS SHIPS IN FY15-16
SCOPE

1. The Contractor shall execute Planned Maintenance associated with Continuous Maintenance Availabilities
(CMAVs) and Planned Maintenance Availabilities (PMAVs), home ported in or visiting San Diego, CA, in
CONUS outside San Diego, and outside the contiguous United States (OCONUS) in accordance with
Attachment J-14 (Work Specification 897-11-001).

a. Planned Maintenance Availabilities (PMAVs) are defined as monthly availabilities for performance of
planned maintenance type work. The PMAYV duration will be, on average, five days.

b. Continuous Maintenance Availabilities (CMAV) are defined as availabilities that will occur three times per
year/every four months, and two weeks in duration. CMAVs could include corrective/emergent maintenance,
Planned Maintenance, and modernization alterations.

2. PMS Accomplishment: The Contractor shall accomplish PM Requirements as follows:

a. The current PMS Force Revision (FR) will be used to accomplish this CLIN for each period of
performance. See Section J Attachment J-17. The Contractor shall incorporate approved revisions to the
FR within two weeks of receipt.

b. The Contractor shall accomplish Planned Maintenance in accordance with (IAW)
COMUSFLTFORCOMINST 4790.3 (series) Joint Fleet Maintenance Manual (JFMM).

¢. Accomplish Planned Maintenance System (PMS) Maintenance Requirements (MRs), specified for
Contractor to accomplish as annotated by “+” coding on the Maintenance Requirement Card (MRC). MRs
coded with “++” are normally assigned to the Contractor for accomplishment but may also be accomplished
by Ship’s Force if conditions or the operational environment prohibit the Contractor from accomplishing the
task (for example: If a “++” coded situational requirement comes due while the ship is at sea and the check
cannot be deferred until the ship returns to port, Ship’s Force may complete the check as required).

d. PM work items shall be accomplished during the PMAVs but may also be accomplished during, CMAVs or
Windows Of Opportunity (WOO) as the Government directs.

e. PMS accomplishment shall follow sequence and specifications of the written process on the MRC verbatim.
Where there is a difference between the PMS MRC and other references, the PMS card takes precedence. If
the card is incorrect, the PMS Feedback Report (FBR) process will be followed to resolve the discrepancy
under CLIN 0300. Where it is imperative that the maintenance action be partially completed prior to the
scheduled operations, report the discrepancy to the Naval Support Activity (NSA)/Government Designated
Representative via Condition Found Report (CFR) with a recommended solution per CLIN 0300, para 1.b.

f.  The Contractor shall not deviate from the MRC without written direction from the NSA/Government
Designated Representative.

g. Contractor shall achieve a PMS Accomplishment Rate (PAR) of 85% or higher, as determined by the
Government, [AW OPNAYV 4790.1(series).
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h. Situational Requirements (R), Unscheduled checks (U), and checks of other periodicities that cannot be
reasonably anticipated and/or scheduled in advance, or are performed on a demand basis, such as checks
performed in support of a ship's materiel inspection or an unscheduled ship's movement, may be charged
against this CLIN. This could also include providing support to resolve requests for PMS technical support
pertaining to contractor supported systems and equipment for MRs. The Contractor shall have the ability to
respond to unplanned Situational Requirement (R) and Unscheduled (U) PMS support work as directed by
the Government, who will determine the appropriate level of response based upon the scope of work and
location of the vessel. The Contractor shall not begin work on these requirements prior to the placement of
orders by the Government. The Government reserves the right to order these requirements inside and
outside the contiguous United States, including while the ship is deployed to remote locations, at its
discretion.

i.  The Contractor shall complete PM MRCs in an efficient manner when during the performance of a
scheduled MRC, the condition of the equipment calls for the performance of a related situational MR. The
Contractor shall ensure that the related MRs are conducted in a timely manner to minimize paperwork, man
hours, travel and additional equipment down time.

j. If an MR cannot be accomplished because the associated equipment fails the PMS check and requires
repair, any subsequent work on the system shall be considered a maintenance action under CLINs 3010-
3180 as appropriate. Subsequent retest of the equipment using the original Maintenance Requirement Card
(MRC) shall be billed against the original PMS action in this CLIN as continuation of the original PMS
action.

k. Ifan MR cannot be accomplished because the associated equipment is in layup or out of commission or
under repair, then the MR shall be rescheduled to the earliest opportunity IAW the NAVSEAINST
4790.8B, Ships’ Maintenance and Material Management (3-M) Manual. The execution planning of the
reschedule of the MR should be charged to CLIN 0300 and the actual MR accomplishment billed against
this CLIN.

1. The Contractor shall ensure that scheduled MRs deferred due to equipment failures or card errors are
rapidly corrected and completed.

m. The OCONUS planned maintenance tasks shall be executed by Fly Away Teams, composed of U.S.
Personnel only, in accordance with Title 10 USC Section 7310. The Contractor shall act as a Work Center,
as defined by the NAVSEAINST 4790.8B, “Ship’s Maintenance and Material Management (3-M) Manual,
and shall adhere to the PMS schedule provided by the Government.

n. The Contractor shall plan and perform Planned Maintenance to optimize scheduling of related CM and PM
on equipment to minimize the time the equipment is out of service for maintenance.

PMS Tools, Parts and Materials:

a. Common hand tools shall be procured/provided by the contractor (or subcontractor) without a direct charge
to the government.

b. Lists of tools, parts and materials required to perform PMS MRCs are contained within the MRCs provided
as Attachment J-17. Additionally, a list of parts, material and special tools drawn from J-17 is provided as
Attachment J-21 Rev 2. The contractor shall purchase sufficient quantities of tools, parts and material in
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order to execute PMS according to the approved PMS schedule for each ship the contractor supports, with
the intent to minimize redundant or duplicate procurements.

¢. The contractor shall purchase material and parts sufficiently in advance to establish a 6-month supply of
PMS material on hand in order to execute all PMS tasks on schedule.

d. Special Tools, parts and materials required for PMS, as listed in Attachments J-17 and J-21 Rev 2, shall be
procured under this CLIN. All PMS material will be procured, stored, managed and distributed by the
Contractor. Advance procurement and storing of PMS materials is desired, particularly where situational
requirements may drive an immediate need for materials with a long lead time.

e. The Contractor shall control material and tools. The Contractor shall control Petroleum/Oil/Lubricants
(POL), PMS material, and tools utilizing control procedures designed to prevent wastage and loss. The
Contractor shall optimize common and special tool purchase and usage in order to minimize the total
expenditure on tools.

4. PMS Documentation

a.  Work Authorization Form (WAF) requirements: Each PMS check, conducted by off-ship personnel,
requires a WAF (see Attachment J-18). The WAF provides the on-hull crew the notification of what PMS
checks the contractor/subcontractor plans to execute, on which systems/equipment, and when the PMS is
scheduled to be accomplished. Ship’s Force determines if and when the PMS checks can be performed,
authorizes the WAF for the PMS to commence, and provides the final signature on the WAF indicating the
work effort has been completed. The WAF provides notification of schedule and authorization to perform
within the availability. The actual time of performance will be indicated on the PMS production schedule
and the work will be controlled by a tagout and schedule. Note: Closing a WAF does not indicate
satisfactory completion of maintenance, nor is it required to report completion of individual checks.

b. Equipment Tagout: Tagouts shall be performed in accordance with LCS Tag-Out Standard Operating
Procedures, 4700.1E dtd 22 Mar 2013 found in Section J Attachment J-15.

1) The Ship’s Tag Out Log shall be utilized as the only source to officially tag out circuits/systems.
2) The Contractor shall perform only tagouts assigned to the contractor.

3) The Contractor shall begin tagout preparation in a sufficient amount of time prior to the maintenance
period in order to minimize ramp-up time at the start of the availability.

4) The contractor shall submit tagouts to the Government prior to the availability for prescreening to
check for technical/administrative accuracy by off-hull crew and/or designated LCSRON staff
members. Equipment and system references must be provided with each tagout unless authorization is
granted to do otherwise.

5) The contractor shall perform Hazardous Energy Control/Tag-Out (HEC/T-O) services in accordance
with the LCS Tag-Out Standard Operating Procedures, 4700.1E dtd 22 Mar 2013.

6) The Contractor shall provide a portable computer network to utilize in administering the WAF and
Tagout programs. The network will include all necessary hardware and software to administer these
programs, including printers, toner, ink, paper, labels, computers, switches, extension cords, etc. The
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network will normally be setup onboard the ship, but may be setup in an adjacent trailer or building
when work onboard the ship is not practical.

The Contractor shall transfer the Enterprise Shift Operations Management System (eSOMS) database
to and from the ship’s portable network to the Government’s database at the beginning and end of the
maintenance period.

Contractor shall record PMS Maintenance Requirements (MR) results as follows:

1)

2)

3)

4)

5)

6)

Contractor will record PMS completion daily in accordance with Section J, Attachment J-19, “PMS
Reporting Template” and CDRL A015.

A PMS MR will only be reported as complete when the check is satisfied. Incomplete and/or
unsatisfied checks shall never be reported as complete.

An MR that is primarily an inspection or assessment of a space, system or piece of equipment is
intended to record results of the inspection or assessment. When the inspection/assessment is properly
completed by the maintenance technician, the contractor shall record the MR as complete provided that
any deficiencies identified during the inspection/assessment are reported and documented IAW the MR
and the PMS report.

If the MR is performed to ensure that a system or piece of equipment is operating properly and that
operation is not within tolerances, specifications or requirements, then the contractor shall not record
the MR as completed. The contractor shall then report discrepancies via CFR IAW CLIN 0300 para
1.b and include them on the PMS report.

If materiel discrepancies are discovered during the performance of an MR that exceed the scope of the
work item, the Contractor shall record and report those discrepancies to the Government via the
Condition Found Report (CFR) process IAW CLIN 0300 para 1.b and the CDRL in Exhibit A.

The contractor shall report all discrepancies via verbal or written reports to the on-site Government
Designated Representative at the end of each work day.

5. QA Surveillance Requirements

a.

The contractor shall budget to the planned PMS accomplishment workload plus two-percent of the
manhours required to accomplish PMS QA Surveillances IAW
COMNAVSURFPAC/COMNAVSURFLANT INSTRUCTION 4790.1(series). QA Surveillances shall be
performed by a qualified government representative and may be required at any time during or after the
accomplishment of the actual PMS item. The Contractor shall complete QA Surveillances on 15-percent of
the total PM Workload in every availability.

The contractor is bound to and subject to inspection under COMNAVSURFPAC/COMNAVSURFLANT
Instruction 4790.1 (series) Surface Force Maintenance and Material Management Assessment and
Certification Program.
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Contractor shall maintain the PMS Surveillance Log (PSL) in accordance with the 3M Manual,
incorporating all PMS checks executed. The PSL shall include all Objective Quality Evidence (OQE)
required to validate MR accomplishments.

1) PMS Surveillance Log submitted by the Contractor to the Government no later than 7 days prior to the
start date of every availability.

2) The Contractor shall maintain PSL through completion.

3) The PSL shall contain identification of the item to be inspected by name, number, and location (e.g.,
Number 3 Main Seawater Pump, 5-180-0-E).

4) From the Contractor PMS Quality Assurance Plan, all PMS identified I, V and G checkpoints will be
incorporated into the PSL.

5) Data for surveillances requiring government notification (G), shall be available at the location of each
surveillance.

QA Notification requirements:

1) The Contractor shall coordinate QA Surveillance requirements daily with the NSA/Government
Designated Representative.

2) Contractor shall proceed with the surveillance if the NSA/Government Designated Rep is not present,
provided the required advance notice has been furnished to the NSA/Government Designated
Representative.

3) The Contractor shall submit Contractor QA Surveillance forms in accordance with the Quality
Management System (QMS). The Contractor shall submit all QA reports to the NSA/Government
Designated Representative upon completion of the report.

4) Contractor QA Surveillance forms shall be maintained by the Contractor..

6. Technician Training Requirements:

a.

NAVEDTRA 43241-J, PERSONNEL QUALIFICATION STANDARD FOR 3M establishes requirements
to achieve the minimum skill sets required to enforce maintenance execution standards. The contractor
shall establish a training and qualification program and be able to show proof that all contractor
maintenance persons are fully trained and qualified IAW NAVEDTRA 43241-J to a minimum PQS level of
301 or an equivalent level approved by the Government.

The Contractor shall train and certify prime and subcontractor technicians to conduct PM actions correctly
and efficiently while simultaneously minimizing the number of “shadow hours” and hours spend on
duplication of effort during OJT. Shadow hours are defined as time spent by government personnel or LCS
crew members following, observing, monitoring, or training Contractor technicians, or otherwise
performing PM actions assigned to the Contractor, as a result of the Contractor technician’s inability to
conduct, lack of qualification or certification, lack of knowledge or familiarity with, any MRC that they are
assigned to perform.
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All Contractor personnel shall maintain written proof of said qualification and may at any time be required
to provide said documentation at any time to the Government.

No contractor personnel shall perform any PMS action prior to initial qualification, without proof of
qualification, after disqualification or after lapse of qualification appropriate for the level of work he/she is
performing.

The Contractor shall ensure that only qualified and certified (prime and subcontractor) technicians perform
PM actions at the level of qualification required by the MRC.

7. Efforts to create Efficiencies and Reduce Total Ownership Cost:

a.

The Contractor shall reduce Total Ownership Cost (TOC) with integration of scheduled planned
maintenance, availabilities, duration of WAF/Tag Out procedures, efforts of subcontractor OEMs, special
tools, and integration of new versions of Force Revisions.

The Contractor shall develop, learn, and incorporate new ways to conduct planned maintenance and create
efficiencies to reduce man-hour expenditures.

The Contractor shall seek reductions in Make Ready — Put Away (MRPA) time for PMS actions (reduces
WAF, tag out, prep, tools, material, and close out times).

The Contractor shall manage the workforce across multiple ships through the life of the contract to optimize
total manpower and skills while providing some flexibility for ship schedule changes.

The Contractor shall optimize the Fly Away Team composition to maximize the PM, FM and CM work
performed at locations away from home port while minimizing travel expenses.

The Contractor shall ensure all PM material, parts and tools are on station to support planned PM work
package and eliminate deferred checks as a result of lack of required materials, parts and tools.

The Contractor shall facilitate the formation, function and responsibilities of the project organization.
Specifically, the Contractor shall facilitate the communication, coordination and information sharing
between Alteration Installation Teams (AITs), OEMs, government agencies, Planning Yard (PY), Prime
contractor, and its significant subcontractors. The Contractor shall manage a workforce at each original
building yard (MMC and Austal) in order to conduct PMAVs and complete CM before Ship Sail Away.

0110, 0115 ACCOMPLISH PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN FY16-17 (OPTION)

110.1 SCOPE

The Contractor shall plan and execute Planned Maintenance associated with CMAVs and PMAVs, and execute
monthly, quarterly, and other longer-term scheduled maintenance in San Diego IN FY16-17 in accordance with
the statement of work for Line Item 0100.

0120, 0125 ACCOMPLISH PLANNED MAINTENANCE FOR LCS CLASS SHIPS IN FY17-18 (OPTION)

120.1 SCOPE

The Contractor shall plan and execute Planned Maintenance associated with CMAVs and PMAVs, and execute
monthly, quarterly, and other longer-term scheduled maintenance in San Diego IN FY17-18 in accordance with
the statement of work for Line Item 0100.
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0200, 0205 ACCOMPLISH FACILITIES MAINTENANCE/CORROSION CONTROL ON LCS
CLASS SHIPS IN FY15-16

200.1 SCOPE

1. The Contractor shall provide Facilities Maintenance (FM) services as directed the Government. This item
requires the accomplishment of known/planned Facilities Maintenance comprised of compartment cleaning and
light corrosion control. FM will be provided by the Contractor during CMAVs, PMAVs, or WOOs. Work
performed under this CLIN shall be executed inside and outside the port of San Diego. Contractor shall submit
non-deviation Standard Work Template (SWT) IAW Attachment J-13.

The Government may require the Contractor to provide Unscheduled/unplanned FM to be accomplished during
CMAVs, PMAVs, or WOOs to support inspection preparation. Accomplishment of unscheduled/unplanned FM
will be addressed IAW FAR 52.243-1 and will be billed to this CLIN via the Request for Contractual Change
(RCC) process..

2. The contractor may be required to provide on-site Facilities Maintenance to ships at remote locations. This
work shall be accomplished per the direction of the Government and the requirements of this contract.

3. Facilities Maintenance requirements shall be accomplished in accordance with NAVAL SHIPS’
TECHNICAL MANUAL CHAPTER 631, PRESERVATION OF SHIPS IN SERVICE — GENERAL S9086-
VD-STM-010 (series) and include:

a. Corrosion Control.
(1) Corrosion Control:

(a) Corrosion Control work items include minor preservation and painting of horizontal and
vertical surface areas such as insulation, lagging and coating systems IAW Section J Attachment J-
20. For the purpose of classifying work to be supported by this CLIN, Minor preservation is
classified as light corrosion repair to include surface preparation, flashing (or other guard material)
and lagging removal, repair, replacement in the vicinity of the preservation location, priming and
painting of up to 10% of the surface area of any specific piece of equipment or any space or surface
on a ship. Minor preservation can be accomplished by one worker, or a small team of workers,
IAW NAVSEA Standard Item (NSSI) 009-32 using hand tools and shall not require wholesale
cutting and replacement of metal, large area rust removal, large area painting, or any other
preservation efforts that would generally require depot level support. Any scope above this
classification will be considered corrective maintenance and will be accomplished under CLINs
3010 —3180.

b. Compartment Cleaning
(1) The Contractor shall develop a compartment cleaning plan for each ship under CLINs 0300-0325
utilizing Attachment J-5 to develop the plans. The plans shall be accomplished under this CLIN.

(2) All FM tools, equipment and material shall be stored, managed and distributed by the Contractor.
Only materials listed in NAVSEA S6480-A4-CAT-010: Authorized Chemical Cleaning Products and
Dispensing Systems Catalog will be utilized.

¢. QA Surveillance.

(1) Contractor shall maintain the FM Surveillance Log (FSL), incorporating all FM items executed.
The FSL shall include all objective quality evidence required to validate FM accomplishments.
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(2) The FSL shall identify the item to be inspected by name, number, and location (e.g., number 3
main feed pumps, 5-180-0-E).

d. QA Notification requirements,

(1) Contractor shall communicate the daily FM work plan and notify the NSA/Government Designated
Rep of surveillance requirements and cleaning schedule close out.

(2) Contractor will proceed with the surveillance if the NSA/Government Designated Rep is not
present, provided the required advance notice has been furnished to the NSA/Government Designated
Rep.

(3) Submit Contractor QA Test Inspection Records (TIRs) in accordance with the Quality
Management System (QMS). This is a non-CDRL requirement.

(4) Contractor QA Surveillance forms shall be maintained by the contractor.
e. QA reports provided to the NSA/Government Designated Rep:

(1) FM Surveillance Log (FSL) submitted no later than 7 days prior to start date. This is a non-CDRL
requirement.

(2) Maintain FSL through work completion.

f. The contractor shall perform Hazardous Energy Control/Tag-Out (HEC/T-O) services in accordance with
the Tag-Out Users Manual for LCS Tag-Out Standard Operating Procedures, 4700.1E dtd 22 Mar 2013.
The Contractor is designated as the Full Service Contractor (FSC).

4. If material discrepancies are discovered during the performance of Facilities Maintenance that exceed the
scope of the work specification, the Contractor shall record and report those discrepancies to the Government
via the Condition Found Report (CFR) process IAW CLIN 0300 para 1.b and the CDRL in Exhibit A.

0210 ACCOMPLISH FACILITIES MAINTENANCE/CORROSION CONTROL TO LCS CLASS SHIPS
IN FY16-17 (OPTION)

210.1 SCOPE

The Contractor shall provide Facilities Maintenance (FM) planning and Facilities Maintenance services. This
item provides for the accomplishment of known/planned Facilities (Seaframe) Maintenance comprising Littoral
Combat Ship Compartment cleaning plan and Corrosion Control, on a continuous basis, or during CMAVs /
Windows of Opportunity (WOOs), by the prime Contractor IN FY16-17 in accordance with the statement of
work for Line Item 0200.

0220 ACCOMPLISH FACILITIES MAINTENANCE/CORROSION CONTROL TO LCS CLASS SHIPS
IN FY17-18 (OPTION)

220.1 SCOPE

The Contractor shall provide Facilities Maintenance (FM) planning and Facilities Maintenance services. This
item provides for the accomplishment of known/planned Facilities (Seaframe) Maintenance comprising Littoral
Combat Ship Compartment cleaning plan and Corrosion Control, on a continuous basis, or during CMAVs /
Windows of Opportunity (WOOs), by the prime Contractor IN FY17-18 in accordance with the statement of
work for Line Item 0200.

0300, 0305 PROVIDE ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES (AESS) FOR
LCS CLASS SHIPS HOMEPORTED OR VISITING SAN DIEGO, CA IN FY 15-16
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300.1 SCOPE

1. Administrative and Engineering Support Services (AESS) For LCS Class
a. General

(1) IAW with COMNAVSURFOR Maintenance Policy 4700.1 (Series), this item provides for the
accomplishment of the Administrative and Engineering Support Services (AESS) on a continuous basis
for an estimated 612 Work Specifications over a 12 month period for CMAVs, EMs, Windows of
Opportunity (WOOs), PMAVs, and decommissioning in CONUS and OCONUS by the prime
Contractor throughout the year as identified in non-deviation Standard Work Template (SWT) 0897-001
(Attachment J-11).

(2)This item includes the Inter-availability planning and administration functions necessary to support
CMAV, EM, WOO, PMAVs and decommissioning work for homeported ships, visiting ships and when
ships are available between deployments (in port), at sea, CONUS and OCONUS. It does not include
planning and administration functions for CNO scheduled availabilities. However, a concurrent CMAV
can occur during a CNO availability. The CNO Availability Execution CLINSs start at CLIN 3010.

(3) Continuous Maintenance Availabilities (CMAV) can be defined as an availability that will occur
three times per year/every four months and two weeks in duration. CMAV will include
corrective/emergent maintenance but could contain Planned Maintenance as well as modernization.

(4) The Contractor shall provide the management, technical, procurement, production, testing, training,
MRC updates, and quality assurance necessary to prepare and accomplish the alteration/modernization

of ships in each availability in accordance with the requirements stated in the Work Item Specifications,
the Delivery Schedule, and all other terms and conditions set forth in the contract. The list of Standard

Work Items is listed in Section J.

(5) These planning and administrative functions shall be accomplished per the direction of the ACO and
the requirements of this contract.

(6) NAVSEA Standard Items shall be invoked on each order issued under the contract. The Fiscal Year
(FY) applicability of the NAVSEA Standard Items will be determined by the issue date of the order.
Whereas Standard Items are applicable to vessels undergoing overhauls and repair, the Contractor shall
review each Standard Item for applicability to the contract and propose changes/deviations to the
Standard Items by letter to the ACO/COR.

(7) The Contractor shall ensure material ordering is traceable back to the Job Control Number
(JCN)/Job Sequence Number (JSN) or Automated Work Request (AWR) level and, if applicable, the
Work Specification.

(8) The Contractor shall plan, track, and reschedule all PM, FM, and CM/EM work under this CLIN.

b. CONDITION FOUND REPORT (CFR) Process:

(1) The Contractor will identify needed repairs and recommend corrective action during contract
performance for those deficiencies discovered which are not covered by the work specifications. As
found conditions, needed repairs and corrective action reports will be submitted to the Government in
the form of a Condition Found Report (CFR) IAW CDRLs in Exhibit A.
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(2) CFRes, cost estimates and supporting data will be submitted via Navy Maintenance Database
(NMD) within five working days of identification of the requirement.

NOTE: If the PY on-site representative (OSR) is tasked by the Government Representative to
review and respond to a Condition Found Report (CFR), the PY OSR shall provide resultant,
necessary guidance from the Government to the Sustainment Execution Contractor.

As a minimum, the CFR will include:

(a) Contract number, ship and hull number

(b) CFR number

(c) Applicable Work Item number

(d) Date requirement was discovered

(e) Description of the work requirement

(f) Specific location of the work

(g) Recommendation for corrective action

(h) Recommendation for the appropriate/best time to accomplish the work (i.e. during current
availability with or without schedule change, future CNO or Continuous Maintenance
Availability). Provide supporting rational for the recommendation, such as cost efficiencies,
availability of work force, availability of material, premium expenditures, etc.

(1) Identification of related changes, if any, to the internal milestones and production and contract
completion dates. If none, so state.

(j) The Government MST reviews the CFR with the requirement (deficiency), recommendation
for corrective action and estimate for correctness. The Government determines if the work is
required, and potentially affordable. If the CFR is inadequate or incomplete, it is not automatically
rejected back to the Contractor. In many cases, the Government and Contractor will need to meet,
discuss the recommendation for corrective action, make ship checks to determine full scope of
work and evaluate costs prior to final approval of the CFR.

(k) When determined that the contractor will write the RCC, the CFR is returned to the Contractor
as “approved” in NMD with instructions to write the RCC for growth work, or other action as
necessary.

(3) In concert with the “approved” CFR, an RCC is generated to accomplish the scope of work as
designated by the Government. The RCC may be written by either the contractor or the government as
directed by the government.

Upon approval by the PM on a CFR for growth work, the Shipbuilding Specialists (SBS) at
SWRMC or Contractor will develop a RCC. When tasked, the Contractor will develop and submit
the RCC TAW CDRLs in Exhibit A and the estimate in NMD based upon the scope of work agreed
to on the “approved” CFR. If required, for Contractor generated RCCs, the SBS will generate an
estimate based on the agreed upon scope of work contained in the RCC. In either case, the growth
RCC will be generated under the parent item under which the work is being accomplished. Within
five working days from receipt of direction on an approved CFR, the Government or the
Contractor will develop definitive work specifications in NMD, sequentially numbered, and submit
with the manhour and material estimate. RCC's will only be generated by the contractor when
approved by a CFR as directed by the Government Maintenance Support Team.

(4) The contractor shall develop a time and cost estimate, and the time frame for which it is valid,
including:

(a) Class "C" (+ - 15%) cost estimate. If the work requirement cannot be estimated within five working
days, provide a class "F" estimate (+ - 40%) identifying any potential impact which may affect the
current schedule. The class "F" estimate will also contain the date on which a class "C" estimate will be
provided.
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(b) Estimated Premium/Acceleration Costs, including premium costs for; material, subcontractors,
manhours, rework and any additional costs to ongoing work resulting from inclusion of the CFR work
requirement.

(c¢) The Contracting Officer interfaces with the SBS, PM and Contractor to determine the final agreed
price on the manhours and material.

(5) Upon receipt of Government direction to develop a New Work Item specification or a New Work
Item written by the Government, provide the work specification and a class "C" cost estimate within
three working days.

(6) From discovery of the first discrepancy and until submission and completion of the last RCC,
develop and maintain an electronic format data report of the overall CFR process. The report shall be
submitted weekly. The report shall contain the following information:

CFR and resultant RCC numbers

Brief description

Date work requirement was discovered

Date CFR sent to Government for consideration

Date of Government response, i.e. Government generated RCC, authorization to proceed with the
work and to issue RCC or New Work specification, no action required, etc.
Status of CFR's

Receipt date of RCC or New Work specification submission date

Status of RCC or New Work specification submission, in estimating, etc.

Date of Government approval of RCC or New Work specification

Date of COPA submission

Date of Negotiation completion

The above listed data shall be displayed in the contractor’s award fee submission

(7) From discovery of the first discrepancy and until submission and completion of the last RCC,
develop and maintain an electronic format data report of the overall RCC and New Work process. The
report shall be submitted weekly. The report shall contain the following information:

RCC, New Work and assigned work item numbers

Brief description

NMD reason code for the change

Date RCC was sent to Government for consideration

Original COPA cost estimate and RCC actual cost

Status of RCC or New Work specification submission, in estimating, etc.
Date of Government approval of RCC or New Work specification
Comments, example, scope change between CFR and RCC

Date RCC/New Work spec was negotiated

c. Planning and Administration

When tasked by the Government, the Contractor shall prepare and provide work specifications for
CMs/EMs/WOOs and decommissioning for work functions provided in the Standard Work Template
0897-001, to be approved by the appropriate RMC Codes 200/300/400. These planning requirements
include performance of Production Engineering Support, Production Planning, Procurement, Manning
& Production Analysis, and Production Work Integration. This includes, but is not limited to:

(1) Providing the necessary management, funding status, procurement, and resources per the
requirements of this section. In conjunction with the Project/Maintenance Support Team, integrate
work plans, set priorities, coordinate, and de-conflict all planned production work scheduled for the
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performance period. Procurement includes identification and procurement services in support of initial
and sustainment spares for loadout and facilities maintenance and management of these items in Real-
time Outfitting Management Information System (ROMIS) or other approved management software.
These include identification of potential sources, receiving and evaluating quotations, preparing,
executing, and tracking purchase orders.

(2) Develop and provide an integrated milestone plan and critical path analysis for a rational, integrated
and timely production schedule to be used in each availability for its execution planning and
procurement/production phases. The plan’s milestones must include those key events necessary to
meet contract delivery dates. The Contractor shall submit and maintain a detailed Integrated Master
Schedule (IMS) to monitor all maintenance/modernization to ensure maximum space utilization,
critical path repairs, prevent maintenance work overlap/conflicts and identification of HAZMAT/ESOH
maintenance tasking IAW CDRLs in Exhibit A. The IMS shall include repairs being made, repair time,
work overlap and workspace requirement. The IMS shall provide Critical Path Analysis for work to be
performed, weekly, monthly, quarterly and annual reports using histograms and descriptive statistics
(mean, median, mode).

(3) Develop and utilize a progress measurement system to determine the physical progress of the
planning and procurement phases. The progressing system shall permit a direct comparison of the
physical progress of completed work to the integrated master plan and key milestones.

(4) When tasked, conduct ship checks, prepare Automated Work Requests (AWRs), and develop
specifications for Inter-availability repairs to be conducted outside CNO Availabilities.

(a) Work specifications shall be prepared and submitted IAW CDRLs in Exhibit A, in accordance
with the Appendix 4-E of the Joint Fleet Maintenance Manual Volume 7, Chapter 4 and using the
NAVSEA Standard Items (NSI), Class Standard Work Templates (CSWT), Standard Work Items
(SWI) and Local Standard Items (LSI) in effect on the date of specification submission.

(b) Work specifications and detailed cost estimates to the paragraph and trade level shall be
prepared and stored in Navy Management Database (NMD). Planning products shall be in the 4-E
spec format. All Requests for Contract Changes (RCC) shall be entered in the NMD Execution
module. All planning documents developed by the Contractor become the property of the U.S.
Government for reuse by other activities. When an existing Master Specification Catalog (MSC)
template is available it must be used in developing the work specification. If a MSC template is
not available for use, and a new work specification is developed, it shall be submitted to the LCS
MSCMO membership as a new template candidate. If a MSC template is available, but the work
specification must be significantly altered to suit authorized scope of work, or if changes to
technical requirements must be made to the work specification, the Contractor shall submit the
revised work specification (proposed change) to the LCS Master Specification Catalog
Maintenance Office (LCS MSCMO) as either a new template candidate, or an update to an existing
template candidate. All template candidates submitted to the LCS MSCMO for consideration shall
include detailed cost estimates to the paragraph and trade level. All comments and lessons learned
must be provided to the Government for review and possible incorporation into the MSC. The LCS
MSCMO is responsible for approving and maintaining Class Standard Work Templates (CSWTs)
and Standard Work Templates (SWTs) (except for SWT 077-001, Hazardous Waste Produced on
Naval Vessels; control, and 992-031, Cleaning and Pumping; accomplish, which are designated as
Standard Specification for Ship Repair and Alteration Committee (SSRAC) responsible). The
LCS MSCMO will consist of Government Reps/RMC members Code 100/200/400.

(c) Work Item Specifications and other work products shall be completely and thoroughly checked
and reviewed by the contractor for technical accuracy and compliance with provisions of
specifications and assignments. The Government is the ultimate approval authority for work item
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specifications provided by the Contractor. Any corrections found necessary due to error or
omission by the contractor, shall be promptly corrected by the contractor.

(5) Plan and schedule for receipt, storage and installation of the Government Furnished Materials
(GFM) identified in the work specifications or by the government.

(6) As tasked, identify, procure, receive and store authorized Long Lead Time Material (LLTM).
LLTM is defined as material that requires advance planning, ordering, deliveries, manufactures, etc.
such that the material/parts is not readily available if needed.

(7) The contractor shall submit a cost report monthly to the appropriate RMC listing each RCC/Work
Item to be evaluated IAW the CDRLs Exhibit A. This report shall be consistent with the cost elements
used for the annual incurred cost submissions required by FAR 52.216-7 under this contract. Cost to
be returned at the Standard Item 009-99 and OPNAV 4700 2K levels.

(8) The Contractor shall submit a fiscal year funding phasing plan for 30 days after award of this
contract and 90 days prior to the start of the new fiscal year (October 1) IAW CDRL. The plan shall
identify by month and quarter the expected funding requirements to execute the scope of the contract.

(9) The Contractor Sustainment Team shall maintain access to and use the Navy Data Environment
(NDE).

(10) The Contractor Sustainment Team shall participate in periodic meetings, as required, to facilitate
execution planning and status reporting related to Contractor LCS Class availabilities for Fleet
Maintenance activities.

(11) Planned Maintenance Schedule Development and Planning

(a) Planning must be coordinated with the LCSRON and reflect the periodicity requirements
established in the current Force Revision. PMS work as planned in the current PMS Force
Revision — see Section J Attachment J-17.

(b) OCONUS planned maintenance tasks could be brokered by different activities such as
SWRMC, Navy Supply Systems Command Global Logistics System (NAVSUP GLS) or Naval
Sea Systems Command Headquarters (NAVSEA HQ) depending on the type of maintenance
required.

(c) The contractor’s PMS and manpower scheduling software shall interface with LCS SKED to
provide all of the functionality and reports that LCS SKED provides.

(d) Provide the Government with contract flexibility to schedule event driven situational
maintenance requirements (R-checks). This work shall be accomplished per the direction of the
Government and the requirements of this contract under CLINs 0100-0125.

(e) Contractor shall function as the Government’s first line of support for Planning Maintenance
issues. The Contractor’s MST representative shall act as the primary interface with the Navy’s
shore-based support activities and the LCS crews. Key responsibilities of the Contractor’s MST
representative are:

- Function as the liaison between the Contractor LCS Team and the US Navy
(primarily LCSRON, RMC, ISEA, PY, etc.) in PMS matters concerning the ship.

- Interface with the Contractor Team, MST, and Fleet Logistics Center (FLC)
representative to resolve requests for parts.
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- Participate in availability planning conferences, work definition conferences, and
production meetings coordinated by the Government.

- Outline the major activities and procedures for all Contractor work to be
accomplished in an availability, and provide daily PMS updates to the MST TYCOM
and LCSRON.

- Assist in the timely resolution of interface, engineering and design, material, ILS,
configuration management and work scheduling problems when planning for LCS
maintenance availabilities.

- The Contractor shall report back to the RMC/Government Designated Representative
for all items involving Configuration Management (CM) changes and shall inform
the PY. The Contractor shall provide daily updates during PMAV/CMAV/WOO to
the designated Government Representative. If more than one ship is in an upkeep
period, a single report for all ships shall be accomplished.

(f) The Contractor shall participate in periodic meetings, as required, to facilitate execution planning
and status reporting related to LCS Maintenance periods including:

- Business planning meetings with the MST.

- PMAV/CMAV/WOO package planning sessions.

- Fly-away team planning meetings.

- Daily production meetings during a maintenance availability.

(g) The Contractor shall provide Planned Maintenance System (PMS) planning and administrative
services. All Program Management/Administrative Support for PMS services shall be charged to this
CLIN.

- Execute Naval Sea Logistics Center (NAVSEALOGCEN) Force Revision (FR)
updates as directed by the LCSRON, at the same given effective date, as
promulgated and coordinated by the LCSRON, as per OPNAV 4790.1F and the
Navy PMS Force Revision CD. The most current FR is the only approved baseline
to establish maintenance requirements and PMS schedule is soled owned by
LCSRON.

- Additionally, the Navy promulgates changes to maintenance in Advance Change
Notices (ACNs) to immediately correct equipment or personnel safety requirements.
The contractor shall be flexible in PMS management and scheduling execution to
implement ACNSs.

- Submit PMS Technical Feedback Reports (TFBR/FBR) to LCSRON, requesting
incorporation of additional or changes to PMS coverage. PMS FBRs shall be
submitted, at a minimum, in the following circumstances and shall be accomplished
within three days after discovery of the issue:

0 PMS MRC on Maintenance Index Page (MIP) does not apply to any ship of
the class.
0 PMS MRC contains administrative error(s).

0 PMS MRC procedure, tools, parts or materials are in error.
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0 PMS periodicity change is recommended.
0 PMS coverage is inadequate or unavailable.
0 PMS coverage is excessive.

0 Procedures which require improvement to better align them to the LCS class
equipment.

- Submit PMS reports to the Government Designated Representative:

0 Weekly completion reports.

0 Report with previous week’s scheduled PMS and PMS forecast for the next
month.

0 Weekly report of overdue PMS.
0 Weekly PMS FBR Log.

0 Weekly PMS Condition Found Report (CFR) /Inspection Discrepancy
Report (IDR) log.

0 Arrival and Departure Reports
0 Provide the quarterly contractor PMS scheduled at the start of each quarter.

0 PMS completion status at the close of the quarter within 5 working days
upon completion of the quarter.

0 Ifa maintenance requirement (MR) was deferred or not accomplished;
contractor shall report the reason and impact to the system in not performing
the MR IAW the schedule and when the next recommended performance of
MR will be executed within 3 business days to designated Government
Representatives.

- The Government recognizes that the contractor has access to manpower and
resources that are not normally available onboard a ship. These resources provide an
opportunity to develop new and innovative ways to accomplish MRs which may save
time, money and manpower when compared to traditional maintenance procedures.
The contractor is encouraged to innovate to find these efficiencies. If a new
approach to accomplish an MR is found, the contractor may submit a proposed
change to a PMS procedure to LCSRON for approval via a PMS TFBR or other
written format as necessary to adequately address the scope, impact and procedural
changes of the proposed innovation. These proposals will be adjudicated by both the
Program Office and SURFMEPP. Until such time that the proposed change has been
approved and incorporated by the Navy, verbatim compliance with the existing
approved MR shall be followed.

- PMS Quality Assurance Plan

0 Contractor shall generate a PMS Quality Assurance (QA) Plan to ensure
proper performance of all PMS tasks assigned to the Contractor.

0 The Contractor’s PMS QA Plan must be first approved by the Government.
This is a non-CDRL delivery. The QA Plan must be approved by the
Government 30 days after contract award.

(h) The Contractor shall prepare PM work packages to be approved by the LCSRON and
authorized by the Government. Work packages shall be developed from the ICMP database and
the Preventive Maintenance System (PMS) data for all Maintenance Requirement Cards (MRCs)
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and Situational Requirement (R) and Unscheduled (U) MRCs assigned for Contractor
accomplishment as well as any Ships Force PMS that is deferred for Contractor accomplishment.

(i) The Contractor shall utilize the TYCOM Master Job Catalog (MJC) to establish PMS schedule
details. The MJC will be delivered by SUBMEPP for individual LCS ships and maintained by
SUBMEPP/SURFMEPP. The MIJC shall also be used to accomplish material requirements as well
as personnel qualifications.

(j)Where Navy PMS Force Revision lacks sufficient maintenance requirements, the contractor
shall utilize equipment technical manuals and industry best practices to supplement the Force
Revision and establish maintenance requirements. These undefined maintenance requirements
shall be documented by the creation or update of the MRC that shall be submitted to the
appropriate ISEA and LCSRON for review, approval and integration into the PMS deck. The
initial PMS submission shall be within three days after discovery of the issue.

(k) The Contractor shall provide the management, technical, procurement, production, testing,
training, MRC updates, and quality assurance necessary to prepare and accomplish the
alteration/modernization of ships in each availability in accordance with the requirements stated in
the Work Item Specifications, the Delivery Schedule, and all other terms and conditions set forth
in the contract. The list of Standard Work Items is listed in Section J.

(1) Contractor Support of Immediate Superior in Command (ISIC), TYCOM, Training Group, In-
Service Engineering Agent (ISEA) and other agency materiel and training assessments and
inspections: The contractor shall provide technical, material and labor support to assist in the
conduct and completion of government materiel and training assessments and inspections. These
events are defined in the Surface Force Readiness Manual and other government readiness
doctrines. The performance of specific MRCs and other PMS items may be required of the
contractor in support of these inspections.

(12) Facilities Maintenance Schedule Development and Planning

(a) Contractor shall utilize Annual Cleaning Schedule, LCS 1 & 2 Class Annual Cleaning
Schedule, as applicable; to determine requirements for Housekeeping and Industrial Cleaning and
to create Facilities Maintenance and Corrosion Control (FM_CC) work packages. When tasked,
the Contractor shall assist the Government in updating the LCS 1 and 2 Class Annual Cleaning
Schedules.

(b) The FM_CC work packages shall be approved by the NSA/Government Designated Rep.

(c) Contractor’s FM_CC work packages shall include list of spaces, space description, square
footage, flooring type, cleaning level (1-9) and periodicity found in Section J Attachment J-5. LCS
Cleaning Levels outlines approved cleaning levels and can also be found in Section J Attachment
J-5.

(d) Housekeeping and Industrial cleaning required for spaces not included in the Annual Cleaning
Schedule, or in addition to work originally accomplished under this line item, will be tasked to the
Contractor by the NSA/Government Designated Representative may be charged against this CLIN
but using a different SLIN.

(e) Corrosion Control efforts are tasked to the Contractor based on as found conditions on the
vessel via the Current Ships Maintenance Project (CSMP) and as directed by the NSA/Government
Designated Rep.

(f) Contractor shall continue the provision of Contractor MST Leads that will function as
Contractor's first line of support for FM_CC issues. The Contractor MST representative is
currently located on the San Diego waterfront and shall continue to act as the primary interface
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with the Navy’s shore-based support activities and the LCS crews. Key responsibilities of the
Contractor MST Maintenance Leads are:

- Function as the liaison between the Contractor LCS Team and the US Navy
(primarily LCSRON, RMC, ISEA, etc.) in FM_CC matters concerning the ship.

- Interface with the Contractor Team, MST, and Fleet and Industrial Supply Center
(FISC) representative to resolve requests for parts.

- Resolve requests for maintenance support for Contractor responsible systems.
- Resolve requests for information for Contractor responsible systems.

- Participate in availability planning conferences, work definition conferences and
production meetings.

- Outline the major activities and procedures for all Contractor work to be
accomplished in an availability, and provide daily maintenance status updates to the
Port Engineer and the Government Representative.

- Assist in the timely resolution of interface, engineering and design, material, ILS,
configuration management and work scheduling problems in planning for Contractor
LCS FM_CC availabilities.

(g) The Contractor shall participate in periodic meetings, as required, to facilitate execution
planning and status reporting related to Contractor LCS CMAVs, to include, but not limited to:
- Business planning meetings with the MST
- CMAV package planning sessions
- Fly-away team planning meetings

- Daily production meetings during a maintenance availability

(h) The Contractor shall prepare FM_CC work packages to be approved by the MST and
authorized by the Government. Work packages shall be developed from the LCS Class Paint
Schedules (J20A — 20H).

0310, 0315 PROVIDE ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES (AESS) FOR
LCS CLASS SHIPS HOMEPORTED OR VISITING SAN DIEGO, CA FOR FY 16-17 (OPTION)

310.1 SCOPE
The Contractor shall provide administrative and engineering support services (AESS) for LCS Class Ships
homeported or visiting San Diego, CA FOR FY 16-17 in accordance with the statement of work for Line Item

0300.

0320, 0325 PROVIDE ADMINISTRATIVE AND ENGINEERING SUPPORT SERVICES (AESS) FOR
LCS CLASS SHIPS HOMEPORTED OR VISITING SAN DIEGO, CA FOR FY 17-18 (OPTION)

320.1  SCOPE
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The Contractor shall provide administrative and engineering support services (AESS) for LCS Class Ships
homeported or visiting San Diego, CA FOR FY 17-18 in accordance with the statement of work for Line Item
0300.

0400, 0405 SUPPORT IN-SERVICE ENGINEERING AGENT SERVICES FOR LCS CLASS UNIQUE
SYSTEMS IN FY15-16 (OPTION)

400. 1 SCOPE

1. The Contractor shall coordinate with and support the efforts of the designated In Service Engineering Agent
(ISEA) for LCS. Because the LCS class contains several unique systems where there is no or limited systems
expertise in the Government, the designated ISEA may be a Government activity or another contractor. The
Contractor Sustainment Team shall perform tasking within the following ISEA functions:

Design: In the performance of repair or maintenance actions the contractor notices a recurring repair or,
based on experience, is aware of a more efficient or effective method of maintaining or repairing a piece of
equipment the contractor shall make the Government and the ISEA (when other than the Government)
aware of the potential for process improvement. This process improvement should highlight possible
design defects detracting from the equipment or system's capability to perform its intended operational
requirements and to meet its maintainability and reliability requirements. When tasked, the contractor shall
develop a written recommendation for corrections or improvements for further translation into detailed
engineering changes and with PMS 505 concurrence, work with the ISEA to develop engineering changes
and/or alterations to provide required improvements and to correct service deficiencies, improve logistic
support and produce life cycle cost savings

a. Safety: For each assigned maintenance or repair task, conduct safety review of proposed engineering
changes, new operating and maintenance procedures and changes, ensuring that the procedures warnings
and cautions are adequate and inherent safety is not degraded.

b. Technical Documentation, Specifications and Standards: Review technical documentation and data
(e.g. MRCs, technical manuals, ships drawing etc.) for accuracy and correctness. Where errors are
identified notify the Government of the discrepancy and when tasked provide inputs for the update of
maintenance requirement cards.

c. Maintenance Engineering: When tasked assist the ISEA in the maintenance and update of
maintenance concepts, tasks and criteria for all levels of maintenance during the equipment/system life
cycle.

d. Fleet Engineering Support: When tasked, provide engineering assistance to the fleet as related to all
of the above functions to include support of on-site engineering investigations to evaluate reliability,
maintainability, performance availability and logistics support of the combat system/equipment.

e. Data Management: When technical data or documentation change as a result of a repair, inspection
or modernization event, provide inputs to the government for all technical data that define operational
equipment/systems baselines to reflect approved engineering changes, including implementing their effects
on technical manuals and preventive and corrective maintenance documentation.

f.  Configuration Management: Assist the Configuration Manager by providing inputs to the
configuration management program to help ensure control of the hardware, technical documentation and
computer program configuration baselines. The Configuration Management program will be maintained
and managed under Planning Yard/Class Design Services.
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g. Test Equipment, Tools, Jigs, and Fixture: As a subset of the availability planning process review and
recommend improvements to test procedures, test points, general and special purpose test equipment, tools,
jigs, and fixtures; review adequacy of test equipment stowage; develop and propose alterations to improve
stowage.

h. Supply Support: Review all assigned maintenance procedures and tasks for appropriate provisioning
technical data against the APL to insure a complete and effective APL and recommend improvements.

0410, 0415 SUPPORT FOR IN-SERVICE ENGINEERING AGENT FOR LCS CLASS UNIQUE
SYSTEMS IN FY16-17

410.1  SCOPE

The Contractor shall provide support for in-service engineering agent services for LCS class unique systems IN
FY16-17 in accordance with the statement of work for Line Item 0400.

0420, 0425 SUPPORT IN-SERVICE ENGINEERING AGENT FOR LCS CLASS UNIQUE SYSTEMS IN
FY17-18

420.1  SCOPE

The Contractor shall provide support for in-service engineering agent services for LCS class unique systems IN
FY17-18 in accordance with the statement of work for Line Item 0400.

0500 DATA REQUIREMENTS FOR ALL LCS CLASS SUPPORT FUNCTIONS IN FY15-18 (CDRL(S))

500.1 SCOPE

The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List,
DD Form 1423.

The Provisioning Technical Documentation (PTD) shall be in accordance with the Provisioning Requirements
Introduction (Attachment J-8), the Provisioning Statement of Work (Attachment J-9), the Logistics Management
Information (LMI) Worksheets (Attachment J-10), and the Contract Data Requirements List (CDRL), DD Form
1423, and Exhibit A, B and C attached hereto. The contractor shall invoke these PTD requirements in all
purchase orders to subcontractors/vendors for the procurement of contractor furnished equipment.

0600 PROVISIONED ITEMS ORDER (PIO) (NAVSEA) (NOV 1996) FOR ITEM(S) 0100, 0105,
0200, 0205 AND 0300, 0305 AND THE FOLLOWING OPTION ITEMS (IF EXERCISED); 0110 THROUGH
0125, 0210 THROUGH 0220, 0310 THROUGH 0325, AND 1020 THROUGH 3221.

600.1 SCOPE

(a) General. The Contractor agrees that it will furnish the supplies or services ordered by the Government in
accordance with the procedures specified herein. Orders will be placed by the Contracting Officer, Provisioning
Activity or Administrative Contracting Officer as unilateral or bilateral modifications to this contract on SF 30,
Amendment of Solicitation/Modification of Contract. Any amounts shown in Section B at time of award of the
initial contract for each provisioned line item are estimated amounts only and are subject to upward or
downward adjustment by the issuing activity. If no amounts are shown, funding will be obligated before or at
time of order issuance. It is understood and agreed that the Government has no obligation under this contract to
issue any orders hereunder.
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(b) Priced Orders. For each proposed order, the Contractor agrees that it will submit a signed SF 1411 (Contract
Pricing Proposal) or such other cost or pricing data as the Contracting Officer may require. Promptly thereafter,
the Contractor and the Contracting Officer shall negotiate the price and delivery schedule for the proposed
order. Upon execution and receipt of the priced order, the Contractor shall promptly commence the work
specified in the order.

(c¢) Undefinitized Orders. Whenever the Contracting Officer determines that urgent demands or requirements
prevent the issuance of a priced order, he/she may issue an unpriced order. Such order may be unilateral or
bilateral and shall establish a limitation of Government liability, a maximum ceiling amount, and a schedule for
definitization, as described in subparagraph (e)(2) below. Upon request the Contractor shall submit a maximum
ceiling amount proposal before the undefinitized order is issued. The maximum ceiling amount is the maximum
price at which the order may be definitized. The Contractor shall begin performing the undefinitized order upon
receipt, except as provided in paragraph (d) below. The clause entitled "CONTRACT DEFINITIZATION"
(DFARS 252.217-7027) shall be included in any undefinitized order.

(d) Rejection of Unilateral Orders. The Contractor may reject any unilateral order if the Contractor determines
that it cannot feasibly perform the order, or if the Contractor does not concur with the maximum ceiling amount.
However, each unilateral order shall be deemed to have been accepted by the Contractor unless within fifteen
days of issuance of the order, the Contractor notifies the Contracting Officer in writing of its rejection of the
order.

(e) Definitization of Undefinitized Orders.

(1) The Contractor agrees that following the issuance of an undefinitized order, it will promptly begin
negotiating with the Contracting Officer the price and terms of a definitive order that will include: (A) all
clauses required by regulation on the date of the order; (B) all clauses required by law on the date of execution
of the definitive order; and, (C) any other mutually agreeable clauses, terms and conditions. No later than sixty
(60) days after the undefinitized order is issued, the Contractor agrees to submit a cost proposal with sufficient
data to support the accuracy and derivation of its price; and, when required by FAR, cost or pricing data,
including SF 1411. If additional cost information is available prior to the conclusion of negotiations, the
Contractor shall provide that information to the Contracting Officer. The price agreed upon shall be set forth in
a bilateral modification to the order. In no event shall the price exceed the maximum ceiling amount specified in
the undefinitized order.

(2) Each undefinitized order shall contain a schedule for definitization which shall include a target date for
definitization and dates for submission of a qualifying proposal, beginning of negotiations and, if appropriate,
submission of make-or-buy and subcontracting plans and cost or pricing data. Submission of a qualifying
proposal in accordance with the definitization schedule is a material element of the order. The schedule shall
provide for definitization of the order by the earlier of:

(1) a specified target date which is not more than 180 days after the issuance of the undefinitized order.
However, that target date may be extended by the Contracting Officer for up to 180 days after the Contractor
submits a qualifying proposal as defined in DFARS 217.7401; or

(i1) the date on which the amount of funds expended by the Contractor under the undefinitized order exceed fifty
percent (50%) of the order's maximum ceiling amount, except as provided in subparagraph (f)(3) below.

(3) If agreement on a definitive order is not reached within the time provided pursuant to subparagraph (e)(2)
above, the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a
reasonable price in accordance with Subpart 15.4 and Part 31 of the FAR, and issue a unilateral order subject to
Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1). In any event, the Contractor shall
proceed with completion of the order, subject to the "LIMITATION OF GOVERNMENT LIABILITY" clause
(FAR 52.216-24).

(f) Limitation of Government Liability.
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(1) Each undefinitized order shall set forth the limitation of Government liability, which shall be the maximum
amount that the Government will be obligated to pay the Contractor for performance of the order until the order
is definitized. The Contractor is not authorized to make expenditures or incur obligations exceeding the
limitation of Government liability set forth in the order. If such expenditures are made, or if such obligations are
incurred, they will be at the Contractor's sole risk and expense. Further, the limitation of Government liability
shall be the maximum Government liability if the order is terminated. The "LIMITATION OF
GOVERNMENT LIABILITY" clause shall be included in any undefinitized order.

(2) Except for undefinitized orders for Foreign Military Sales; purchases of less than $25,000; special access
programs; and Congressionally-mandated long-lead procurements; and except as otherwise provided in
subparagraph (f)(3) below, the limitation of Government liability shall not exceed fifty percent (50%) of the
ceiling amount of an undefinitized order. In the case of orders within these excepted categories, however, the
procedures set forth herein shall be followed to the maximum extent practical.

(3) If the Contractor submits a qualifying proposal (as defined in DFARS 217.7401) to definitize an order
before the Government has obligated fifty percent (50%) of the ceiling amount, the Contracting Officer may
increase the limitation of Government liability to up to seventy-five percent (75%) of the maximum ceiling
amount or up to seventy-five percent (75%) of the price proposed by the Contractor, whichever is less.

(4) If at any time the Contractor believes that its expenditure under an undefinitized order will exceed the
limitation of Government liability, the Contractor shall so notify the Contracting Officer, in writing, and propose
an appropriate increase in the limitation of Government liability of such order. Within thirty (30) days of such
notice, the Contracting Officer will either (i) notify the Contractor in writing of such appropriate increase, or (ii)
instruct the Contractor how and to what extent the work shall be continued; provided, however, that in no event
shall the Contractor be obligated to proceed with work on an undefinitized order beyond the point where its
costs incurred plus a reasonable profit thereon exceed the limitation of Government liability, and provided also
that in no event shall the Government be obligated to pay the Contractor any amount in excess of the limitation
of Government liability specified in any such order prior to establishment of firm prices.

(g) Initial Spares. The limitations set forth in paragraph (c) and subparagraphs (¢)(2), (f)(2) and (f)(3) do not
apply to undefinitized orders for the purchase of initial spares.

(h) Terminal Date for Placement of Orders. The Contractor shall not be obligated to accept any orders placed
hereunder beyond 180 days after delivery of the last end item.

(1) Segregation of Costs. The Contractor shall segregate the costs of performance of each undefinitized order
from the cost of any other work performed by the Contractor.

0700 OTHER DIRECT COSTS/TRAVEL

700.1 SCOPE

The contactor shall provide Other Direct Costs (ODC). Other Direct Costs in this instance consist of travel
only: both CONUS and OCONUS for Fly-Away teams. All travel cost shall be reported for the Contractor and
all support sub-contractors (fixed fee or cost reimbursable.) Labor hours associated with travel shall be billed
to the applicable work CLIN to which the travel is supporting.

1010 RESERVED

1015 RESERVED
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1020, 1021 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND ALTERATION
REQUIREMENTS FOR USS INDEPENDENCE (LCS 2) FY16 DRY DOCKING CNO SCHEDULED
AVAILABILITY (OPTION) SRA(d)

1020.1 SCOPE

1. The contractor is required to accomplish the execution planning functions for the USS INDEPENDENCE
(LCS 2) FY16 CNO SCHEDULED AVAILABILITY per the contract specifications and the detailed data
provided by the Government in the contract. All work shall be coordinated with the NSA/Government
Designated Rep to ensure that Execution Planning efforts between Contractor and Government Designated
Planning Activity/Planning Yard are not duplicated.

2. The Contractor is required to accomplish the execution planning functions described herein utilizing Table
C-1 for reference purposes only to accomplish execution planning procedures and processes established by the
Contractor using the work specifications, drawings, test procedures and other detailed data provided by the
Government in the contract.

NOTE: All LCS class CNO availabilities will include some drydocking requirements with the length of time in
drydock determined by the type of CNO availability. Selected restricted availabilities (SRA(d)) shall be planned
as six weeks in length with three weeks of drydocking time. Drydocking SRAs (DSRA) shall be planned as
twelve week availabilities with six weeks of drydock time or as required by the work package. Each LCS hull
will alternate between SRA(d)and DSRA availabilities on a notional 32 month rotation. An LCS class CNO
availability schedule as of December 2012 is provided in section F.

NOTE: Notional execution planning schedule below is to be used as a guide for offerors - after award, the
contractor shall use the most current milestones at start of planning as listed in the JFMM Volume VI Appendix

G1. Optional milestones shall be used as directed by the government.

Table C-1: Planning Milestones

Event # Responsible | CNO CNO
Task/Milestone Activity <$20M | >$20M

1 [Establish Availability MST A-360 | A-360 |[Select the appropriate set of milestones

in NMD based on the size of the MMBP: CNO
<$20M, CNO >$20, Enter the selected set
of milestones as “Revised” Milestones in
INMD.

2 50% of D-level MST A-240 | A-240 |Intent is that the planning activity
maintenance work continually develops specs in the most
package 2K's locked cost effective manner and not batch this
based on $ work in front of the next pkg development

milestone.

3 80% of D-level MST A-151 | A-155 |Intent is that the planning activity
maintenance work continually develops specs in the most
package 2K's locked cost effective manner and not batch this
based on $ work in front of the next pkg development

milestone.

4 * Contractor complete|Contractor A-126 | A-130 |Intent is to have a continuous flow of
planning and planning quality estimates to eliminate
estimating of work churn in the work package.
assigned as required *Contractor planning and estimating must
by the above 80% 2K be complete by A-95 for all
Lock milestone Modernization work items defined in the

A-120 LOA Lock.
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5 I-level work package [MST /Ship's A-90 A-90 [Intent is to fully broker all known work to
fully brokered Force [-level by this date.

6 100% of D-level MST A-92 A-99
maintenance work
package 2K's locked
based on $

7 Perform risk MST A-85 A-92 [This is to confirm that the KTR has all
assessments and input for his development of the integrated
verify deliverables to avail sked. Note that for FFP CMAV KTR|
KTR (O,I,D work will not be identified until A-15,
items and AIT sked verification with KTR will take place at
reqmts) 'WPER.

8 Contractor "publish" (Contractor A-85 A-92
pkg in NMD

9 Contractor submit Contractor A-71 A-78
final package cost
proposal

10 Conduct Work MST A-30 A-30 [KTR presents fully planned execution
IPackage Execution sked (could be a Gantt chart) to the full
Review (WPER) - MT.
finalize funding

11 Start of Availability |[MST A-0 A-0

3. Execution Planning requirements include performance of Production Engineering Support, Production

Plan

ning, Procurement, Manning & Production Analysis, Production Work Integration, and includes but is not

limited to, the following:

a. Providing the necessary management, procurement, test, quality assurance, funding, technical capacity
and resources per the requirements of this section. In conjunction with the Project/MST, integrate work
plans, set priorities, coordinate, and de-conflict all production work performed during the performance
period. Provide the following technical support for the accomplishment of NAVSEA authorized alterations
and repairs:

(1) A Technical Library containing data and drawings necessary to support the planning effort. This
should include general technical information (military standards, industry standards, applicable Navy
and DOD Directives) as well as Technical Manuals, Ship’s Information Books and Ship’s Drawings.

(2) A capability to reproduce technical manuals, reference materials and drawings.

(3) A word processing capability.

(4) A capability of on-line access with Haystack Gold, ICAPS 5.0.1, ICAPS, and CDMD-OA for ILS
requirements.

(5) Progress Measurement Systems to show progress to permit the determination of the physical
progress of completed work for each of the elements in the scheduling plan, including material,
manpower, engineering, production, tests and trials. The progress measurement system shall permit a
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direct comparison of the physical progress of completed work to the planned performance measurement
baseline for each of the elements in the scheduling system.

b. Provide and maintain an integrated milestone plan and critical path analysis of a rational, integrated and
timely production schedule to be used in the availability for its execution planning and
procurement/production phases. The plan’s milestones must include those key events necessary to meet
contract delivery dates, and shall include the following as a minimum:

Contractor provided drawing completion date
Identification of Long Lead Time Material (LLTM)
Identification of repair LLTM

Completion of Contractor Ship Check

Final Work Item completion date

Program ALT Estimate completion date

Final Package proposal date

Submittal of integrated production schedule
Availability Start Date

Crew move ashore date

Machinery Space Production Completion Date
Habitability Completion date

Ship Refueling

Dock Trials

Fast Cruise

Sea Trials

Contract Completion

c. Develop and utilize a measurement system to determine the progress of the execution planning and
procurement/production phases. The system shall permit a direct comparison of the progress of completed
work to the integrated milestone plan that is to be developed in subparagraph b.

d. Conduct ship checks, conduct assessments, prepare Automated Work Requests (AWRs), and develop
specifications for CNO availability repair and new work items identified as specified herein. “New work™ is
defined as work identified after provision of the authorized work package for CNO scheduled availabilities.

(1) Work specifications shall be prepared in accordance with Commander, US Fleet Forces Command
Instruction (COMFLTFORCOMINST 4790.3 VII-4-E) and using the NAVSEA Standard Items,
Standard Work Items (SWI) and Local Standard Items (LSI) in effect on the date of specification
submission.

(2) The use of Class "B" repairs will be minimized. Actual repairs shall be detailed in the Work Item in
accordance with 4-E of the JFMM whenever possible.

(3) Work specifications and detailed cost estimates to the paragraph and trade level shall be prepared
and stored in Navy Management Database (NMD). Planning products shall be in the 4-E spec format.
All Requests for Contract Changes (RCC) shall be entered in the NMD Execution module. All planning
documents developed by the Contractor become the property of the U.S. Government for reuse by
other activities. When an existing Master Specification Catalog (MSC) template is available it must be
used in developing the work specification. If a MSC template is not available for use, and a new work
specification is developed, it shall be submitted to the LCS Master Specification Catalog Maintenance
Office (MSCMO) membership as a new template candidate. If a MSC template is available, but the
work specification must be significantly altered to suit authorized scope of work, or if changes to
technical requirements must be made to the work specification, the Contractor shall submit the revised
work specification (proposed change) to the LCS MSCMO as either a new template candidate, or an
update to an existing template candidate. All template candidates submitted to the LCS MSCMO for
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consideration shall include detailed cost estimates to the paragraph and trade level. All comments and
lessons learned must be provided to the Government for review and possible incorporation into the
MSC. The LCS MSCMO is responsible for approving and maintaining Class Standard Work
Templates (CSWTs) and Standard Work Templates (SWTs) (except for SWT 077-001, Hazardous
Waste Produced on Naval Vessels; control, and 992-031, Cleaning and Pumping; accomplish, which
are designated as Standard Specification for Ship Repair and Alteration Committee (SSRAC)
responsible). The LCS MSCMO will consist of Government Reps/RMC members Code 100/200/400.

(4) Work Items Specifications and other work products shall be completely and thoroughly checked
and reviewed by the contractor for technical accuracy and compliance with provisions of specifications
and assignments. The Government is the ultimate approval authority for work item specifications
provided by the Contractor. Any corrections found necessary due to error or omission by the
contractor, shall be promptly accomplished by the contractor.

e. Plan and schedule for receipt, storage and installation of the Government Furnished Materials (GFM)
identified in the work specifications or by the government The Government Furnished Material will be
delivered to the Contractor at least 30 days prior to start of an availability.

f. Identify LLTM. When authorized/tasked by the Government, and where practical and economical, the
Contractor shall procure, or arrange options for, multi-ship quantities of identical materials.

g. The Contractor shall participate in periodic meetings, as designated, to facilitate execution planning and
status reporting related to LCS Class availabilities, including:

(1) Surface Team One and Commander Navy Regional Maintenance Center (CNRMC) chartered
events (i.e. the Integrated Project Development Team (IPDT).

(2) Discussions of action items resulting from lessons learned following the completion of each
scheduled availability.

(3) Progress assessments,

(4) Planning Board for Maintenance (PB4M) meetings to assign priorities, develop work packages,
integrate maintenance efforts and reschedule uncompleted tasks. (Forums will be conducted as agreed to
by primary participants: LCS Squadron (LCSRON), SWRMC, Port Engineer, prime execution
contractor, Planning Yard, etc.)

(5) LCSRON Maintenance/Material Support Team (MST)/Project Team (PT).

h. The Contractor shall provide/submit Ship Selected Record Drawings (SRDs), Selected Record Data
Updates and Technical Manuals to the Planning Yard IAW CDRLs in Exhibit A and other designated
Government Representative as directed by the Navy within five days of completion of the availability.

i. The Contractor shall provide the management, technical, procurement, production, testing, training, MRC
updates, and quality assurance necessary to prepare and accomplish the alteration/modernization of ships in
each availability in accordance with the requirements stated in the Work Item Specifications, the Delivery
Schedule, and all other terms and conditions set forth in the contract. The list of Standard Work Items is
listed in Section J.

j- The Contractor will accomplish the maintenance/modernization per the work items. The Contractor shall
develop and submit all work items in accordance with COMFLTFORCOMINST 4790.3 VII-4-E-2 30 JUL
2010/FY-12 titled COMUSFLTFORCOMINST 4790.3 (series) Joint Fleet Maintenance Manual
(JFMM),Volume VII, Chapter 4, Contract Specification Development, Appendix 4-E Procedures for the
Preparation and Use of Work Items for Ship Repair IAW CDRLs in Exhibit A.

k. The Contractor shall submit and maintain a detailed Integrated Master Schedule (IMS) to monitor all
maintenance/modernization to ensure maximum space utilization, critical path repairs, prevent maintenance
work overlap/conflicts and identification of HAZMAT/ESOH maintenance tasking IAW CDRLs in Exhibit
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A. The IMS shall include repairs being made, repair time, work overlap and workspace requirement. The
IMS shall provide Critical Path Analysis for work to be performed, weekly, monthly, quarterly and annual
reports using histograms and descriptive statistics (mean, median, mode).

1. NAVSEA Standard Items shall be invoked on each order issued under the contract. The Fiscal Year (FY)
applicability of the NAVSEA Standard Items will be determined by the issue date of the order. Whereas
Standard Items are applicable to vessels undergoing overhauls and repair, the Contractor shall review each
Standard Item for applicability to the contract and propose changes/deviations to the Standard Items by
letter to the ACO/COR.

m. The Contractor shall ensure material ordering is traceable back to the Job Control Number (JCN)/Job
Sequence Number (JSN) or Automated Work Request (AWR) level and, if applicable, the Work
Specification.

n. The Contractor shall submit a fiscal year funding phasing plan for 30 days after award of this contract
and 90 days prior to the start of the new fiscal year (October 1) IAW CDRL. The plan shall identify by
month and quarter the expected funding requirements to execute the scope of the contract.

1025,1026 ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS FOR USS
INDEPENDENCE (LCS 2) FY16 DRY DOCKING CNO SCHEDULED AVAILABILITY (OPTION) SRA(d)

1025.1 SCOPE

1. The Contractor shall accomplish the Execution functions for USS INDEPENDENCE (LCS 2) FY16 DRY
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the following statement of work.

Requirements of this item include, but are not limited to, the following:

a. In conjunction with the Government Designated Planning Activity, provide the management, technical,
procurement, production, testing and quality assurance necessary to prepare and accomplish the
maintenance, repair and alteration of USS INDEPENDENCE (LCS 2) FY16 DRY DOCKING CNO
SCHEDULED AVAILABILITY in accordance with the requirements stated in this Section, the Work
Item Specifications contained in Section J Attachment 1, the Delivery Schedule specified in Section F, and
all other terms and conditions set forth in this contract.

b. In conjunction with the Government Designated Planning Activity, accomplish planning and scheduling
to ensure a rational, integrated and timely plan for receipt, storage and installation of Government Furnished
Material as identified in work item specifications, and for accomplishment of production work. Provide an
integrated milestone plan for the availability. These milestones will include a schedule of key events
necessary to meet the contract delivery dates. A critical path analysis (if required) and a milestone schedule
shall be used to measure schedule accomplishment of the functions and elements required to successfully
complete the repair and alteration of USS INDEPENDENCE (LCS 2) FY16 DRY DOCKING CNO
SCHEDULED AVAILABILITY within the availability dates in Section F.

c. Utilize Progress Measurement Systems to permit the determination of the physical progress of completed
work for each of the elements in the scheduling plan, including material, manpower, engineering,
production, tests and trials. The progress measurement system shall permit a direct comparison of the
physical progress of completed work to the planned performance measurement baseline for each of the
elements in the scheduling system. Contractor shall submit Cost/Schedule Status Reports IAW CDRLs in
Exhibit A.
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d. Establish management procedures and systems to identify behind schedule conditions and unfavorable
schedule variances, using the scheduling systems performance measurement baseline and the progress
measurement systems. The applied systems and procedures shall provide timely identification of scheduling
problem areas to permit prompt management action to correct unsatisfactory conditions.

e. Apply stringent change control procedures to ensure timely identification and incorporation of new work.
“New work” is identified after provision of the authorized availability Package. Growth work will be related
to a previously identified work specification item. New work will not be related to any previously
authorized work specification item, and the work will be assigned a new specification item number.

(1) GROWTH WORK

When tasked, the contractor shall prepare and submit growth work specifications in the 4-E Format.
Each work item shall include work operations, trade skills involved, material requirements, estimated
man-hours by trades and schedule of which work is to be completed. The ACO will review each costed
work item when submitted. Authorization to proceed with the work will be provided by the ACO and
will be subject to the LIMITATION OF FUNDS CLAUSE or the LIMITATION OF COST CLAUSE
as applicable.

(2) NEW WORK

All new work specifications written by the Contractor shall be authorized by the ACO, and approved
by the NSA/Government Designated Rep. Upon receipt of a new work specification, the Contractor
shall propose a change in the estimated cost and fee to be incorporated into Section B. Each work item
shall include work operations, trade skills involved, material requirements, estimated man-hours by
trades and schedule of which work is to be completed. The NSA/Government Designated Rep will
review and approve each work package. Authorization to proceed with new work shall only be granted
by the ACO, only after the work has been priced, and will be subject to the LIMITATION OF FUNDS
CLAUSE or the LIMITATION OF COST CLAUSE as applicable. Once authorization is granted, the
Contractor shall update his manning and production analysis.

f. The Navy intends that all basic and new work authorized for the repair and alteration of ships be
compatible with the scheduled availability duration. The Contractor shall accomplish all new work within
the scheduled availability duration or inform the ACO as soon as practicable of schedule impacts. Any
schedule impacts must be approved by the ACO prior to proceeding with the work.

g. Drawings, data and other work products shall be completely and thoroughly checked and reviewed by
the contractor for technical accuracy and compliance with provisions of specifications and assignments. The
Government is the ultimate approval authority for specifications and drawings provided by the Contractor.
Any corrections to drawings or other work products found necessary due to error or omission by the
contractor shall be promptly accomplished by the contractor. The Contractor shall account for government
approval in their scheduling time line. The contractor shall be responsible for ensuring that interference-
free, technically accurate drawings are received and for calling to the attention of the NSA/Government
Designated Rep, orally and in writing, any interface and interference problems requiring revision to
drawings.

h. The Contractor shall submit the Liaison Action Record (LAR) IAW CDRLs in Exhibit A and will utilize
the eLAR process as outlined in NSTS 9090-100A for communication with the Government when issues
arise over data delivered via Technical Data Packages (TDP).

(1) In the event of drawing error, modification to alteration package, changed ship conditions, etc.,
respond in a timely, supportive manner to LAR design clarification inquiries.

(2) Utilize an automated class log, shared with the Government and Planning Yard, identifying each
LAR, general nature of the request and coordinate future ships to which the Ship Change referenced in
the LAR applies.
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i. The Contractor shall include the Planning Yard in all correspondence due to the Planning Yard’s role to
maintain Configuration Management (CM), Data Management (DM) and Reliability, Maintainability and
Availability (RMA) for the LCS Class.

j- The Contractor shall submit Job Close Out Data IAW CDRL Exhibit A.

k. Apply approved quality assurance and anti-counterfeit procedures as required by this contract and the
associated specifications to ensure that procured material and performed production work will achieve and
maintain the required quality standards.

1. The Contractor is required to comply with the documents identified in the following table, or their
subsequent revisions in effect at time of contract award or option exercise as well as applicable current
instructions, general specifications, type plans, naval ship technical manuals and directives from the Naval
Sea Systems Command, shall be used in the technical requirements of work under the contract.
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SPECIFICATIONS/ STANDARDS / TECHNICAL REQUIREMENTS

NAVSEA
S9AA0-AB-GOS-010/GSO

General Specifications for Overhaul of Surface Ships

ASME-Y14.100M
ASME-Y14.24
ASME-Y14.34M
ASME-Y14.35M

Engineering Drawing Practices

Types and Applications Of Engineering Drawings (Chapter 200 of MIL-STD-
100)

Associated Lists (Chapter 700 of MIL-STD-100)

Revision Of Engineering Drawings and Associated Lists (Chapter 600 of MIL-
STD-100)

MIL-DTL-31000B

Technical Data Packages, General Specification For

EIA 649 dated 2/1/1999

National Consensus Standard For Configuration Management

MIL-HDBK-61A

Configuration Management Guidance

MIL-PRF-49506

Performance Specification Logistics Management Information

MIL-PRF-5480G

Performance Specification Data, Engineering and Technical: Reproduction

MIL-STD-38784 Notice (2)

Standard Practice For Manuals, Technical: General Style and Format
Requirements

MIL-STD-2042

Fiber Optic Cable Topology Installation Standard Methods For Naval Ships

NAVAL INSTRUCTIONS

Joint Fleet Forces Maintenance
Manual Volume 7

Ship Repair Contracting Manual

SL720-AA-MAN-030

Navy Modernization Process Management and Operational Manual
(NMPMOM)

NAVSEAINST 4790.1A

Expanded Ship Work Breakdown Structure (ESWBS) for Ships, Ship Systems
and Combat Systems

S9040-AC-IDX-010

Ships 3-M Reference Information CD (This CD contains the ESWBS
information-- Expanded Ship Work Breakdown 5D VOL. 1 Structure for Ships,
Ships Systems and Combat Systems VOL. 2 Users Guide for the Expanded
Ship)

OTHER DOCUMENTS

OPNAYV Memo Ser
N4143/4U737251 dtd 22 Jul
2004

Navy Frequency Radio Identification (RFID)

SECNAYV Inst. 4440.34 dtd 22
Dec 2009

Implementation of Item Unique Identification within the Department Of the
Navy

OUSD Action Memo dated 22
Jun 2009

Department of Defense Reliability, Availability, Maintainability and Cost
Rationale Report Manual

USD DTM 11-003 dated 21
Mar 2011

Reliability Analysis Planning, Tracking and Reporting

m. Fiber Optic cables and components possess unique handling and installation requirements. The
components shall be qualified or approved in accordance with the Qualified Products List (QPL) or the
Navy Recommended Fiber Optic Components Parts List. The design, testing, installation, stowage and
handling of fiber optic cables and their associated components shall be in accordance with MIL-STD-2052
and MIL-STD-2042 using MIL-HDBK-2051 as guidance. Current Navy reference guidance is available on
the Navy Shipboard Fiber Optics website, https://fiberoptics.nswe.navy.mil.

n. If tasked The contractor shall perform IUID tasking to include but not limited to Item Unique
Identification (IUID) tagging and update of NAVY IUID registry. The Contractor shall provide IUID file
to Planning Yard via the eLAR process to upload to Configuration Data Managers' Database Open

Architecture (CDMD-OA).
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0. CONDITION FOUND REPORT (CFR): If materiel discrepancies are discovered during the
performance of a work item that exceed the scope of the work specification, the Contractor shall record and
report those discrepancies to the Government via the Condition Found Report (CFR) process IAW CLIN
0300 para 1.b and the CDRL in Exhibit A.

p. PREMIUM TIME

As part of the contractor’s proposal for accomplishing an availability, the contractor will propose
the necessary overtime hours. Overtime will not be proposed or negotiated as a percentage of the
overall hours. Contractors will propose overtime hours for each work item that requires the use of
overtime and must be approved by the Government Designated Rep prior to implementation of the
overtime.

(1) When establishing the proposed overtime amount for each work item, contractors will consider
such things as:

(a) Historical use of overtime hours for the work item in previous availabilities;

(b) Length and time allotted to accomplish the availability;

(c) Amount and nature of work to be accomplished;

(d) Number of hours for each trade to accomplish the work;

(e) Manpower resources available to the contractor to include the number of personnel required
by trade;

(f) Point in time on the critical path of the availability that the work needs to be accomplished;
(g) Other pertinent facts pertaining to the need for proposed overtime.

(2) The contractor’s proposal, when submitted, will contain all the supporting data and assumptions
that were used in deriving the per work item overtime hour allotments.

q. If tasked, the Contractor shall prepare ship specific installation drawings IAW the CDRLs in Exhibit
A, subject to Government Designated Planning Activity/Planning Yard approval, and ultimate approval
by the Government for repeat SHIPALTs. Drawings shall be prepared in accordance with NAVSEA
Technical Specification 9090-600.

r. If tasked, the Contractor shall compile an Actual Weight and Moment Report and/or stability study,
through liaison with the Government Designated Planning Activity/Planning Yard in accordance with
General Specification for Overhaul of Surface Ships (S9AA0-AB-GOS-010) and the Navy
Modernization Process Management and Operational Manual (NMPMOM) (SL720-AA-MAN-030).

s. The Contractor shall develop and provide red line/ “as built” drawings. The Contractor shall not modify
the basic design features of the engineering data provided by the Government. If the contractor deems
modifications necessary, the Contractor shall follow the Liaison Action Request (LAR), Engineering
Change Proposals and Request for Deviations & Waivers procedures of NAVSEA Technical Specification
9090-100.

t. The Contractor shall accomplish maintenance/modernization on identified critical systems by creating
and accomplishing Process Control Procedures (PCPs). Critical systems maintenance shall be required to
utilize COMUSFLTFORCOMINST 4790.3 (series) Joint Fleet Maintenance Manual (JFMM), Volume VII,
Chapter 4, CNRMC Ltr 4700 Ser C200/193 dtd 19 Sep 2014. The Contractor shall utilize an Enterprise
Asset Management (EAM) database or equivalent system for a standard template and a PCP repository.

u. The Contractor shall submit to the Government recommended changes to Technical Data and
documentation to include but not limited to Publications, Manuals and procedures following contractor-
executed maintenance or modernization items which impact a ship's configuration IAW CDRLSs in Exhibit
C.
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v. The Contractor shall comply with the 40% small business-subcontracting requirement in accordance
with the “Small Business Subcontracting Requirement” clause in Section H. The Contractor’s adherence to
this subcontracting plan will be evaluated by the Award Fee Evaluation Board (AFEB) as part of each
Determination of Fee evaluation (See Section B — Determination of Fee). The Contractor shall submit
Small Business Subcontractor Reports IAW CDRLs in Exhibit A.

w. The Contractor shall submit a fiscal year funding phasing plan for 30 days after award of this contract
and 90 days prior to the start of the new fiscal year (October 1) IAW CDRL. The plan shall identify by
month and quarter the expected funding requirements to execute the scope of the contract.

1030, 1031 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND ALTERATION
REQUIREMENTS FOR USS FORT WORTH (LCS 3) FY16 DRY DOCKING CNO SCHEDULED
AVAILABILITY (OPTION) SRA(d)

1030.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and
Alteration of USS FORT WORTH (LCS 3) FY16 DRY DOCKING CNO SCHEDULED AVAILABILITY
in accordance with the statement of work for Line Item 1020.

1035,1036 ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF USS FORT
WORTH (LCS 3) FY16 DRY DOCKING CNO SCHEDULED AVAILABILITY (OPTION) SRA(d)

1035.1 SCOPE

The Contractor shall accomplish the Execution functions for USS FORT WORTH (LCS 3) FY16 DRY
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item
1025.

1040, 1041 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND ALTERATION
REQUIREMENTS FOR USS CORONADO (LCS 4) FY17 DRY DOCKING CNO SCHEDULED
AVAILABILITY (OPTION) SRA(d)

1040.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and
Alteration of USS CORONADO (LCS 4) FY17 DRY DOCKING CNO SCHEDULED AVAILABILITY in
accordance with the statement of work for Line Item 1020.

1045, 1046 ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF USS CORONADO
(LCS 4) FY17 DRY DOCKING CNO SCHEDULED AVAILABILITY (OPTION) SRA(d)

1045.1 SCOPE
The Contractor shall accomplish the Execution functions for USS CORONADO (LCS 4) FY17 DRY

DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item
1025.
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1050, 1051 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND ALTERATION
REQUIREMENTS FOR USS FREEDOM (LCS 1) FY18 DRY DOCKING CNO SCHEDULED
AVAILABILITY (OPTION) DSRA

1050.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and
Alteration of USS FREEDOM (LCS 1) FY18 DRY DOCKING CNO SCHEDULED AVAILABILITY in

accordance with the statement of work for Line Item 1020.

1055, 1056 ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF USS FREEDOM
(LCS 1) FY18 DRY DOCKING CNO SCHEDULED AVAILABILITY (OPTION) DSRA

1055.1 SCOPE

The Contractor shall accomplish the Execution functions for USS FREEDOM (LCS 1) FY18 DRY
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item

1025.

1060, 1061 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND ALTERATION
REQUIREMENTS FOR USS INDEPENDENCE (LCS 2) FY18 DRY DOCKING CNO SCHEDULED

AVAILABILITY (OPTION) DSRA

1060.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and
Alteration of USS INDEPENDENCE (LCS 2) FY18 DRY DOCKING CNO SCHEDULED

AVAILABILITY in accordance with the statement of work for Line Item 1020.

These execution planning products shall be developed IAW JFFM milestones and the resulting products over
the Government upon completion.

1070,1071 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND ALTERATION
REQUIREMENTS FOR USS MILWAUKEE (LCS 5) FY18 DRY DOCKING CNO SCHEDULED
AVAILABILITY (OPTION) SRA(d)

1070.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and
Alteration of USS MILWAUKEE (LCS 5) FY18 DRY DOCKING CNO SCHEDULED AVAILABILITY

in accordance with the statement of work for Line Item 1020.

These execution planning products shall be developed IAW JFFM milestones and the resulting products over
the Government upon completion.
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1080, 1081 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND ALTERATION
REQUIREMENTS FOR USS JACKSON (LCS 6) FY18 DRY DOCKING CNO SCHEDULED
AVAILABILITY OPTION) SRA(d)

1080.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and
Alteration of USS JACKSON (LCS 6) FY18 DRY DOCKING CNO SCHEDULED AVAILABILITY in

accordance with the statement of work for Line Item 1020.

These execution planning products shall be developed IAW JFFM milestones and the resulting products over
the Government upon completion.

1140, 1141 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND ALTERATION
REQUIREMENTS FOR USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY

(OPTION)
1140.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and
Alteration of USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY in accordance with the

statement of work for Line Item 1020.

1145, 1146 ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF USS TBD
(LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY (OPTION)

1145.1 SCOPE

The Contractor shall accomplish the Execution functions for USS TBD (LCS TBD) FY15-18 CNO
SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 1025.

1150, 1151 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND ALTERATION
REQUIREMENTS FOR USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY

(OPTION)
1150.1 SCOPE
The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,

shipyard production work, and any other work necessary to prepare for and accomplish the Repair and
Alteration of USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY in accordance with the

statement of work for Line Item 1020.

1155, 1156 ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF USS TBD
(LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY (OPTION)

1155.1 SCOPE
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The Contractor shall accomplish the Execution functions for USS TBD (LCS TBD) FY15-18 CNO
SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 1025.

1160, 1161 ACCOMPLISH THE EXECUTION PLANNING FOR THE REPAIR AND ALTERATION
REQUIREMENTS FOR USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY
(OPTION)

1160.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and
Alteration of USS TBD (LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY in accordance with the
statement of work for Line Item1020.

1165, 1166 ACCOMPLISH THE REPAIR AND ALTERATION REQUIREMENTS OF USS TBD
(LCS TBD) FY15-18 CNO SCHEDULED AVAILABILITY (OPTION)

1165.1 SCOPE

The Contractor shall accomplish the Execution functions for USS TBD (LCS TBD) FY15-18 CNO
SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 1025.

2010, 2011 ACCOMPLISH SHIP ASSESSMENTS FOR USS FREEDOM (LCS 1) IN FY15-18
2010.1 SCOPE

1. General

(1) In keeping with COMNAVSURFOR Maintenance Policy, this CLIN provides for the accomplishment
of ship assessments by the prime Contractor when the requirements are identified by the Maintenance Team
using various Standard Work Templates (SWTs) within the following guidelines.

2. Ship Assessments

a. When tasked by the Government, the contractor shall plan and execute Standard Work Templates
(SWTs) for ship assessments during periods that the ship is available. This may be accomplished during or
outside of CNO Repair and Alterations, CMAVs, PMAVs, WOOs, EMs or WOOs for the purposes of
inspecting, assessing and reporting deficient materiel conditions of the ship in support of TYCOM, ISIC,
Afloat Training Group, ISEA, TSRA or similar assessments and inspections of a ship. All assessment
results, whether satisfactory or unsatisfactory, shall be documented using the OPNAV 4700 2-Kilo or
Automated Work Request (AWR). The results will be submitted to the Government Port Engineer, Project
Manager, and Surface Maintenance, Engineering, Planning, and Program (SURFMEPP) Detachment
representative for review and inclusion in upcoming CNO Repair and Alteration, CM, EM, or WOO
specification packages.

(1) The contractor shall provide qualified technical personnel and resources per the requirements of this
section and the Standard Work Templates (SWTs) invoked for ship assessments. In conjunction with
these inspections, the contractor will integrate work requirements, set priorities, coordinate with the
ship, and de- conflict all ship assessments as agreeable by the Government Maintenance Team.
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(2) Work products shall be completely and thoroughly checked and reviewed by the contractor for
technical accuracy and compliance with provisions of standard work specifications (SWTs) and
assignments. The Government is the ultimate approval authority for review for 2-Kilos and Automated
Work Request (AWR) provided by the Contractor. Any corrections found necessary due to error or
omission by the contractor, shall be promptly corrected by the contractor.

(a) All materiel condition assessments shall be executed using tasks residing in the Class
Maintenance Plan (CMP). Scheduled assessment tasks have been validated by an approved
Reliability Centered Maintenance analysis to be applicable and effective. Scheduling of these tasks
is based on the last accomplishment date and task periodicity. These tasks are included in the
ship’s Baseline Availability Work Package (BAWP) provided by SUBMEPP/SURFMEPP and are
placed on the Current Ships Maintenance Project (CSMP) 140 days after the conclusion of the
ship’s CNO availability.

Scheduled tasks include, but are not limited to, coating and structural assessment of tank/voids,
interior compartments, superstructure, masts, accommodation ladder structural assessments,
compressed air system flask assessments, electrical switchboard and distribution IR surveys,
dumbwaiter operational and structural assessments, cargo elevator operational and structural
assessments, Scheduled tasks can also be pulled if circumstances warrant, and the last
accomplished date will be properly updated. Unscheduled assessments can be pulled from the
CMP by the Government Maintenance Team if there is evidence of need (such as degraded
performance, errors, or other indication of problems) or by the Regional Maintenance Center
(RMC) in support of TYCOM endorsed assessment programs. The Government Maintenance
Team shall validate, screen, and broker all CMP task 2-Kilos to the appropriate assessing activity.

(b) Only procedures specified in the CMP task shall be used to execute assessments. Information
addressing assessment requirements found not to be included within the CMP task, such as local
practices, In-Service Engineering Activity unique items, RMC practices, etc., shall be forwarded
using the Feedback Report (FBR) process for review and approval as an acceptable addition to the
CMP database. If not approved, these practices shall not be used by any activity.

(c) The Government Maintenance Team will make the preliminary determination of the most
appropriate source for all off-ship activity work for its assigned ships. Decisions made by the Port
Engineer, with concurrence from the Maintenance Team, shall be in compliance with policies in
this instruction, reference (a), and guidance provided by the cognizant RMC.

b. This item includes the ship assessment functions necessary to support work for LCS class ships whether
in homeport or at sea or deployed in remote locations.

c. These ship assessment functions shall be accomplished per the direction of the ACO and the requirements
of this contract. No later than 60 days following the completion of each Award Fee evaluation period,
submit a cost report to the appropriate RMC listing each Standard Work Item (SWT) assigned for ship
assessments. This report shall be consistent with the cost elements used for the annual incurred cost
submissions required by FAR 52.216-7 under this contract. Cost to be returned at the Standard Item 009-99
and OPNAYV 4700 2K levels.

2020,2021 ACCOMPLISH SHIP ASSESSMENTS FOR USS INDEPENDENCE (LCS 2) INFY15-18
2020.1 SCOPE

The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.

2030,2031 ACCOMPLISH SHIP ASSESSMENTS FOR USS FORT WORTH (LCS 3) IN FY15-18
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2030.1 SCOPE

The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.

2040, 2041 ACCOMPLISH SHIP ASSESSMENTS FOR USS CORONADO (LCS 4) IN FY15-18
2040.1 SCOPE

The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.

2050,2051 ACCOMPLISH SHIP ASSESSMENTS FOR USS MILWAUKEE (LCS 5) INFY15-18
2050.1 SCOPE

The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.

2060,2061 ACCOMPLISH SHIP ASSESSMENTS FOR USS JACKSON (LCS 6) IN FY15-18
2060.1 SCOPE

The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.

2070,2071 ACCOMPLISH SHIP ASSESSMENTS FOR DETROIT (LCS 7) IN FY15-18
2070.1 SCOPE

The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.

2080,2081 ACCOMPLISH SHIP ASSESSMENTS FOR USS MONTGOMERY (LCS 8) IN FY15-18
2080.1 SCOPE
The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.
2100,2101 ACCOMPLISH SHIP ASSESSMENTS FOR USS GABRIELLE GIFFORDS (LCS 10) IN FY15-
18
2100.1 SCOPE
The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.
2120,2121 ACCOMPLISH SHIP ASSESSMENTS FOR USS OMAHA (LCS 12) IN FY15-18

2120.1 SCOPE
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The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.
2140,2141 ACCOMPLISH SHIP ASSESSMENTS FOR USS MANCHESTER (LCS 14) IN FY15-18
2140.1 SCOPE
The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.
2160,2161 ACCOMPLISH SHIP ASSESSMENTS FOR USS TULSA (LCS 16) IN FY15-18
2160.1 SCOPE
The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.
2180,2181 ACCOMPLISH SHIP ASSESSMENTS FOR USS TBD (LCS TBD) IN FY15-18
2180.1 SCOPE

The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.

2200,2201 ACCOMPLISH SHIP ASSESSMENTS FOR USS TBD (LCS TBD) IN FY15-18
2200.1 SCOPE
The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.
2220,2221 ACCOMPLISH SHIP ASSESSMENTS FOR USS TBD (LCS TBD) IN FY15-18
2220.1 SCOPE

The Contractor shall accomplish ship assessments for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 2010.
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3010,3011 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS FREEDOM (LCS 1) IN FY15-18

3010.1 SCOPE

1. Accomplish Non-Scheduled Repairs and Alteration Requirements between CNO Scheduled Availabilities
For LCS Class Ships Homeported In And/or Visiting San Diego, CA (Option)

Continuous Maintenance Availabilities (CMAV) can be defined as an availability that will occur three times per
year/every four months and two weeks in duration. CMAYV will include corrective/emergent maintenance but
could contain Planned Maintenance as well as modernization.

The Contractor shall provide the management, technical, procurement, production, testing, training, MRC
updates, and quality assurance necessary to prepare and accomplish the alteration/modernization of ships in each
availability in accordance with the requirements stated in the Work Item Specifications, the Delivery Schedule,
and all other terms and conditions set forth in the contract. The list of Standard Work Items is listed in Section
J.

a. This item includes continuous maintenance and emergent-type work for USS FREEDOM (LCS 1).
Such work shall be performed during the Continuous Maintenance Periods, PMAVS and WOOs when
ships are available between deployments and other at-sea missions and exercises.

b. The contractor may be required to provide on-site non-scheduled repair support to ships at remote
locations and OCONUS. This work shall be accomplished per the direction of the ACO and the
requirements of this contract.

¢. The Contractor shall have the ability to respond to emergent type work as directed by the appropriate
RMC, who will determine the appropriate level of response based upon the severity of the casualty and
location of the vessel. The Contractor shall not begin work on these requirements prior to the
placement of orders by the Administrative Contracting Officer (ACO). The Government reserves the
right to order these requirements elsewhere, at its discretion. Nonscheduled work is normally
comprised of emergency/emergent or continuous maintenance work.

d. The Contractor shall submit cost/status reports based Progress Measurement Systems. In addition,
the Contractor shall submit Job Close Out Data IAW CDRLs in Exhibit A.

e. The Contractor shall provide/submit Ship Selected Record Drawings (SRDs), Selected Record Data
Updates and Technical Manuals to the Planning Yard IAW CDRLs in Exhibit A and other designated
Government Representative as directed by the Navy within five days of completion of the availability.

f. The Contractor shall utilize the Liaison Action Record (LAR) services/electronic LAR (eLAR)
process as outlined in NSTS 9090-100A for communication with the Planning Yard and the
Government. The Contractor shall provide LARs/eLARs:

(1) In the event of drawing error, modification to alteration package, changed ship conditions, etc.,
respond in a timely, supportive manner to LAR design clarification inquiries.

(2) Utilize an automated class log, shared with the Government and Planning Yard, identifying
each LAR, general nature of the request and coordinate future ships to which the Ship Change
referenced in the LAR applies.

g. The Contractor will accomplish the maintenance/modernization per the work items. The Contractor
shall develop and submit all work items in accordance with COMFLTFORCOMINST 4790.3 VII-4-E-
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2 30 JUL 2010/FY-12 titted COMUSFLTFORCOMINST 4790.3 (series) Joint Fleet Maintenance
Manual (JEMM),Volume VII, Chapter 4, Contract Specification Development, Appendix 4-E
Procedures for the Preparation and Use of Work Items for Ship Repair IAW CDRLs in Exhibit A.

h. The Contractor shall include the Planning Yard in all correspondence due to the Planning Yard’s
role to maintain Configuration Management (CM), Data Management (DM) and Reliability,
Maintainability and Availability (RMA) for the LCS Class.

i. The Contractor shall accomplish maintenance/modernization on identified critical systems by
creating and accomplishing Process Control Procedures (PCPs). Critical systems maintenance shall be
required to utilize COMUSFLTFORCOMINST 4790.3 (series) Joint Fleet Maintenance Manual
(JFMM), Volume VII, Chapter 4, CNRMC Ltr 4700 Ser C200/193 dtd 19 Sep 2014. The Contractor
shall utilize an Enterprise Asset Management (EAM) database or equivalent system for a standard
template and a PCP repository.

Jj- The Contractor shall comply with the 40% small business-subcontracting requirement in accordance
with the “Small Business Subcontracting Requirement” clause in Section H. The Contractor’s
adherence to this subcontracting plan will be evaluated by the Award Fee Evaluation Board (AFEB) as
part of each Determination of Fee evaluation (See Section B — Determination of Fee). The Contractor
shall submit Small Business Subcontractor Reports IAW CDRLs in Exhibit A.

k. The Contractor shall ensure material ordering is traceable back to the Job Control Number
(JCN)/Job Sequence Number (JSN) or Automated Work Request (AWR) level and, if applicable, the
Work Specification.

1. The Contractor shall submit a fiscal year funding phasing plan for 30 days after award of this
contract and 90 days prior to the start of the new fiscal year (October 1) IAW CDRL. The plan shall
identify by month and quarter the expected funding requirements to execute the scope of the contract.

2. CONDITION FOUND REPORT (CFR): If materiel discrepancies are discovered during the performance of
a work item that exceed the scope of the work specification, the Contractor shall record and report those
discrepancies to the Government via the Condition Found Report (CFR) process IAW CLIN 0300 para 1.b and
the CDRL in Exhibit A.

3020,3021 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS INDEPENDENCE (LCS 2) IN FY15-18

3020.1 SCOPE
The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration
requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance

with the statement of work for Line Item 3010.

3030,3031 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS FORT WORTH (LCS 3) IN FY15-18

3030.1 SCOPE
The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration

requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.
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3040,3041 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS CORONADO (LCS 4) INFY15-18

3040.1 SCOPE

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration
requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.

3050,3051 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS MILWAUKEE (LCS 5) IN FY15-18

3050.1 SCOPE

The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration
requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.

3060,3061 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS JACKSON (LCS 6) IN FY15-18

3060.1 SCOPE
The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration
requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance

with the statement of work for Line Item 3010.

3070,3071 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS DETROIT (LCS 7) IN FY15-18

3070.1 SCOPE
The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration

requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.

3080, 3081 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS MONTGOMERY (LCS 8) IN FY15-18
3080.1 SCOPE
The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration

requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.

3100,3101 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS GABRIELLE GIFFORDS (LCS 10) IN FY15-
18 (OPTION)

3100.1 SCOPE
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The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration

requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.

3120, 3121 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS OMAHA (LCS 12) IN FY15-18 (OPTION)

3120.1 SCOPE
The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration

requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.

3140, 3141 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS MANCHESTER (LCS 14) IN FY15-18
(OPTION)

3140.1 SCOPE
The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration

requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.

3160,3161 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS TULSA (LCS 16) IN FY15-18 (OPTION)
3160.1 SCOPE
The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration

requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.

3180, 3181 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS TBD (LCS TBD) IN FY15-18 (OPTION)
3180.1 SCOPE
The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration

requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.

3200, 3201 ACCOMPLISH NON-SCHEDULED EMERGENT AND CONTINUOUS MAINTENANCE
REPAIRS AND ALTERATION REQUIREMENTS FOR USS TBD (LCS TBD) IN FY15-18 (OPTION)

3200.1 SCOPE
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The Contractor shall accomplish non-scheduled emergent and continuous maintenance repairs and alteration
requirements between CNO scheduled availabilities for the subject seaframe (hull) IN FY15-18 in accordance
with the statement of work for Line Item 3010.

4000 - 4031 RESREVED

ASBESTOS, POLYCHLORINATED BIPHENYLS (PCB'S) AND OTHER REGULATED SUBSTANCES

A. For the purposes of this contract, regulated substances are those substances (excluding radioactive material) for
which:

1. Applicable federal, state or local regulations, or the safety and health standards cited in Section C -
General Requirement "Department of Labor Occupational Safety and Health Standards for Ship Repair" may require
special exposure control measures to protect worker health and safety, or

2. In the absence of the specific regulations and standards, the Contractor shall utilize Occupational Safety
and Health Act (OSHA) recognized standards for identifying and controlling substances, and requiring special
exposure control measures to protect workers in accordance with Section 5(a)(1) of Public Law 91-596 OSHA.

Such measures include, but are not limited to, respiratory protection, protective clothing, industrial hygiene surveys
and workplace controls such as containment and ventilation.

B. The Government will remediate or reduce the amount of any identified substance determined to be in such
concentrations as to require worker protection measures in the workplace environment as required by paragraph A to
the extent such remediation or removal is feasible.

C. Despite the best efforts of the Contractor and Government personnel to anticipate and remediate any conditions
where the workplace environment is affected by asbestos, PCB's or other regulated substances, the Contractor may
nevertheless encounter unanticipated situations where worker protection measures are required. In this case:

1. The Contractor shall not be relieved of his duty to continue to perform the requirements of this contract,
including taking any actions necessary to comply with Section C - General Requirement "Department of Labor
Occupational Safety and Health Standards for Ship Repair."

2. Any Contractor effort, except for that specified in paragraph C.3. below, resulting from the actions of
paragraph C.1. above shall be an allowable cost under this contract but shall not be the subject of equitable
adjustment under the "Changes" clause of this contract.

3. Cost and/or schedule impact resulting from remediation measures (i.e. clean up) required by paragraph
A. above and worker protection measures in a level greater than the worker protection measures the Contractor must
employ to comply with paragraph C.1. above, shall be the subject of equitable adjustment under the "Changes"
clause of this contract.

CLAUSES INCORPORATED BY FULL TEXT



N00024-15-C-4313

Page 140 of 209

ACCESS TO THE NAVY SUPPLY SYSTEM (NAVSEA) (MAR 2011)

(a) In compliance with the comparability requirement of 10 U.S.C. 7314, Public and Private Shipyards will be
provided equal access to the Naval Supply System. Use by private yards is permissive, not mandatory.

(b) Pursuant to the clause of this contract entitled "GOVERNMENT SUPPLY SOURCES" (FAR 52.251-1) the
Contracting Officer hereby authorizes the Contractor to place orders with the Navy Supply System for materials and
equipment or other supplies necessary to perform the required work. The Naval Supply System shall process such
orders in the same manner as it would for any other Navy supply user, and the Contractor shall make payment on
account of materials and equipment and other supplies ordered and/or received in accordance with the normal
requirements of the Naval Supply Systems Command, but in no event shall payment in full be any later than 30 days
after receipt by the Contractor of each order. The Contractor shall pay the Naval Supply System any costs for
materials, equipments, or other supplies obtained including any surcharges normally charged to any other Naval
Supply System user.

(c) This job order has been priced on the basis that, except as specifically provided elsewhere in this contract with
regards to Government furnished property, the Contractor shall provide all necessary materials, equipments and
supplies for performance of this contract. If the Contractor uses the Naval Supply System, it has elected to use the
system for its own convenience to meet its contractual obligations to perform the work under this contract. The
Naval Supply System is considered to be an alternate source or vendor of contractor furnished material; therefore
materials, equipments, or other supplies ordered and/or obtained from the Naval Supply System are specifically not
considered to be Government furnished material, but are considered to be contractor furnished material. The
Government makes no representation as to the availability of materials, equipments, or other supplies for the
performance of the work required under this contract, nor shall unavailability, late delivery, delivery of non-
conforming supplies, higher costs of the Naval Supply System (if any), or any failure of the Naval Supply System to
meet the expectations or requirements of the Contractor constitute excusable delay or grounds for equitable or any
other adjustment to the contract or relief from the requirement to perform in accordance with the terms of the
contract.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN 1994)

(a) Performance under this contract may require that the Contractor have access to technical data, computer
software, or other sensitive data of another party who asserts that such data or software is proprietary. If access to
such data or software is required or to be provided, the Contractor shall enter into a written agreement with such
party prior to gaining access to such data or software. The agreement shall address, at a minimum, (1) access to, and
use of, the proprietary data or software exclusively for the purposes of performance of the work required by this
contract, and (2) safeguards to protect such data or software from unauthorized use or disclosure for so long as the
data or software remains proprietary. In addition, the agreement shall not impose any limitation upon the
Government or its employees with respect to such data or software. A copy of the executed agreement shall be
provided to the Contracting Officer. The Government may unilaterally modify the contract to list those third parties
with which the Contractor has agreement(s).

(b) The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or software as to the
restrictions under which access is granted; (2) not disclose the data or software to another party or other Contractor
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personnel except as authorized by the Contracting Officer; (3) not engage in any other action, venture, or
employment wherein this information will be used, other than under this contract, in any manner inconsistent with
the spirit and intent of this requirement; (4) not disclose the data or software to any other party, including, but not
limited to, joint venturer, affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive stamp,
marking, or legend on each use of the data or software whether in whole or in part.

(c) The restrictions on use and disclosure of the data and software described above also apply to such information
received from the Government through any means to which the Contractor has access in the performance of this
contract that contains proprietary or other restrictive markings.

(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by an individual,
company, or Government representative not directly involved in the effort to be performed under this contract to gain
access to such proprietary information. Such notification shall include the name and organization of the individual,
company, or Government representative seeking access to such information.

(e) The Contractor shall include this requirement in subcontracts of any tier which involve access to information
covered by paragraph (a), substituting "subcontractor” for "Contractor" where appropriate.

(f) Compliance with this requirement is a material requirement of this contract.

CLAUSES INCORPORATED BY FULL TEXT

ACCESS TO THE VESSEL(S) (AT) (NAVSEA) (JAN 1983)

Officers, employees and associates of other prime Contractors with the Government and their subcontractors, shall,
as authorized by the Supervisor, have, at all reasonable times, admission to the plant, access to the vessel(s) where
and as required, and be permitted, within the plant and on the vessel(s) required, to perform and fulfill their
respective obligations to the Government. The Contractor shall make reasonable arrangements with the Government
or Contractors of the Government, as shall have been identified and authorized by the Supervisor to be given
admission to the plant and access to the vessel(s) for office space, work areas, storage or shop areas, or other
facilities and services, necessary for the performance of the respective responsibilities involved, and reasonable to
their performance.

HQ C-2-0005 ACCESS TO VESSELS BY NON U.S. CITIZENS (NAVSEA) (DEC 2005)

(a) No person not known to be a U.S. citizen shall be eligible for access to naval vessels, work sites and adjacent
areas when said vessels are under construction, conversion, overhaul, or repair, except upon a finding by
COMNAVSEA or his designated representative that such access should be permitted in the best interest of the
United States. The Contractor shall establish procedures to comply with this requirement and NAVSEAINST
5500.3 (series) in effect on the date of this contract or agreement.

(b) If the Contractor desires to employ non U.S. citizens in the performance of work under this contract or agreement
that requires access as specified in paragraph (a) of this requirement, approval must be obtained prior to access for
each contract or agreement where such access is required. To request such approval for non U.S. citizens of friendly
countries, the Contractor shall submit to the cognizant Contract Administration Office (CAO), an Access Control
Plan (ACP) which shall contain as a minimum, the following information:



N00024-15-C-4313

Page 142 of 209

(1) Badge or Pass oriented identification, access, and movement control system for non U.S. citizen employees
with the badge or pass to be worn or displayed on outer garments at all times while on the Contractor's facilities and
when performing work aboard ship.

(1) Badges must be of such design and appearance that permits easy recognition to facilitate quick and
positive identification.

(i1) Access authorization and limitations for the bearer must be clearly established and in accordance with
applicable security regulations and instructions.

(iii) A control system, which provides rigid accountability procedures for handling lost, damaged, forgotten or
no longer required badges, must be established.

(iv) A badge or pass check must be performed at all points of entry to the Contractor's facilities or by a
site supervisor for work performed on vessels outside the Contractor's plant.

(2) Contractor’s plan for ascertaining citizenship and for screening employees for security risk.

(3) Data reflecting the number, nationality, and positions held by non U.S. citizen employees, including
procedures to update data as non U.S. citizen employee data changes, and pass to cognizant CAO.

(4) Contractor’s plan for ensuring subcontractor compliance with the provisions of the Contractor's ACP.

(5) These conditions and controls are intended to serve as guidelines representing the minimum requirements of
an acceptable ACP. They are not meant to restrict the Contractor in any way from imposing additional controls
necessary to tailor these requirements to a specific facility.

(c) To request approval for non U.S. citizens of hostile and/or communist controlled countries (listed in Department
of Defense Industrial Security Manual, DOD 5220.22 M or available from cognizant CAO), Contractor shall include
in the ACP the following employee data: name, place of birth, citizenship (if different from place of birth), date of
entry to U.S., extenuating circumstances (if any) concerning immigration to U.S., number of years employed by
Contractor, position, and stated intent concerning U.S. citizenship. COMNAVSEA or his designated representative
will make individual determinations for desirability of access for above group. Approval of ACP's for access of non-
U.S. citizens of friendly countries will not be delayed for approval of non-U.S. citizens of hostile communist-
controlled countries. Until approval is received, Contractor must deny access to vessels for employees who are non-
U.S. citizens of hostile and/or communist-controlled countries.

(d) The Contractor shall fully comply with approved ACPs. Noncompliance by the Contractor or subcontractor
serves to cancel any authorization previously granted, in which case the Contractor shall be precluded from the
continued use of non-U.S. citizens on this contract or agreement until such time as the compliance with an approved
ACP is demonstrated and upon a determination by the CAO that the Government's interests are protected. Further,
the Government reserves the right to cancel previously granted authority when such cancellation is determined to be
in the Government's best interest. Use of non-U.S. citizens, without an approved ACP or when a previous
authorization has been canceled, will be considered a violation of security regulations. Upon confirmation by the
CAO of such violation, this contract, agreement or any job order issued under this agreement may be terminated or
default in accordance with the clause entitled "DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)" (FAR
52.249-8), "DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)" (FAR 52.249-9) or
"TERMINATION (COST REIMBURSEMENT)" (FAR 52.249-6), as applicable.

(e) Prime Contractors have full responsibility for the proper administration of the approved ACP for all work
performed under this contract or agreement, regardless of the location of the vessel, and must ensure compliance by
all subcontractors, technical representatives and other persons granted access to U.S. Navy vessels, adjacent areas,
and work sites.
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(f) In the event the Contractor does not intend to employ non-U.S. citizens in the performance of the work under this
contract, but has non-U.S. citizen employees, such employees must be precluded from access to the vessel and its
work site and those shops where work on the vessel's equipment is being performed. The ACP must spell out how
non-U.S. citizens are excluded from access to contract work areas.

(g) The same restriction as in paragraph (g) above applies to other non-U.S. citizens who have access to the
Contractor's facilities (e.g., for accomplishing facility improvements, from foreign crewed vessels within its facility,
etc.).

CLAUSES INCORPORATED BY FULL TEXT

ADDITIONAL PROVISIONS RELATING TO GOVERNMENT PROPERTY (NAVSEA) (SEP 2009)

(a) For purposes of paragraph (h) of the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) in addition
to those items of property defined in that clause as Government Property, the following shall also be included within
the definition of Government Property:

(1) the vessel;

(2) the equipment on the vessel;
(3) movable stores;

(4) cargo; and

(5) other material on the vessel

(b) For purposes of paragraph (b) of the clause entitled "GOVERNMENT PROPERTY", notwithstanding any other
requirement of this contract, the following shall not be considered Government Property:

(1) the vessel;

(2) the equipment on the vessel;
(3) movable stores; and

(4) other material on the vessel

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0007 APPROVAL BY THE GOVERNMENT (AT) (NAVSEA) (JAN 1983)

Approval by the Government as required under this contract and applicable specifications shall not relieve the
Contractor of its obligation to comply with the specifications and with all other requirements of the contract, nor
shall it impose upon the Government any liability it would not have had in the absence of such approval.
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HQ C-2-0008 ASSIGNMENT AND USE OF NATIONAL STOCK NUMBERS (NAVSEA) (MAY 1993)

To the extent that National Stock Numbers (NSNs) or preliminary NSNs are assigned by the Government for the
identification of parts, pieces, items, subassemblies or assemblies to be furnished under this contract, the Contractor
shall use such NSNs or preliminary NSNs in the preparation of provisioning lists, package labels, packing lists,
shipping containers and shipping documents as required by applicable specifications, standards or Data item
Descriptions of the contract or as required by orders for spare and repair parts. The cognizant Government Contract
Administration Office shall be responsible for providing the Contractor such NSNs or preliminary NSNs which may
be assigned and which are not already in possession of the Contractor.

CLAUSES INCORPORATED BY FULL TEXT

COMMAND INSPECTION OF BERTHING FACILITIES (NAVSEA) (OCT 1990)

(a) Once the ship's force takes occupancy of a berthing facility, it is recognized that the premises will be under the
control of the Department of the Navy and subject to inspections by the Commanding Officer or his duly authorized
representative(s). In recognition of (1) the Navy's need to ensure security, military fitness, and good order and
discipline and (2) the Navy's policy to conduct regularly scheduled periodic inspections, the Contractor hereby
agrees that while its berthing facilities are occupied by ship's force, the Commanding Officer or his duly authorized
representative(s) has (have) the right to conduct command inspections of the berthing facilities occupied by ship's
force.

(b) In instances where the Contractor is using commercial facilities to satisfy the berthing requirement, the
Contractor hereby agrees to insert the following requirement in any Subcontract for berthing facilities to be provided
under this Contract:

(¢) Inrecognition of (1) the Navy's need to ensure security, military fitness, and good order and discipline, and
(2) the Navy's policy to conduct regularly scheduled periodic inspections, TBD' (insert names of Subcontractor)
hereby agrees that while its facilities are occupied by ship's force, the Commanding Officer or his duly authorized
representative(s) has (have) the right to conduct Command inspections of the facilities occupied by ship's force.

"To be completed by the ACO.

HQ C-2-0011 COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) DELIVERED TO AND/OR
RECEIVED FROM THE GOVERNMENT (NAVSEA) (APR 2004)

(a) The Contractor agrees to test for viruses all computer software and/or computer databases, as defined in the
clause entitled "RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL
COMPUTER SOFTWARE DOCUMENTATION" (DFARS 252.227-7014), before delivery of that computer
software or computer database in whatever media and on whatever system the software is delivered. The Contractor
warrants that any such computer software and/or computer database will be free of viruses when delivered.

(b) The Contractor agrees to test any computer software and/or computer database(s) received from the Government
for viruses prior to use under this contract.

(c) Unless otherwise agreed in writing, any license agreement governing the use of any computer software to be
delivered as a result of this contract must be paid-up and perpetual, or so nearly perpetual as to allow the use of the



N00024-15-C-4313
Page 145 of 209

computer software or computer data base with the equipment for which it is obtained, or any replacement equipment,
for so long as such equipment is used. Otherwise the computer software or computer database does not meet the
minimum functional requirements of this contract. In the event that there is any routine to disable the computer
software or computer database after the software is developed for or delivered to the Government, that routine shall
not disable the computer software or computer database until at least twenty-five calendar years after the delivery
date of the affected computer software or computer database to the Government.

(d) No copy protection devices or systems shall be used in any computer software or computer database delivered
under this contract to restrict or limit the Government from making copies. This does not prohibit license
agreements from specifying the maximum amount of copies that can be made.

(e) Delivery by the Contractor to the Government of certain technical data and other data is now frequently required
in digital form rather than as hard copy. Such delivery may cause confusion between data rights and computer
software rights. It is agreed that, to the extent that any such data is computer software by virtue of its delivery in
digital form, the Government will be licensed to use that digital-form with exactly the same rights and limitations as
if the data had been delivered as hard copy.

(f) Any limited rights legends or other allowed legends placed by a Contractor on technical data or other data
delivered in digital form shall be digitally included on the same media as the digital-form data and must be
associated with the corresponding digital-form technical data to which the legends apply to the extent possible. Such
legends shall also be placed in human readable form on a visible surface of the media carrying the digital-form data
as delivered, to the extent possible.

CLAUSES INCORPORATED BY FULL TEXT

CONTRACTOR'S PROPOSAL (NAVSEA) (MAR 2001)

(a) Performance of this contract by the Contractor shall be conducted and performed in accordance with detailed
obligations to which the Contractor committed itself in Proposal TBD' dated TBD' in response to NAVSEA
Solicitation No. N00024-13-R-4305.

(b) The technical volume(s) of the Contractor's proposal is incorporated by reference and hereby made subject to the
provisions of the "ORDER OF PRECEDENCE" (FAR 52.215-8) clause of this contract. Under the "ORDER OF
PRECEDENCE" clause, the technical volume of the Contractor's proposal referenced herein is hereby designated as
item (f) of the clause, following "the specification" in the order of precedence.

'To be completed by the Offeror.

CLAUSES INCORPORATED BY FULL TEXT

DEPARTMENT OF LABOR OCCUPATIONAL SAFETY AND HEALTH STANDARDS FOR SHIP REPAIR
(NAVSEA) (SEP 1990)

Attention of the Contractor is directed to the Occupational Safety and Health Act of 1970 (29 USC 651-678), and to
the Safety and Health Regulations for Ship Repairing (29 CFR 1915), promulgated under Public Law 85-742,
amending Section 41 of the Longshoremen's and Harbor Workers' Compensation Act (33 USC 941), and adopted by
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the Department of Labor as occupational safety or health standards under Section 6(a) of the Occupational Safety
and Health Act of 1970 (See 29 CFR 1910.13). These regulations apply to all ship repair and related work, as
defined in the regulations performed under this contract on the navigable waters of the United States including any
dry dock and marine railway. Nothing contained in this contract shall be construed as relieving the Contractor from
any obligations which it may have for compliance with the aforesaid regulations.

CLAUSES INCORPORATED BY FULL TEXT

DISPOSAL OF SCRAP (NAVSEA) (JAN 2008)

(a) All Government scrap resulting from accomplishment of any job order is the property of the Contractor to be
disposed as it sees fit. Scrap is defined as property that has no reasonable prospect of being sold except for the
recovery value of its basic material content. The determination as to which materials are scrap and which materials
are salvage, will be made, or concurred in, by the duly appointed Property Administrator for the cognizant SUPSHIP
or RMC Office.

(b) As consideration for retaining the Government's scrap, the Contractor's price for the performance of the work
required herein shall be a net price reflecting the value of the Government scrap.

(c) This requirement is not intended to conflict in any way with the clauses of this contract entitled
"PERFORMANCE" (DFARS 252.217-7010) or "GOVERNMENT PROPERTY" (FAR 52.245-1) under the Master
Contract in effect at the time of job order award, nor does it relieve the Contractor of any other requirement under
such clauses.

CLAUSES INCORPORATED BY FULL TEXT

DOCK TRIALS AND FAST CRUISE (NAVSEA) (MAY 1993)

(a) Dock Trials. The purpose of this trial is to conduct preliminary tests necessary to ensure that the ship is ready
for operating at sea. Ship's personnel will conduct all tests and perform all operational functions; however,
Contractor personnel will observe tests, record data, and make minor repairs and adjustments as necessary. The
dock trial shall be scheduled in accordance with Work Item 982-11. Contractor personnel are not to interfere with
functions of ship's personnel.

(b) Fast Cruise. The "fast cruise" is a simulated underway period. The purpose of fast cruise is to test to the
maximum extent possible, the ship's material and operational readiness condition. This includes normal watch
stations and engineering casualty control procedures. Contractor personnel will not be allowed onboard during this
period unless specifically requested by the Supervisor. Fast cruise shall be scheduled after dock trials and prior to
sea trials as cited in Specification Item 982-11.
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CLAUSES INCORPORATED BY FULL TEXT

DRYDOCK CERTIFICATION (NAVSEA) (MAY 1993)

The drydocking of all vessels on or after 1 January 1980 shall be accomplished in dry docks certified in accordance
with MIL-STD-1625C(SH) dated 25 August 1987.

CLAUSES INCORPORATED BY FULL TEXT

EXCLUSION OF MERCURY (NAVSEA) (MAY 1998)

Mercury or mercury containing compounds shall not be intentionally added or come in direct contact with hardware
or supplies furnished under this contract.

CLAUSES INCORPORATED BY FULL TEXT

EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (NOV 1996)

The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally
offered in a similar commercial sale, provided that such warranty is available at no additional cost to the
Government. The Contractor shall provide a copy of the standard commercial warranty with the item. The standard
commercial warranty period shall begin upon the final acceptance of the applicable material or software.
Acceptance of the standard commercial warranty does not waive the Government’s rights under the “Inspection”
clause, nor does it limit the Government’s rights with regard to other terms and conditions of the contract. In the
event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial
warranty.

CLAUSES INCORPORATED BY FULL TEXT

GOVERNMENT SURPLUS PROPERTY (NAVSEA) (SEP 1990)

No former Government surplus property or residual inventory resulting from terminated Government contracts shall
be furnished under this contract unless (i) such property is identified in the Special Contract Requirements or (ii) is
approved in writing by the Contracting Officer. Notwithstanding any such identification in the Special Contract
Requirements or approval by the Contracting Officer, the Contractor agrees all items or components described in this
requirement shall comply in all respects with the specifications contained herein.
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CLAUSES INCORPORATED BY FULL TEXT

HEAVY WEATHER PLAN (NAVSEA) (JUN 1999)

In order to ensure that Naval vessels and material are protected during gales, storms, hurricanes and destructive
weather, the Contractor is required to have a written Heavy Weather Plan (HWP) which assigns responsibilities and
prescribes actions to be taken on the approach of and during heavy weather conditions as delineated in NAVSEA
Standard Item (SI) 009-69. In accordance with ST 009-69, the Contractor shall furnish to the cognizant Shipbuilding,
Conversion and Repair, U.S. Navy, a copy of such HWP, and shall make such changes in the plan as the Supervisor
considers necessary and reasonable to protect and care for vessels and machinery and equipment to be installed
therein.

In the event the Supervisor directs the Contractor to implement the HWP pursuant to SI 009-69 the Contractor may
submit to the Contracting Officer a request for reimbursement for costs resulting from such actions together with any
documentation that the Contracting Officer may reasonably require. The Government shall reimburse the Contractor
for all reasonable, allowable and allocable costs resulting from the Contractor's implementation of the HWP based
on such Government direction.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0030 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT (FIXED-PRICE) (NAVSEA)
(SEP 2009)

(a) Contract Specifications. The Government will furnish, if not included as an attachment to the contract, any
unique contract specifications set forth in Section C.

(b) Contract Drawings and Data. The Government will furnish contract drawings, design agent drawings, ship
construction drawings, and/or other design or alteration data cited or referenced in Section C or in the contract
specification as mandatory for use or for contract performance.

(¢) Government Furnished Information (GFI). GFI is defined as that information essential for the installation, test,
operation, and interface support of all Government Furnished Material enumerated on NAVSEA Form 4205/19 or
Schedule A, as applicable, attached to the contract. The Government shall furnish only the GFI identified on the
NAVSEA Form 4340/2 or Schedule C, as applicable, attached to the contract. The GFI furnished to the contractor
need not be in any particular format. Further, the Government reserves the right to revise the listing of GFI on the
NAVSEA Form 4340/2 or Schedule C, as applicable, as follows:

(1) The Contracting Officer may at any time by written order:

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA
Form 4340/2 or Schedule C, as applicable; or

(i1) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or
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(ii1) establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or Schedule
C, as applicable.

(2) If any action taken by the Contracting Officer pursuant to subparagraph (1) immediately above causes
an increase or decrease in the costs of, or the time required for, performance of any part of the work under this
contract, the contractor may be entitled to an equitable adjustment in the contract price and delivery schedule in
accordance with the procedures provided for in the clause of this contract entitled "CHANGES--FIXED-PRICE"
(FAR 52.243-1).

(d) Except for the Government information and data specified by paragraphs (a), (b), and (c) above, the Government
will not be obligated to furnish the Contractor any specification, standard, drawing, technical documentation, or
other publication, notwithstanding anything to the contrary in the contract specifications, the GFI listed on the
NAVSEA Form 4340/2 or Schedule C, as applicable, the clause of this contract entitled "GOVERNMENT
PROPERTY" (FAR 52.245-1) or "GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES "
(FAR 52.245-2), as applicable, or any other term or condition of this contract.

(e) Referenced Documentation. The Government will not be obligated to furnish Government specifications and
standards, including Navy standard and type drawings and other technical documentation, which are referenced
directly or indirectly in the contract specifications set forth in Section C and which are applicable to this contract as
specifications. Such referenced documentation may be obtained:

(1) From the ASSIST database via the internet at http:/assist.daps.dla.mil/; or
(2) By submitting a request to the

Department of Defense Single Stock Point (DoDSSP)

Building 4, Section D

700 Robbins Avenue

Philadelphia, Pennsylvania 19111-5094

Telephone (215) 697-6396

Facsimile (215) 697-9398.

Commercial specifications and standards, which may be referenced in the contract specification or any sub-tier
specification or standard, are not available from Government sources and should be obtained from the publishers.

HQ C-2-0031 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT (COST TYPE) —
ALTERNATE I (NAVSEA) (SEP 2009)

(a) Contract Specifications. The Government will furnish, if not included as an attachment to the contract, any
unique contract specifications set forth in Section C.

(b) Contract Drawings and Data. The Government will furnish contract drawings, design agent drawings, ship
construction drawings, and/or other design or alteration data cited or referenced in Section C or in the contract
specification as mandatory for use or for contract guidance.

(¢) Government Furnished Information (GFI). GFI is defined as that information essential for the installation, test,
operation, and interface support of all Government Furnished Material enumerated on NAVSEA Form 4205/19 or
Schedule A, as applicable, attached to the contract. The Government shall furnish only the GFI identified on the
NAVSEA Form 4340/2 or Schedule C, as applicable, attached to the contract. The GFI furnished to the contractor
need not be in any particular format. Further, the Government reserves the right to revise the listing of GFI on the
NAVSEA Form 4340/2 or Schedule C, as applicable, as follows:

(1) The Contracting Officer may at any time by written order:
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(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA
Form 4340/2 or Schedule C, as applicable; or

(i1) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or

(iii) establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or
Schedule C, as applicable.

(2) If any action taken by the Contracting Officer pursuant to subparagraph (1) immediately above causes
an increase or decrease in the costs of, or the time required for, performance of any part of the work under this
contract, the contractor may be entitled to an equitable adjustment in the contract amount and delivery schedule in
accordance with the procedures provided for in the clause of this contract entitled "CHANGES--COST-
REIMBURSEMENT" (FAR 52.243-2) or "CHANGES--TIME-AND-MATERIALS OR LABOR-HOURS" (FAR
52.243-3).

(d) Except for the Government information and data specified by paragraphs (a), (b), and (c) above, the Government
will not be obligated to furnish the Contractor any specification, standard, drawing, technical documentation, or
other publication, notwithstanding anything to the contrary in the contract specifications, the GFI listed on the
NAVSEA Form 4340/2 or Schedule C, as applicable, the clause of this contract entitled "GOVERNMENT
PROPERTY" (FAR 52.245-1) or "GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES "
(FAR 52.245-2), as applicable, or any other term or condition of this contract.

(e) Referenced Documentation. The Government will not be obligated to furnish Government specifications and
standards, including Navy standard and type drawings and other technical documentation, which are referenced
directly or indirectly in the contract specifications set forth in Section C and which are applicable to this contract as
specifications. Such referenced documentation may be obtained:

(1) From the ASSIST database via the internet at http:/assist.daps.dla.mil/; or
(2) By submitting a request to the

Department of Defense Single Stock Point (DoDSSP)

Building 4, Section D

700 Robbins Avenue

Philadelphia, Pennsylvania 19111-5094

Telephone (215) 697-6396

Facsimile (215) 697-9398.

Commercial specifications and standards, which may be referenced in the contract specification or any sub-tier
specification or standard, are not available from Government sources and should be obtained from the publishers.

CLAUSES INCORPORATED BY FULL TEXT

PERMITS AND RESPONSIBILITIES (NAVSEA) (SEP 1990)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any applicable Federal, State, and Municipal laws, codes, and
regulations, in connection with any movement over the public highways of overweight/overdimensional materials.
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CLAUSES INCORPORATED BY FULL TEXT

PRINTING OF TECHNICAL MANUALS, PUBLICATIONS, CHANGES, REVISIONS AND AMENDMENTS
(NAVSEA) (JAN 2008)

(a) The printing, duplication, and binding of all technical manuals, books, and other publications, and changes,
amendments, and revisions thereto, including all copies and portions of such documents which are required to be
prepared and furnished under this contract for review, approval or otherwise, shall be accomplished in accordance
with the following:

(1) DOD Instruction 5330.03, Document Automation & Production Service (DAPS) of February 8, 2006

(2) Federal Acquisition Regulation (FAR) Subparts 8.8 and 17.5, as in effect on the date of this contract
and;

(3) "Government Printing and Binding Regulations", published by the Joint Committee on Printing,
Congress of the United States, as in effect on the date of this contract.

(b) Publications and other printed or duplicated material which (1) are prepared and carried by equipment
manufacturers for regular commercial sale or use, and (2) require no significant modification for military use or to
meet the requirements of this contract, or (3) are normally supplied for commercial equipment, shall be provided by
the Contractor. Except for material falling within (1) through (3) of this paragraph, the printing of technical manuals,
publications, changes, revisions, or amendments by the Contractor or subcontractor is prohibited.

(c) The Contractor shall have the printing and binding of final approved technical manuals, publications, changes,
revisions and amendments thereto, as required under this contract (whether prepared by the Contractor or a
subcontractor), printed at Government expense by or through the Defense Automation and Production Service
(DAPS)in the Naval District in which the Contractor is located, in accordance with the following general procedures:
(1) Prior to preparation of materials for printing (photolithographic negatives or camera-ready copies) by

the Contractor or a subcontractor, the Contractor shall make arrangements with the DAPS and with the designated
Contract Administration Office for printing and binding which shall include:

(1) Citation of contract number;

(i1) Security classification of materials to be printed;

(iii) Establishment of a schedule for printing, including estimated delivery date to DAPS;

(iv) Provisions for furnishing photolithographic negatives or camera-ready copies and art work in the
proper sequence for printing;

(v) A check-off list to verify the printing sequence of text pages and foldouts in the form prescribed by
DAPS;

(vi) Complete printing instructions, which shall specify colors, if required for specific pages, the trim
size, including apron, if required, for each foldout/in or chart, or other unique requirements;

(vii) Type of binding (side stitch, perfect bound, saddle stitch, glue bound, tape bound plastic comb/wire
bound, loose leaf, screw posts, etc.); and
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(viii) Other instructions, as applicable, such as packing instructions, banded, shrink pack, strap, binders,
fill and seal cartons/boxes, inset padding of any type type of envelope, water type packaging or other container
quantity for each addressee, required delivery schedule, or delivery instructions. (The Contractor shall provide an
address list and addressed mailing labels for each addressee).

(ix) Special handling of classified materials from Confidential up to Top Secret requiring printing
through DAPS or the GPO are managed in accordance with DODD 5200.32. Contact the appropriate DAPS
location before delivering classified originals to ensure proper handling and disposition.

(2) The Contractor shall ship the complete set of photolithographic negatives, camera-ready copies or digital
media (CD/DVD) required to be printed in accordance with the detailed procedures specified by DAPS. All
transportation charges are paid to DAPS or a contract printer designated by DAPS. The DAPS shall sign the
acceptance block of the DD Form 250 for reproducible quality only.

(3) For steam and electrical plant composite diagrams, the Contractor shall provide an original Mylar print of the
diagram to the DAPS with a guide indicating the color of each line. DAPS, or via the GPO, will prepare the color
separation negatives for the composite diagram and return those to the Contractor for editorial review. DAPS will
correct any errors and print the corrected composite diagram.

(4) DAPS will furnish or provide for all supplies and services (including binders) which are necessary to
accomplish the printing and binding.

(5) DAPS will pack and ship or provide for packing and shipping of the printed material to the Contractor and
the distribution list furnished by the Contractor in accordance with the printing order, unless distribution by the
Contractor is otherwise required by the terms of the contract, the specifications, or otherwise, in which case the
printed and bound publications will be returned to the Contractor for distribution.

(6) DAPS will pack and ship the material used for printing to the DAPS, 4th Naval District (Philadelphia, PA),
for storage.

(d)(1) In establishing the schedule for printing, the Contractor shall provide for furnishing the photolithographic
negatives, camera-ready copies or digital media (CD/DVD) to DAPS in time to allow at least the minimum number
of working days specified in the schedule below (eight-hour day, five days per week exclusive of Saturdays,
Sundays, and holidays) from date of acceptance of material for printing at DAPS to date of shipment of printed
material from DAPS.

Minimum number of working

Printing Days required by DAPS
Up to 200 copies per original 30
201 through 400 copies per original 40
401 through 600 copies per original 50
601 copies per original and over 60

(2) If DAPS exceeds the delivery requirements established in accordance with paragraph (c)(1)(iii), for the
item(s) specified, the time shall be extended by an equivalent number of working days, provided that the Contractor
requests such extension(s), in writing, to the Contracting Officer and submits with its request sufficient evidence to
enable the Contracting Officer to determine the validity of the Contractor's request.

(e) The Contractor shall not be responsible for the quality, or quality control, of printing performed by DAPS or a
printer under contract to DAPS; and, the Government shall reimburse the Contractor for any costs incurred for
replacement of material lost or damaged by DAPS or a printer under contract to DAPS.
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(f) The costs of printing, binding, packing and shipping by DAPS of the publications and changes described herein
(but not the costs of preparing photolithographic negatives, camera-ready copies and other materials for printing or
the costs of transporting or shipping such materials to DAPS or a contract printer designated by DAPS) shall be
borne by the Government.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0044 PROTECTION OF THE VESSEL (NAVSEA) (SEP 1990)

(a) The Contractor shall exercise reasonable care, as agreed upon with the Supervisor, to protect the vessel from
fire, and shall maintain a system of inspection over the activities of its welders, burners, riveters, painters, pipe
fitters, and similar workers, and of its subcontractors, particularly where such activities are undertaken in the vicinity
of the vessel's magazines, fuel oil tanks, or store rooms containing inflammable materials. All ammunition, fuel oil,
motor fuels, and cleaning fluids shall have been off-loaded and the tanks cleaned, except as may be mutually agreed
upon between the Contractor and the Supervisor prior to work on the vessel by the Contractor. Fire hose lines shall
be maintained by the Contractor ready for immediate use on the vessel at all times while the vessel is berthed
alongside the Contractor's pier or in dry dock. All tanks under alteration or repair shall be cleaned, washed, and
steamed out or otherwise made safe to the extent necessary, and the Contractor shall furnish the vessel's Gas Free
Officer and the Supervisor with a "Gas Chemists' Certificate" before any hot work is done. The Contractor shall
maintain a fire watch aboard the vessel in areas where the Contractor is working. All other fire watches aboard the
vessel shall be the responsibility of the Government.

(b) Except as otherwise provided in contractually invoked technical specifications or NAVSEA furnished directives,
while the vessel is at the Contractor's plant and when the temperature becomes as low as thirty-five degrees
Fahrenheit, the Contractor shall assist the Government when requested in keeping all pipe-lines, fixtures, traps, tanks,
and other receptacles on the vessel drained to avoid damage from freezing, or if this is not practicable, the vessel
shall be kept heated to prevent such damage. The vessel's stern tube and propeller hubs shall be protected by the
Contractor from frost damage by applied heat through the use of a salamander or other proper means.

(c) The work shall, whenever practicable, be performed in such manner as not to interfere with the work performed
by military personnel attached to the vessel, and provisions shall be made so that personnel assigned shall have
access to the vessel at all times, it being understood that such personnel will not unduly interfere with the work of the
Contractor's workmen.

(d) The Contractor shall at all times keep the site of the work on the vessel free from accumulation of waste material
or rubbish caused by its employees, or the work performed by the Contractor in accordance with this contract, and at
the completion of such work shall remove all rubbish from and about the site of the work, and shall leave the work in
its immediate vicinity "broom clean", unless more exactly specified by the Supervisor.

CLAUSES INCORPORATED BY FULL TEXT

QUALIFICATION OF CONTRACTOR NONDESTRUCTIVE TESTING (NDT) PERSONNEL (NAVSEA) (APR
2004)
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(a) The Contractor and any Nondestructive Testing (NDT) subcontractor shall utilize for the performance of required
NDT, only Level I, II and III personnel currently certified in accordance with NAVSEA Technical Publication
T9074-AS-GIB-010/271, ACN Notice 1 of 16 Feb 99. Documentation pertaining to the qualification and
certification of NDT personnel shall be made available to the Contracting Officer for review upon request.

(b) These requirements do not apply with respect to nuclear propulsion plant systems and other matters under the
technical cognizance of SEA 08. Because of health and safety considerations, such matters will continue to be
handled as directed by SEA 08.

CLAUSES INCORPORATED BY FULL TEXT

REMOVALS (NAVSEA) (SEP 1990)

The Contracting Officer may, by written notice to the Contractor, direct removal of any or all of the property from
storage. Within the shortest practicable time after receipt of such notice, but in no event more than thirty (30) days
thereafter, unless a longer period is agreed to by the parties hereto, the Contractor will dismantle, prepare for
shipment and load the item of property affected, on a common carrier at the place of storage in accordance with
sound industrial practice and such instructions as the Contracting Officer may issue. The Contracting Officer may,
by written notice to the Contractor direct the return of any item of the property removed, and the Contractor shall
store the property at the Plant as provided for in Section F. In the event such items are removed and forwarded to a
Government depot or to a party other than the Contractor, removal and return to storage of said items shall be at the
expense of the Government.

CLAUSES INCORPORATED BY FULL TEXT

REQUISITIONS FROM THE FEDERAL SUPPLY SYSTEM (NAVSEA) (JUL 1992)

Requisitions for Government Furnished Material from the Federal Supply System which are requisitioned by a
contractor, or are to be shipped directly to a contractor, must be submitted to the following Management Control
Activity (MCA)':

MCA (Name):
Telephone:
Address:

For purposes of requisitions of Government Furnished Material from the Federal Supply System, the Contractor:
[ ] has been assigned Defense Activity Address Code (DODAAC) ;

[ ] the Naval Sea Systems Command has requested assignment of a DODAAC by the Navy Accounting and
Finance Center (NAFC).
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" To be completed by the ACO.

CLAUSES INCORPORATED BY FULL TEXT

SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)
(a) Definitions.

(i) A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its
attachments).

(i1) A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference,
or (2) a specification cited in a first-tier drawing.

(b) Requirements.

All zero-tier and first-tier references, as defined above, are mandatory for use. All lower tier references
shall be used for guidance only.

CLAUSES INCORPORATED BY FULL TEXT

STANDARDIZATION - ALTERNATE I (NAVSEA) (MAR 2011)

(a) In order to support commonality and or standardization, variation within systems, sub-systems and components
across the fleet must be reduced. When it is necessary for the Contractor to replace equipment (e.g., changes have
been made to requirements, systems, sub-systems or components) or where such sub-systems, equipments or
components are not available, the Contractor shall select Hull Mechanical and Electrical (HM&E)
equipment/components in the following order:

(b) The Virtual Shelf items are to be applied if they meet the contract requirements. The Virtual Shelf is a repository
of Total Ownership Cost (TOC) preferred Common designs. NAVSEA Commonality Program identified HM&E
equipment/components for the Virtual Shelf that meet cross platform requirements and specifications and provide
superior TOC. Information to gain access to the Virtual Shelf is located on the following web site:
http://acc.dau.mil/commonality.

Some equipment listed on the Virtual Shelf may have supporting commodity contracts. For the Virtual Shelf Items
supported by commodity contracts, a supporting commodity contract will appear in the HM&E corridor of the DoD
EMall (https://dod-emall.dla.mil/acct/welcome.action). These contracts include provisions for direct contractor
orders against the contracts. The Contractor will contact the Procuring Contracting Officer (PCO) listed in Section G
of this contract and request instructions to register to place orders through the DoD EMall. When Shelf items are
available that meet all contract requirements, the Contractor shall design, plan, procure and install according to Shelf
guidance. If Shelf items are available and the Contractor intends to use a design other than that on the Shelf, the
Contractor shall request a deviation from the Shelf in accordance with CDRL and configuration management
procedures specified elsewhere in the contract.
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(c) For Contractor Furnished HM&E equipment that meet the contract requirements, have an APL assigned and meet
at least one of the following requirements, only a Statement of Prior Submission (SPS) is required. The SPS will be
prepared in accordance with NAVSEA Standard Items 009-19.

) Are in use on current ships of the LCS Variants 1 and 2 Ship class and are listed in HM&E
Equipment Data Research System (HEDRS) with an Engineering Support Code (ESC) of
either A, *, G, S, X, Z, P.

(2) Are listed in HM&E Equipment Data Research System (HEDRS) with an Engineering Support
Code (ESC) of either A, *, G, S, X, Z, P.

3) Have the same form, fit, function of the equipments and components on
current ships of the LCS Variants 1 and 2 Ship class.

(d) For HM&E equipment that meet the contract requirements and have no assigned APL (non-standard equipment),
or for non-standard HM&E equipment, Provisioning Technical Documentation (PTD) shall be submitted in
accordance NAVSEA Standard Item 009-19, Provisioning Technical Documentation, and the requirements of the

CDRL, Exhibit(s) B.

(e) For non-standard HM&E equipment that does not meet the requirements of paragraph (b) above, new/revised
technical manuals shall be developed in accordance with NAVSEA Standard Items 009-39, Technical Manual
Contract Requirement (TMCR) for New Technical Manuals for Commercial Equipment/Component, 009-41,
Technical Manual Contract Requirement (TMCR) for a Topically Structured Technical Manual, and 009-42,
Technical Manual Contract Requirement (TMCR) for Updating Technical Manuals. Technical manual management
data shall include those deliverable data items required for Government monitoring/tracking/approval of Contractor's

technical manual efforts and the requirements of CDRL Exhibit(s) C.

CLAUSES INCORPORATED BY FULL TEXT

TESTS AND TRIALS (NAVSEA) (OCT 1990)

During the conduct of required tests and trials, the vessel shall be under the control of the vessel's Commander and
crew with representatives of the Contractor and the Government on board to determine whether or not the work done
by the Contractor has been satisfactorily performed. The Contractor shall provide and install all fittings and
appliances which may be necessary for dock and sea trials to enable the representatives of the Government to
determine whether the requirements of the contract have been met, and the Contractor shall install and remove
instruments and apparatus furnished by the Government for such trials, as required by the specifications.

CLAUSES INCORPORATED BY FULL TEXT

UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)
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If, during the performance of this or any other contract, the contractor believes that any contract contains outdated or
different versions of any specifications or standards, the contractor may request that all of its contracts be updated to
include the current version of the applicable specification or standard. Updating shall not affect the form, fit or
function of any deliverable item or increase the cost/price of the item to the Government. The contractor should
submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer
and cognizant program office representative for approval. The contractor shall perform the contract in accordance
with the existing specifications and standards until notified of approval/disapproval by the Procuring Contracting
Officer. Any approved alternate specifications or standards will be incorporated into the contract.

CLAUSES INCORPORATED BY FULL TEXT

USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT FILES (NAVSEA) (APR 2004)

(a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support
contractor", to manage its file room, in which all official contract files, including the official file supporting this
procurement, are retained. These official files may contain information that is considered a trade secret, proprietary,
business sensitive or otherwise protected pursuant to law or regulation, hereinafter referred to as “protected
information”. File room management services consist of any of the following: secretarial or clerical support; data
entry; document reproduction, scanning, imaging, or destruction; operation, management, or maintenance of paper-
based or electronic mail rooms, file rooms, or libraries; and supervision in connection with functions listed herein.

(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room
management services are acquired will contain a requirement that:

(1) The support contractor not disclose any information;

(2) Individual employees are to be instructed by the support contractor regarding the sensitivity of
the official contract files;

(3) The support contractor performing these services be barred from providing any other supplies and/or
services, or competing to do so, to NAVSEA for the period of performance of its contract and for an additional three
years thereafter unless otherwise provided by law or regulation; and,

(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right of
direct action against the support contractor, or any person to whom the support contractor has released or disclosed
protected information, for the unauthorized duplication, release, or disclosure of such protected information.

(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any
information, irrespective of restrictive markings or the nature of the information submitted, by its file room
management support contractor for the limited purpose of executing its file room support contract responsibilities.

(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services. Contractors
are free to enter into separate non-disclosure agreements with the file room contractor. (Please contact Director, E
Business Division for contractor specifics.) However, any such agreement will not be considered a prerequisite
before information submitted is stored in the file room or otherwise encumber the government.



N00024-15-C-4313

Page 158 of 209

CLAUSES INCORPORATED BY FULL TEXT

RMC C-2-0010 NON SMOKING POLICY
For bidding purposes, contractors are advised that in light of the Navy's policy regarding smoke-free facilities, the

entire vessel, topside and below decks, is to be considered a "No Smoking Area" unless otherwise indicated by
shipboard policy.

CLAUSES INCORPORATED BY FULL TEXT

RMC C-2-0016 USE OF BLACK OXIDE COATED THREADED FASTENERS
(BOCTFs)

Due to safety concerns, use of BOCTFs is not authorized when installing or replacing threaded fasteners in the
accomplishment of any work required by any Work Item in this contract

CLAUSES INCORPORATED BY FULL TEXT

RMC C-2-0018 COSAL CONFIGURATION CHANGE DOCUMENTATION (NAVSEA) (JUN 1992)

The contractor shall document all changes to the ship's configuration and prepare all documentation required to bring
the ship's COSAL and SPCC Weapons Systems Files (WSF) into agreement with the actual end of availability
configuration. Perform COSAL/WSF maintenance action on all planned and actual
equipments/components/equipage, whether furnished by the Government or the Contractor.

CLAUSES INCORPORATED BY FULL TEXT

RMC C-2-0023 POST-AWARD SUBMISSION

After receipt of award and prior to starting work aboard the vessel, the contractor must submit a list of employees
who will work aboard ship to the Commanding Officer of the ship VIA the Project Manager. The list should be on
company letterhead, include each employee's name, social security number, and security clearance when required,
and bear the signature of a company official.
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CLAUSES INCORPORATED BY FULL TEXT

RMC C-2-0025 ADDITIONAL DEFINITIONS

Wherever the term "Job Order" is used in this solicitation/award, it also means "Contract".

CLAUSES INCORPORATED BY FULL TEXT

RMC C-2-0027 USE/POSSESSION OF PERSONAL ELECTRONIC DEVICES (PEDS)

The possession and use of portable electronic devices (PEDs) within the confines of any naval vessel, or in the
contractor's facility where equipment removed from the vessel is being worked, is strictly controlled.
PEDs include:

mobile computing devices such as personal digital assistants (PDAs);
hand-held or laptop computers;

mobile telephone devices such as data-enabled cellular telephones;
two-way pagers, including those with e-mail capability;

analog and digital sound recorders; and

digital cameras, including cellular phones with digital imaging capabilities.

Cellular phones with digital imaging capabilities are strictly prohibited. PEDs may not be connected to any Navy-
owned or controlled network. PEDs may not be used to store or process any digital information associated with the
conduct of the contract without written authorization from the Naval Supervising Activity (NSA).
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Section D - Packaging and Marking

CLAUSES INCORPORATED BY FULL TEXT

Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the
contract.

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice.

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial
Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006.

CLAUSES INCORPORATED BY FULL TEXT

Item(s) 0600 - The supplies furnished hereunder shall be cleaned, preserved, packaged, packed and marked in
accordance with the instructions provided by the Contracting Officer, Provisioning Activity, or ACO. When not
otherwise specified, spare and repair parts shall be packaged to ensure protection against corrosion, deterioration,
physical, and electrical damage during shipment from the Contractor to the point of delivery.

CLAUSES INCORPORATED BY FULL TEXT

IDENTIFICATION MARKING OF PARTS - ALTERNATE I (NAVSEA) (SEP 2009)

(a) Identification marking of individual parts within the systems, equipments, assemblies, subassemblies, components,
groups, sets or kits, and of spare and repair parts shall be done in accordance with applicable specifications and
drawings. To the extent identification marking of such parts is not specified in applicable specifications or drawings,
such marking shall be accomplished in accordance with the following:

(1) Parts not manufactured to Government specifications shall be marked in accordance with generally
accepted commercial practice.

(2) Parts manufactured to Government specifications shall be marked as follows:

(1) Electrical Parts - that is, all parts in electrical equipments and electrical parts when used in equipments
which are not electrical in nature (e.g., electric controls and motors in a hydraulic system) - shall be identified and
marked in accordance with MIL-STD-1285D dated 7 September 2004, or, where MIL-STD-1285D does not cover such
a part, in accordance with MIL-STD-130N dated 17 December 2007. Requirements of MIL-STD-1686C dated 25
October 1995 for Electrostatic Discharge Control shall be addressed.

(i1) Electronic Parts - that is, all parts in electronic equipments and electronic parts when used in
equipments which are not electronic in nature (e.g., electronic fuel controls in some engines) - shall be identified and
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marked in accordance with Requirement 67 of MIL-HDBK-454A dated 3 November 2000. Requirements of MIL-
STD-1686C for Electrostatic Discharge Control shall be addressed.

(iii) Parts other than electrical or electronic parts (as described above) shall be identified and marked in
accordance with MIL-STD-130N.

(b) In cases where parts are so small as not to permit identification marking as provided above, such parts shall be
appropriately coded so as to permit ready identification.

CLAUSES INCORPORATED BY FULL TEXT

HQ D-2- 0007 MARKI NG AND PACKI NG LI ST(S) - ALTERNATE | (NAVSEA) (DEC 2005)

(a) Marking. Shipments, shipping containers and palletized unit loads shall be marked in accordance with MIL-STD-
129P with change 3 dated 29 October 2004.

(b) Packing List(s). A packing list (DD Form 250 Material Inspection and Receiving Report may be used) identifying
the contents of each shipment, shipping container or palletized unit load shall be provided by the Contractor with each
shipment in accordance with the above cited MIL-STD. When a contract line item identified under a single stock
number includes an assortment of related items such as kit or set components, detached parts or accessories, installation
hardware or material, the packing list(s) shall identify the assorted items.

Where DD Form 1348-1 or DD Form 1348-1A is applicable and an assortment of related items is included in the
shipping container, a packing list identifying the contents shall be furnished.

(c) Master Packing List. In addition to the requirements in paragraph (b) above, a master packing list shall be prepared
where more than one shipment, shipping container or palletized unit load comprise the contract line item being shipped.
The master packing list shall be attached to the number one container and so identified.

(d) Part Identification. All items within the kit, set, installation hardware or material shall be suitably segregated and
identified within the unit pack(s) or shipping container by part number and/or national stock number. Refer to the above
cited MIL-STD for marking of assorted (related-unrelated) items.

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of
the report:

(1) name and business address of the Contractor

(2) contract number

(3) contract dollar amount

(4) whether the contract was competitively or non-competitively awarded
(5) sponsor:

(Name of Individual Sponsor)
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(Name of Requiring Activity)

(City and State)
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Section E - Inspection and Acceptance

E-1
The Contractor’s performance and the quality of the completed work shall be subject to inspection, review
and final acceptance by the cognizant RMC or a duly authorized representative thereof.

E-2

Failure of any contractually required document to conform to any of the applicable requirements of this

contract will result in the rejection of the non-conforming document. Non-conforming engineering drawing
documents shall be re-examined after correction of all discrepancies. The contractor shall identify the deficiencies
corrected and the action taken to prevent recurrence.

E-3

The Inspection System which the Contractor is required to maintain, as provided in paragraph (b) of the

clause entitled “Inspection of Supplies-Cost Reimbursement” (FAR 52.246-3), shall be in accordance with ISO 9001
in effect on the date of this contract and NAVSEA Standard Item 009-04 in effect on the date of this contract unless
otherwise specified.

E-4
In accordance with paragraph (b) of the clause entitled “Inspection of Supplies--Cost Reimbursement”

(FAR 52.246-3), the Contractor shall make his records of all inspection work available to the Government for a
period of 180 days after completion of all work called for in this contract.

CLAUSES INCORPORATED BY REFERENCE

52.246-2 Inspection Of Supplies--Fixed Price AUG 1996
52.246-3 Inspection Of Supplies Cost-Reimbursement MAY 2001
252.246-7000 Material Inspection And Receiving Report MAR 2008

CLAUSES INCORPORATED BY FULL TEXT

HQ E-1-0001 INSPECTION AND ACCEPTANCE OF DATA (NAVSEA) (SEP 1990)

Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD
Form 1423.
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CLAUSES INCORPORATED BY FULL TEXT

Item(s) 0500 - The Government may accept, conditionally accept, or reject the Provisioning Technical Documentation
(PTD) within sixty days after its delivery, or as specified on the applicable CDRL(s). A notice of conditional acceptance
shall state any corrective action required by the Contractor. If PTD is rejected, the Contractor may be required, at the
option of the Government, to correct any or all of the PTD. The Contractor shall at no additional cost to the
Government make any necessary changes, modifications or corrections to the PTD. The Government shall take action
on the corrected PTD within the time limit specified above. Government action under this requirement shall not affect
or limit any other rights it may have under this contract.

CLAUSES INCORPORATED BY FULL TEXT

HQ E-2-0002 ADDITIONAL PROVISIONS RELATING TO CORRECTION OF DEFECTS (NAVSEA) (OCT
1990)

In case any work done or materials or supplies furnished by the Contractor under this contract for any vessel, or the
equipment thereof, shall within sixty (60) days of delivery of the vessel to the Government, or the date of final
acceptance, whichever occurs first, prove defective or deficient, such defects or deficiencies shall, as required by the
Government, be corrected or repaired by the Contractor to the satisfaction of the Contracting Officer; provided,
however, that with respect to any individual work item which is incomplete or deficient at the time of delivery or
acceptance, the Contractor's obligation under this requirement to correct or repair such deficiency shall extend sixty
(60) days from the date of such correction or repair, whichever occurs first. The Contractor shall be entitled to
allowable costs for corrections or repairs performed in accordance with this requirement but shall not be entitled to
any additional fee for such work.
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Section F - Deliveries or Performance

F-1 PLACE OF PERFORMANCE
Work on all vessels under this contract shall be performed in the ships’ homeport, visiting San Diego, CA, at the
facility identified below, to include CONUS and OCONUS, or as the ACO shall direct:

General Dynamics — National Steel and Shipbuilding Company (NASSCO)
(Name of Facility)

2798 Harbor Dr.
(Street Address)

San Diego, CA 92113-3650
(City, State, Zip Code)

F-2 PERIOD OF PERFORMANCE

ITEM PERIOD OF PERFORMANCE
FY 14
0100, 0105 12 months from effective date of contract award
0200, 0205 12 months from effective date of contract award
0300, 0305 12 months from effective date of contract award
0400, 0405 12 months from effective date of contract award
OPTIONS

12 months from effective date of option exercise
0110, 0115

12 months from effective date of option exercise
0120, 0125
0210 12 months from effective date of option exercise

12 months from effective date of option exercise
0220

12 months from effective date of option exercise
0310, 0315

12 months from effective date of option exercise
0320, 0325




N00024-15-C-4313

Page 166 of 209

ITEM PERIOD OF PERFORMANCE
12 months from effective date of option exercise
0410, 0415
12 months from effective date of option exercise
0420, 0425
N/A See Section C
0600
12 months from effective date of option exercise
0700
. Effective date of option exercise until start of execution efforts for planned Dry-
1020, 1021 (Option) 1y cking CNO Availability (SRA(d))
. Effective date of option exercise through completion of Dry-Docking CNO
1025, 1026 (Option) Scheduled Availability requirements (SRA(d))
. Effective date of option exercise until start of execution efforts for planned Dry-
1030, 1031 (Option) 1y ) cking CNO Availability (SRA(d))
. Effective date of option exercise through completion of Dry-Docking CNO
1035, 1036 (Option) Scheduled Availability requirements (SRA(d))
. Effective date of option exercise until start of execution efforts for planned Dry-
1040, 1041 (Option) 1y ) cking CNO Availability (SRA(d))
. Effective date of option exercise through completion of Dry-Docking CNO
1045, 1046 (Option) Scheduled Availability requirements (SRA(d))
. Effective date of option exercise until start of execution efforts for planned Dry-
1050, 1051 (Option) 1y king CNO Availability (DSRA)
. Effective date of option exercise through completion of Dry-Docking CNO
1055, 1056 (Option) Scheduled Availability requirements (DSRA)
. Effective date of option exercise until start of execution efforts for planned Dry-
1060, 1061 (Option) 1y king CNO Availability (DSRA)
. Effective date of option exercise until start of execution efforts for planned CNO
1070, 1071 (Option) 4\ ailability (SRA(d))
. Effective date of option exercise until start of execution efforts for planned CNO
1080, 1081 (Option) 4\ ailability (SRA(d))
. Effective date of option exercise until start of execution efforts for planned CNO
1140, 1141 (Option) i bitity p P
1145. 1146 (Option) Effective date of option exercise through completion of CNO Scheduled
’ p Availability requirements
. Effective date of option exercise until start of execution efforts for planned CNO
1150, 1151 (Option) i bitity p p
1155. 1156 (Option) Effective date of option exercise through completion of CNO Scheduled
’ p Availability requirements
1160, 1161 (Option) Effective date of option exercise until start of execution efforts for planned CNO

Availability
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ITEM PERIOD OF PERFORMANCE

1165, 1166 (Option) if;ﬁ:gﬁf;ﬁ ((ilt; i(;eprtril(;rrlltzxercise through completion of CNO Scheduled
2010, 2011 (Option) Effective date of option exercise through completion of requirements
2020, 2021 (Option) Effective date of option exercise through completion of requirements
2030, 2031 (Option) Effective date of option exercise through completion of requirements
2040, 2041 (Option) Effective date of option exercise through completion of requirements
2050, 2051 (Option) Effective date of option exercise through completion of requirements
2060 ,2061 (Option) Effective date of option exercise through completion of requirements
2070, 2071 (Option) Effective date of option exercise through completion of requirements
2080, 2081 (Option) Effective date of option exercise through completion of requirements
2100, 2101 (Option) Effective date of option exercise through completion of requirements
2120, 2121 (Option) Effective date of option exercise through completion of requirements
2140, 2141 (Option) Effective date of option exercise through completion of requirements
2160, 2161 (Option) Effective date of option exercise through completion of requirements
2180, 2181 (Option) Effective date of option exercise through completion of requirements
2200, 2201 (Option) Effective date of option exercise through completion of requirements
2220, 2221 (Option) Effective date of option exercise through completion of requirements
3010, 3011 (Option) Effective date of option exercise through completion of requirements
3020, 3021 (Option) Effective date of option exercise through completion of requirements
3030, 3031 (Option) Effective date of option exercise through completion of requirements
3040, 3040 (Option) Effective date of option exercise through completion of requirements
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ITEM PERIOD OF PERFORMANCE

3050, 3051 (Option) Effective date of option exercise through completion of requirements
3060, 3061 (Option) Effective date of option exercise through completion of requirements
3070, 3071 (Option) Effective date of option exercise through completion of requirements
3080, 3081 (Option) Effective date of option exercise through completion of requirements
3100, 3101 (Option) Effective date of option exercise through completion of requirements
3120, 3121 (Option) Effective date of option exercise through completion of requirements
3140, 3141 (Option) Effective date of option exercise through completion of requirements
3160, 3161 (Option) Effective date of option exercise through completion of requirements
3180, 3181 (Option) Effective date of option exercise through completion of requirements
3200, 3201 (Option) Effective date of option exercise through completion of requirements
3220, 3221 (Option) Effective date of option exercise through completion of requirements
FY 14-19

0500 Data Effective date of contract award through completion

0700 Travel Effective date of contract award through completion

Note: For pricing purposes ONLY, the anticipated date of award is 30 March 2015. The period of performance will
begin at date of award and end 60 months after date of award if all options are exercised. This doesn’t impact the

Terminal Date for Placement of Orders found in Paragraph (h) of Item 0600 Provisioned Items Order (P1O)
(NAVSEA)(NOV 1996) for Item 0100, 0105, 0200, 0205, 0300, 0305 and (IF EXERCISED) OPTION ITEM(S) 0110-
0125, 0210-0220, 0310-0325, 0400-425, 0700, and 1020-3221 under Section C.

F-3 DELIVERY SCHEDULE

The Government agrees to deliver the vessels to the Contractor at the Contractor's plant on or about the dates listed

under the Start Date column of the table below. The Contractor agrees to redeliver the vessels no later than the

corresponding dates in the Completion Date column. These dates are subject to change. The on or about Start Dates
for option items will be provided if/when the option is exercised.

SHIP

HULL CNO SCHEDULED AVAILABILITY DATES GFY

CLIN
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AVAIL TYPE START COMPLETION
USS INDEPENDENCE LCS2 Dry-Docking/SRA(d) * * 16 1025
USS FORT WORTH LCS3 Dry-Docking/SRA(d) * * 16 1035
USS CORONADO LCS 4 Dry-Docking/SRA(d) * * 17 1045
USS FREEDOM LCS1 Dry-Docking/DSRA * * 18 1055
USS TBD LCSTBD TBD TBD TBD 15-18 1145
USS TBD LCSTBD TBD TBD TBD 15-18 1155
USS TBD LCSTBD TBD TBD TBD 15-18 1165

*To receive a copy of the most current scheduled availability dates the Contractor shall submit a request via
email to the ACO.

F-4 DELIVERY SCHEDULE FOR NON-SCHEDULED REPAIRS AND ALTERATION REQUIREMENTS
OF LCS CLASS SHIPS HOMEPORTED IN AND/OR VISITING THE SAN DIEGO, CA AREA, REMOTE
LOCATIONS, AND OCONUS BETWEEN CNO SCHEDULED AVAILABILITIES

In cases where orders are placed by bilateral modification, delivery shall be effected in accordance with the delivery
schedule established in the bilateral modification. For continuous maintenance periods including emergent type
work and interim availabilities, work may be performed at either the Contractor’s or Government facility as
determined by the ACO. From time to time the contractor may be required to provide non-scheduled repair support
to ships at remote locations. This work shall be accomplished per the direction of the ACO and the requirements of
this contract.

In cases where orders are placed by unilateral modification, deliveries shall be effected in accordance with the
delivery schedule proposed by the Administrative Contracting Officer (ACO) in each unilateral modification, unless
the Contractor, within thirty (30) days of the receipt of the unilateral modification, notifies the ACO that the
proposed delivery schedule is not acceptable. In the latter case, the Contractor shall propose an alternate delivery
schedule, which shall be the subject of negotiation prior to its inclusion in the bilateral modification expressing the
order for the supplies.

Ships of the LCS Class included in this item that will be homeported in San Diego, CA during all or part of this
contract are:

LCS Class

USS FREEDOM (LCS 1)

USS INDEPENDENCE (LCS 2)
USS FORT WORTH (LCS 3)
USS CORONADO (LCS 4)
USS MILWAUKEE (LCS 5)
USS JACKSON (LCS 6)

USS DETROIT (LCS 7)

USS MONTGOMERY (LCS 8)
USS GABRIELLE GIFFORDS (LCS 10)
USS OMAHA (LCS 12)

USS MANCHESTER (LCS 14)
USS TULSA (LCS 16)
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USS TBD (LCS TBD)

USS TBD (LCS TBD)
USS TBD (LCS TBD)

*The Government reserves the right to add/delete homeported ships within the LCS class as the schedule changes.

F-5 DELIVERY SCHEDULE FOR DATA (ITEM 0029)

The data provided by the Contractor under Item 0500 shall be delivered as specified on the Contract Data
Requirements List, DD Form 1423, Exhibits A, B, & C to this contract.

CLAUSES INCORPORATED BY REFERENCE

52.242-15 Stop-Work Order AUG 1989
52.242-15 Alt 1 Stop-Work Order (Aug 1989) - Alternate I APR 1984
52.242-17 Government Delay Of Work APR 1984
52.247-29 F.O.B. Origin FEB 2006

52.247-65 F.O.B. Origin, Prepaid Freight--Small Package Shipments JAN 1991



Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

CLAUSES INCORPORATED BY REFERENCE

252.204-0004 Line Item Specific: by Fiscal Year

252.204-7006 Billing Instructions

252.232-7003 Electronic Submission of Payment Requests and Receiving
Reports

252.246-7000 Material Inspection And Receiving Report

CLAUSES INCORPORATED BY FULL TEXT

CONTRACT ADMINISTRATION DATA

SEP 2009
OCT 2005
JUN 2012

MAR 2008
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Enter below the address (street and number, city, county, state and zip code) of the Contractor's facility which will
administer the contract if such address is different from the address shown on the SF 26 or SF 33, as applicable.

*Offeror to complete if applicable.
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CLAUSES INCORPORATED BY FULL TEXT

CONTRACTING OFFICER’S
REPRESENTATIVE:

COMMANDER

ATTN: TBD

NAVAL SEA SYSTEMS COMMAND
1333 ISAAC HULL AVENUE SE STOP
WASHINGTON NAVY YARD DC 20376
Telephone No. 202/781-TBD

Fax No. TBD

Email Address: TBD

The Contractor shall forward a copy of all invoices to the Contracting Officer's Representative.

CLAUSES INCORPORATED BY FULL TEXT

PURCHASING OFFICE

REPRESENTATIVE:

ADMINISTRATIVE OFFICE
REPRESENTATIVE:

COMMANDER

ATTN: |(b)(6) |

NAVAL SEA SYSTEMS COMMAND SEA 02
1333 ISAAC HULL AVENUE SE STOP 2030
WASHINGTON NAVY YARD DC 20376 -2030
Telephone No [(0)(6)

Fax No.: 202-781-

Email Address(B)(6) |

COMMANDER

ATTN: (b)(6) |

SOUTHWEST REGIONAL MAINTENANCE CENTER
3755 BRINSER STREET, SUITE 1

SAN DIEGO, CA 92136

Telephone No [(b)(6) |

Fax No.: (619) 556-3397

Email Addressl(b)(e) |

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) (Applicable to all CLINs

except 0210 through 0220, 0500, and 0600)
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(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow
(WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWFE, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWFEF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Cost Voucher

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWEF, as specified by the contracting officer.

N/A

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the

system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
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Pay Official DoODAAC HQO0339
Issue By DoDAAC N00024
Admin DoDAAC N55236
Inspect By DoDAAC N/A
Ship To Code N/A
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N55236
Service Acceptor (DoDAAC) N55236
Accept at Other DODAAC N/A
LPO DoDAAC N/A
DCAA Auditor DoDAAC HAA062
Other DoDAAC(s) N/A

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional
Email Notifications” field of WAWF once a document is submitted in the system.

TBD

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact:

NAVSEA HQ WAWF Helpdesk: WAWFHQ@navy.mil; or
Your local contracting office WAWF POC/Group Administrator (GAM)

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) (Applicable to CLINs
0210 through 0220, and 0600)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow
(WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.
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(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWFEF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWFEF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice and Receiving Report (Combo)

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWEF, as specified by the contracting officer.

Inspection Location: TBD

Acceptance Location: TBD

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the
system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DoDAAC HQO0339
Issue By DoDAAC N00024
Admin DoDAAC N55236
Inspect By DoDAAC N55236
Ship To Code N/A
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N55236
Service Acceptor (DoDAAC) N55236
Accept at Other DoDAAC N/A

LPO DoDAAC N/A
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DCAA Auditor DODAAC HAA062
Other DoDAAC(s) N/A

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional
Email Notifications” field of WAWF once a document is submitted in the system.

TBD

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

NAVSEA HQ WAWF Helpdesk: WAWFHQ®navy.mil; or
Your local contracting office WAWF POC/Group Administrator (GAM)

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

SUPPLEMENTAL INSTRUCTIONS REGARDING ELECTRONIC INVOICING (NAVSEA) (SEP 2012)

(a) The Contractor agrees to segregate costs incurred under this contract/task order (TO), as applicable, at the
lowest level of performance, either at the technical instruction (TT), sub line item number (SLIN), or contract line
item number (CLIN) level, rather than on a total contract/TO basis, and to submit invoices reflecting costs incurred
at that level. Supporting documentation in Wide Area Workflow (WAWF) for invoices shall include summaries of
work charged during the period covered as well as overall cumulative summaries by individual labor categories,
rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of other direct costs
(ODCs), materials, and travel, by TI, SLIN, or CLIN level. For other than firm fixed price subcontractors,
subcontractors are also required to provide labor categories, rates, and hours (both straight time and overtime)
invoiced; as well as, a cost breakdown of ODCs, materials, and travel invoiced. Supporting documentation may be
encrypted before submission to the prime contractor for WAWF invoice submittal. Subcontractors may email
encryption code information directly to the Contracting Officer (CO) and Contracting Officer Representative (COR).
Should the subcontractor lack encryption capability, the subcontractor may also email detailed supporting cost
information directly to the CO and COR; or other method as agreed to by the CO.

(b) Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data
Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR
and CO on the same date they submit the invoice in WAWF. No payments shall be due if the contractor does not
provide the COR and CO email notification as required herein.
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PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CITATIONS (NAVSEA) (JAN 2008)
Applicable to all Contract Line Items unless otherwise specified.

For contracts or orders that 1) include contract line items that are funded by multiple accounting classification
citations for which a contract line item or items are not broken out into separately identifiable subline items
(informational subline items are not separately identifiable subline items); 2) contain cost-reimbursement or time-
and-material or labor-hour line items; or 3) authorize financing payments, the payment office will make payment
from each ACRN within the contract or order in the same proportion as the amount of funding currently unliquidated
for each ACRN (contract-wide: proration).
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Section H - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993)
As used throughout this contract, the following terms shall have the meanings set forth below:
(a) DEPARTMENT means the Department of the Navy.

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) All references to the FAR in this
contract shall be deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS), unless
clearly indicated otherwise.

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE ACQUISITION
REGULATION All references in this document to either the Armed Services Procurement Regulation (ASPR) or
the Defense Acquisition Regulation (DAR) shall be deemed to be references to the appropriate sections of the
FAR/DFARS.

(d) NATIONAL STOCK NUMBERS Whenever the term Federal Item Identification Number and its acronym FIIN
or the term Federal Stock Number and its acronym FSN appear in the contract, order or their cited specifications and
standards, the terms and acronyms shall be interpreted as National Item Identification Number (NIIN) and National
Stock Number (NSN) respectively which shall be defined as follows:

(1) National Item Identification Number (NIIN). The number assigned to each approved Item
Identification under the Federal Cataloging Program. It consists of nine numeric characters, the first two of which
are the National Codification Bureau (NCB) Code. The remaining positions consist of a seven digit non significant
number.

(2) National Stock Number (NSN). The National Stock Number (NSN) for an item of supply consists of
the applicable four position Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the item
of supply.

CLAUSES INCORPORATED BY FULL TEXT

5252.217-9107 GROWTH AND NEW WORK (SEP 1990)

(a) It is the Government's intention to ensure that, where it is determined that the work will be performed by the
private sector, any growth or new work identified during the overhaul will be awarded to the initial prime Contractor
only if a fair and reasonable price can be negotiated for such work. If a fair and reasonable price cannot be
negotiated for the above actions, the Government may, at its election, pursue any or all of the following courses of
action: (1) defer the work to a repair period after completion of the instant contract; (2) accomplish the work using
Government employees during the original overhaul period. (Government employees may engage in and complete
the assigned work while the ship is undergoing overhaul in the initial prime Contractor's facility pursuant to the
"ACCESS TO VESSEL" clause (DFARS 252.217 7011)); and/or (3) conduct a separate, competitive procurement
for growth or new work. Performance will be during the original overhaul period. The initial prime Contractor and
other Master Ship Repair Agreement (MSRA) holders may enter this competition. If other than the initial prime
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Contractor is successful, the successful Contractor may engage in and complete the work while the ship is
undergoing overhaul in the initial prime Contractor's facility pursuant to the "ACCESS TO VESSEL" clause.

(b) The offeror shall include in its proposed price the cost of supporting one or more third parties (including
Government employees and/or other Contractors' workers) at the overhaul site in performance of growth and/or new
work, should the Government elect to pursue such a course. Increased costs that may result from third party
presence as described above, may include, but are not limited to: insurance; physical plant security; reasonable
access for third party workers who must transit the Contractor's facility or any other work site provided by the
Contractor at which the ship may be berthed; utilities used aboard the ship or in proximity of the ship in support of
the overhaul; and similar requirements. Third party presence will occur only if the prime ship repair Contractor
proposes other than a fair and reasonable price. The Contractor shall price anticipated added expenses associated
with third party presence as a contingency into the fixed price offered for performance of the specified work
package. The Contractor shall be guided in arriving at this contingency price based on a risk assessment relative to
the probability of proposing fair and reasonable prices versus reaching a potential impasse with the Government
which would precipitate third party presence.

(c) This requirement does not preclude the Government from using Government employees to perform new or
growth work at any time during the availability provided the use of Government employees is in the best interests of
the Government.

CLAUSES INCORPORATED BY FULL TEXT

NAVSEA 5252.217-9121 INDEMNIFICATION FOR ACCESS TO VESSEL (MAY 1989)

Notwithstanding any provision in the "ACCESS TO VESSEL" clause (DFARS 252.217-7011), or any other clause
of the contract, the Contractor agrees to allow officers, employees, and associates of the Government, or other prime
contractors with the Government and their subcontractors, and officers, employees, and associates of offerors on
other contemplated work, admission to the Contractor's facilities and access to the vessel without any further request
for indemnification from any party, which has not been previously included in the contract price.

5252.223-9114 MANAGEMENT AND DISPOSAL OF HAZARDOUS WASTE (NOV 1996)
(a) GENERAL

(1) The Contractor shall comply with the Resource Conservation and Recovery Act (RCRA), the
Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA), 10 U.S.C. 7311 and
all other applicable Federal, State and local laws, codes, ordinances and regulations for the management and disposal
of hazardous waste.

(2) Nothing contained in this special contract requirement shall relieve the Contractor from complying with
applicable Federal, State, and local Laws, codes, ordinances, and regulations, including obtaining licenses and
permits, giving notices and submitting reports, in connection with hazardous waste management and disposal in the
performance of this contract. Nothing contained herein shall serve to alter either party's liability or responsibility
under CERCLA.

(3) Materials contained in ship systems are not waste until after removal from the system.
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(b) IDENTIFICATION OF HAZARDOUS WASTES

Standard Work Template 077-11-001 of this contract identifies the types and amounts of hazardous wastes
that are required to be removed by the Contractor, or that are expected to be generated, during the performance
of work under this contract.

(c) GENERATOR IDENTIFICATION NUMBERS

(1) Documentation related to hazardous waste generated solely by the physical actions of ship's force or Navy
employees on board the vessel shall only bear a generator identification number issued to the Navy pursuant to
applicable law.

(2) Documentation related to hazardous waste generated solely by the physical actions of Contractor personnel
shall only bear a generator identification number issued to the Contractor pursuant to applicable law. Regardless of
the presence of other materials in or on the shipboard systems or structures which may have qualified a waste stream
as hazardous, where the Contractor performs work on a system or structure using materials (whether or not the use of
such materials was specified by the Navy) which by themselves would cause the waste from such work to be a
hazardous waste, documentation related to such waste shall only bear a generator identification number issued to the
Contractor.

(3) Documentation related to hazardous waste generated by the combined physical actions of Navy and
Contractor personnel shall bear a generator identification number issued to the Contractor pursuant to applicable law
and shall also cite in the remarks block a generator identification number issued to the Navy pursuant to applicable
law.

(4) Notwithstanding paragraphs (c)(1) - (¢)(3) above, hazardous wastes are considered to be co-generated in
cases where: (a) the Contractor merely drains a system and such drainage creates hazardous waste or (b) the
Contractor performs work on a system or structure using materials which by themselves would not cause the waste
from such work to be hazardous waste but such work nonetheless creates a hazardous waste. Documentation related
to such co-generated waste shall bear a generator identification number in accordance with the provisions of
paragraph (c)(3) above.

(5) In the event of a failure by the parties to agree to the assignment of a generator identification number to any
hazardous waste as set forth in paragraphs (c)(1) through (c)(4) above, the Government may direct which party or
parties shall provide generator identification numbers for the waste and such number(s) shall be used on all required
documentation. Any disagreement with this direction shall be a dispute within the meaning of clause of this contract
entitled "DISPUTES" (FAR 52.233-1). However, the Contractor shall not stop any work but shall continue with
performance of all work under this contract as specified in the "DISPUTES" clause.

(6) Hazardous Waste Manifests For wastes described in (c)(2), (¢)(3), and (c)(4) above (and (c)(5) as
applicable), the Contractor shall sign the generator certification on the Uniform Hazardous Waste Manifest whenever
use of the Manifest is required for disposal. The Contractor shall obtain concurrence with the categorization of
wastes under paragraphs (c)(3) and (c)(4) above before completion of the manifest. Manifests prepared pursuant to
paragraph (c)(1) above shall be presented to the Southwest Regional Maintenance Center (SWRMC) for
completion after the hazardous waste has been identified.

(7) For purposes of paragraphs (c)(2) and (3) herein, if the Contractor, while performing work at a Government
facility, cannot obtain a separate generator identification number from the State in which the availability will be
performed, the Contractor shall notify SWRMC within 3 business days of receipt of written notification by the
State. After obtaining SWRMC approval, the Contractor shall use the Navy site generator identification number and
insert in the remarks block the contractor generator identification number issued for the site where his main facilities
are located. For purposes of paragraph (c)(1) herein, if the work is being performed at a contractor facility and the
Government cannot obtain a separate generator identification number for the State, the Government shall use the
Contractor site generator identification number and shall cite in the remarks block a Navy generator identification
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number. In both instances described above, the Contractor shall prepare the Uniform Hazardous Waste Manifest
described in paragraph (c)(6) above and present it to SWRMC for completion.

5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (OCT 2006)

(a) The Contractor shall participate in the appropriate interchange of the Government-Industry Data Exchange
Program (GIDEP) in accordance with NAVSEA S0300-BU-GYD-010 dated November 1994. Data entered is
retained by the program and provided to qualified participants. Compliance with this requirement shall not relieve
the Contractor from complying with any other requirement of the contract.

(b) The Contractor agrees to insert paragraph (a) of this requirement in any subcontract hereunder exceeding
$500,000.00. When so inserted, the word "Contractor" shall be changed to "Subcontractor".

(c) GIDEP materials, software and information are available without charge from:

GIDEP
P.O. Box 8000
Corona, CA 92878-8000

Phone:  (951) 898-3207
FAX: (951) 898-3250
Internet:  http://www.gidep.org

5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008)

(a) This contract is incrementally funded with respect to both cost and fee. The amount(s) presently available and
allotted to this contract for payment of fee for incrementally funded contract line item number/contract subline item
number (CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR
52.216-10), as appropriate, is specified below. The amount(s) presently available and allotted to this contract for
payment of cost for incrementally funded CLINs/SLINS is set forth below. As provided in the clause of this contract
entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of
performance for which it is estimated the allotted amount(s) will cover are as follows:

ESTIMATED
ITEM(S) ALLOTED TO COST ALLOTTED TO FEE PERIOD OF PERFORMANCE
$ $

(b) The parties contemplate that the Government will allot additional amounts to this contract from time to time for
the incrementally funded CLINs/SLINs by unilateral contract modification, and any such modification shall state
separately the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the
period of performance which the amount(s) are expected to cover.

(c) CLINs/SLINs TBD are fully funded and performance under these CLINs/SLINs is subject to the clause of this
contract entitled "LIMITATION OF COST" (FAR 52.232-20).

(d) The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs of
performance of fully funded CLINs/SLINSs.
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5252.233 9107 EQUITABLE ADJUSTMENTS: WAIVER AND RELEASE OF CLAIMS (AT) (JAN 1983)

(a) Whenever the Contractor, after receipt of a change made pursuant to the clause of this contract entitled
"CHANGES" or after affirmation of a constructive change under the "NOTIFICATION OF CHANGES" (FAR
52.243-7) requirement, submits any claim for equitable adjustment under the foregoing, such claim shall include all
types of adjustments in the total amounts to which the foregoing entitle the Contractor, including but not limited to
adjustments arising out of delays or disruptions or both caused by such change.

(b) Further, the Contractor agrees (except as the parties may otherwise agree) that, if required by the Contracting
Officer, it will execute a release, in form and substance satisfactory to the Contracting Officer, as part of the
supplemental agreement setting forth the aforesaid equitable adjustment, and that such release shall discharge the
Government, its officers, agents and employees, from any further claims including but not limited to further claims
arising out of delays or disruptions or both, caused by the aforesaid change.

5252.243-9105 NOTIFICATION OF CHANGES (CT) (JAN 1983) (Applicable to all CLINs, except CLINs
0210 through 0220, and 0600)

(a) Definitions. As used in this requirement, the term "Contracting Officer" does not include any representative of
the Contracting Officer whether or not such representative is acting within the scope of his authority nor does it
include any other individuals or activities that in any way communicate with the Contractor. As used in this
requirement, the term "conduct" includes both actions and failures to act, and includes the furnishing of, or the
failure to furnish, any item under any requirement of this contract.

(b) Notice. The primary purpose of this requirement is to obtain prompt reporting of any conduct which the
Contractor considers would constitute or would require a change to this contract. The parties acknowledge that
proper administration of this contract requires that potential changes be identified and resolved as they arise.
Therefore, except for changes identified as such in writing and signed by the Contracting Officer, the Contractor
shall notify the Contracting Officer of any conduct which the Contractor considers would constitute or would require
a change to this contract. Such notice shall be provided promptly, and in any event within thirty (30) calendar days
from the date the Contractor identifies any such conduct. The Notice shall be written and shall state, on the basis of
the most accurate information available to the Contractor:

(i) The date, nature, and circumstances of the conduct regarded as a change;

(i1) The name, function, and activity of the individuals directly involved in or knowledgeable about such
conduct;

(iii) The identification of any documents and the substance of any oral communication involved in such
conduct;

(iv) The particular elements of contract performance for which the Contractor might seek an equitable
adjustment under this requirement, including:

(1) What ship(s) have been or might be affected by the potential change;

(2) To the extent practicable, labor or materials or both which have been or might be
added, deleted, or wasted by the potential change;
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(3) To the extent practicable, the Contractor's preliminary order of magnitude estimate
of cost and schedule effect of the potential change; and

(4) What and in what manner are the particular technical requirements or contract
requirements regarded as changed.

(c) Continued Performance. Except as provided in paragraph (f) below, following submission of notice, the
Contractor shall take no action to implement a potential change until advised by the Contracting Officer in writing as
provided in (d) below, unless the potential change was previously directed by the Contracting Officer, in which case
the Contractor shall conform therewith. Nothing in this paragraph (c) shall excuse the Contractor from proceeding
with contract work other than implementation of the potential change or from proceeding in accordance with
directions issued by the Contracting Officer.

(d) Government Response. The Contracting Officer shall promptly, and in any event within twenty one (21)
calendar days after receipt of Notice, respond thereto in writing. In such response, the Contracting Officer shall
either:

(1) Confirm that the conduct of which the Contractor gave notice would constitute a
change, and when necessary, direct the mode of further performance, or;

(i1) Countermand any conduct regarded by the Contractor as a change, or;

(ii1) Deny that the conduct of which the Contractor gave notice would constitute a
change and, when necessary, direct the mode of further performance, or;

(iv) In the event the Contractor's notice information is inadequate to make a decision
under (i), (ii) or (iii) above, advise the Contractor what additional information is required. Failure of
the Government to respond within the time required above shall be deemed a countermand under

(d)(ib).

(e) Equitable Adjustments. Equitable adjustments for changes confirmed or countermanded by the Contracting
Officer shall be made in accordance with the clause of this contract entitled "CHANGES", or any other requirement
of this contract which provides for an equitable adjustment.

(f) Special Procedures. Paragraph (c) provides that the Contractor is to take no action to implement a potential
change pending the Contracting Officer's response to the Contractor's notice of the potential change, except where
specifically directed by the Contracting Officer. In special situations, however, where

(1) The circumstances do not allow sufficient time to notify the Contracting Officer of the facts prior to the need
to proceed with the work, and;

(2) The work must proceed to avoid hazards to personnel or property or to avoid additional cost to the
Government, the Contractor may proceed with work in accordance with the potential change. In such special
situations, the Contractor shall advise the Contracting Officer in writing within ten (10) days of the conduct giving
rise to the potential change that the Contractor has proceeded and shall describe the nature of the special situation
which required proceeding prior to notification. Within thirty (30) calendar days of the conduct giving rise to the
potential change, the Contractor shall provide notice as required in (b) above. The Contracting Officer shall respond
as set forth in (d) above. If the Contracting Officer determines that the conduct constitutes a change and
countermands it, the Contractor shall be entitled to an equitable adjustment for performance in accordance with that
change prior to the countermand including performance resulting from the countermand.

(g) When the Contractor identifies any conduct which may result in delay to delivery of the ship(s), the Contractor
shall promptly so inform the Contracting Officer thereof prior to providing the notice required by paragraph (b)
above.
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(h) Despite good faith best efforts, occasions may arise in which the Contractor does not provide notice within the
time periods specified in paragraphs (b) and (f) above. Accordingly, prior to the end of the first and third quarters of
each calendar year through the period of performance of this contract, beginning with the TBD' quarter of TBD', the
Contractor shall deliver to the Government an executed bilateral contract modification, in the format set forth in
Exhibit "A" to this requirement, covering the six month period of time ending with the second and fourth quarters,
respectively, of the preceding year, with such specific exceptions, if any, as are identified by the Contractor. If the
Contractor cites specific exceptions to the release, the Contractor shall concurrently provide the Contracting Officer
with notice, containing the information set forth in paragraph (b) of this requirement, for each item excepted from the
release. However, the release required by this requirement shall not make unallowable any costs which are otherwise
allowable under any other requirement of this contract.

Within sixty (60) days of receipt of the release, the Contracting Officer shall sign and return a copy of the
release to the Contractor. If the Contracting Officer fails to execute and return the release within the required time,
then the release shall be deemed to be void and of no effect for the period involved.

(1) If the release in accordance with paragraph (h) above is not provided to the Government by the Contractor in the
time required, the Contracting Officer may execute the release as set forth in Exhibit "A" and send it to the
Contractor. If the Contractor fails to execute the release and return it to the Government (with any specific
exceptions) within sixty (60) days of receipt thereof, the required release shall then be deemed effective as if signed
by the Contractor.

Exhibit A to the Requirement entitled "NOTIFICATION OF CHANGES"

This modification reflects the agreement of the parties to the mutual full and final releases for the consequences of
that conduct (as conduct is defined in the requirement entitled "NOTIFICATION OF CHANGES"), described
below, except the conduct identified in Attachment A hereto is excluded and not covered by the terms of this release.

1. Except for the conduct listed in Attachment A by either party, neither the Contractor nor the Government shall be
entitled to any equitable adjustment or to money damages and/or other relief for any conduct, as specified below.

2. In consideration of the foregoing the parties hereby agree to the following release:

a. The Government, for itself, its assigns, vendors, suppliers, and contractors, hereby remises, releases, and
forever discharges the Contractor, its officers, agents and employees from any and all entitlement of the Government
to equitable adjustment of the contract cost and fee and delivery schedule due to conduct under this contract, which
occurred on or before

b. The Contractor, for itself, its successors, assigns, vendors, suppliers, and subcontractors, hereby remises,
releases and forever discharges the Government, its officers, agents and employees from (i) any and all entitlement
of the Contractor to equitable adjustment of the contract cost and fee and/or delivery schedule of this contract or of
any other Government contract (with this or any other Contractor) or any contract between the Contractor and any
third party by reason of any conduct which increases the Contractor's cost or time of performance of work under this
contract and meets the following conditions (1) known to the Contractor, (2) occurred on or before ~ and (3) the
Contractor failed to give notice prior to date of this release, and (ii) any and all liabilities to the Contractor for money
damages and/or other relief for the impact of any such conduct, upon this contract or any other Government contract
(with this or any other Contractor) or any contract between the Contractor and any third party.

'"To be completed at the time of proposal submission.

5252.243-9105 NOTIFICATION OF CHANGES (FT) - ALTERNATE I (JAN 1983) (Applicable to CLINs 0210
through 0220, and 0600)
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(a) Definitions. As used in this requirement, the term "Contracting Officer" does not include any representative of
the Contracting Officer whether or not such representative is acting within the scope of his authority nor does it
include any other individuals or activities that in any way communicate with the Contractor. As used in this
requirement, the term "conduct" includes both actions and failures to act, and includes the furnishing of, or the
failure to furnish, any item under any provision of this contract.

(b) Notice. The primary purpose of this requirement is to obtain prompt reporting of any conduct which the
Contractor considers would constitute or would require a change to this contract. The parties acknowledge that
proper administration of this contract requires that potential changes be identified and resolved as they arise.
Therefore, except for changes identified as such in writing and signed by the Contracting Officer, the Contractor
shall notify the Contracting Officer of any conduct which the Contractor considers would constitute or would require
a change to this contract. Such notice shall be provided promptly, and in any event within thirty (30) calendar days
from the date the Contractor identifies any such conduct. The Notice shall be written and shall state, on the basis of
the most accurate information available to the Contractor:

(i) The date, nature, and circumstances of the conduct regarded as a change;

(i1) The name, function, and activity of the individuals directly involved in or knowledgeable about such
conduct;

(iii) The identification of any documents and the substance of any oral communication involved in such conduct;

(iv) The particular elements of contract performance for which the Contractor might seek an equitable
adjustment under this requirement, including:

(1) What ship(s) have been or might be affected by the potential change;

(2) To the extent practicable, labor or materials or both which have been or might be
added, deleted, or wasted by the potential change;

(3) To the extent practicable, the Contractor's preliminary order of magnitude
estimate of cost and schedule effect of the potential change; and

(4) What and in what manner are the particular technical requirements or contract
requirements regarded as changed.

(c) Continued Performance. Except as provided in paragraph (f) below, following submission of notice, the
Contractor shall take no action to implement a potential change until advised by the Contracting Officer in writing as
provided in (d) below, unless the potential change was previously directed by the Contracting Officer, in which case
the Contractor shall conform therewith. Nothing in this paragraph (c) shall excuse the Contractor from proceeding
with contract work other than implementation of the potential change or from proceeding in accordance with
directions issued by the Contracting Officer.

(d) Government Response. The Contracting Officer shall promptly, and in any event within twenty one (21)
calendar days after receipt of Notice, respond thereto in writing. In such response, the Contracting Officer shall

either:

(1) Confirm that the conduct of which the Contractor gave notice would constitute a change, and when necessary,
direct the mode of further performance, or;

(i1) Countermand any conduct regarded by the Contractor as a change, or;
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(iii) Deny that the conduct of which the Contractor gave notice would constitute a change and, when necessary,
direct the mode of further performance, or;

(iv) In the event the Contractor's notice information is inadequate to make a decision under (i), (ii) or (iii) above,
advise the Contractor what additional information is required. Failure of the Government to respond within the time
required above shall be deemed a countermand under (d)(ii).

(e) Equitable Adjustments. Equitable adjustments for changes confirmed or countermanded by the Contracting
Officer shall be made in accordance with the clause of this contract entitled "CHANGES", or any other requirement
of this contract which provides for an equitable adjustment.

(f) Special Procedures. Paragraph (c) provides that the Contractor is to take no action to implement a potential
change pending the Contracting Officer's response to the Contractor's notice of the potential change, except where
specifically directed by the Contracting Officer. In special situations, however, where

(1) The circumstances do not allow sufficient time to notify the Contracting Officer of the facts prior to the need
to proceed with the work, and;

(2) The work must proceed to avoid hazards to personnel or property or to avoid additional cost to the
Government, the Contractor may proceed with work in accordance with the potential change. In such special
situations, the Contractor shall advise the Contracting Officer in writing within ten (10) days of the conduct giving
rise to the potential change that the Contractor has proceeded and shall describe the nature of the special situation
which required proceeding prior to notification. Within thirty (30) calendar days of the conduct giving rise to the
potential change, the Contractor shall provide notice as required in (b) above. The Contracting Officer shall respond
as set forth in (d) above. If the Contracting Officer determines that the conduct constitutes a change and
countermands it, the Contractor shall be entitled to an equitable adjustment for performance in accordance with that
change prior to the countermand including performance resulting from the countermand.

(g) When the Contractor identifies any conduct which may result in delay to delivery of the ship(s), the Contractor
shall promptly so inform the Contracting Officer thereof prior to providing the notice required by paragraph (b)
above.

(h) Despite good faith best efforts, occasions may arise in which the Contractor does not provide notice within the
time periods specified in paragraphs (b) and (f) above. Accordingly, prior to the end of the first and third quarters of
each calendar year through the period of performance of this contract, beginning with the TBD' quarter of TBD', the
Contractor shall deliver to the Government an executed bilateral contract modification, in the format set forth in
Exhibit "A" to this requirement, covering the six month period of time ending with the second and fourth quarters,
respectively, of the preceding year, with such specific exceptions, if any, as are identified by the Contractor. If the
Contractor cites specific exceptions to the release, the Contractor shall concurrently provide the Contracting Officer
with notice, containing the information set forth in paragraph (b) of this requirement, for each item excepted from the
release. However, the release required by this requirement shall not make unallowable any costs which are otherwise
allowable under any other requirement of this contract.

Within sixty (60) days of receipt of the release, the Contracting Officer shall sign and return a copy of the release
to the Contractor. If the Contracting Officer fails to execute and return the release within the required time, then the
release shall be deemed to be void and of no effect for the period involved.

(I) If the release in accordance with paragraph (h) above is not provided to the Government by the Contractor in the
time required, the Contracting Officer may execute the release as set forth in Exhibit "A" and send it to the
Contractor. If the Contractor fails to execute the release and return it to the Government (with any specific
exceptions) within sixty (60) days of receipt thereof, the required release shall then be deemed effective as if signed
by the Contractor.

Exhibit A to the Requirement entitled "NOTIFICATION OF CHANGES"
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This modification reflects the agreement of the parties to the mutual full and final releases for the consequences of
that conduct (as conduct is defined in the requirement entitled "NOTIFICATION OF CHANGES"), described
below, except the conduct identified in Attachment A hereto is excluded and not covered by the terms of this release.

1. Except for the conduct listed in Attachment A by either party, neither the Contractor nor the Government shall be
entitled to any equitable adjustment or to money damages and/or other relief for any conduct, as specified below.

2. In consideration of the foregoing the parties hereby agree to the following release:

a. The Government, for itself, its assigns, vendors, suppliers, and contractors, hereby remises, releases, and
forever discharges the Contractor, its officers, agents and employees from any and all entitlement of the Government
to equitable adjustment of the contract price and delivery schedule due to conduct under this contract, which
occurred on or before

b. The Contractor, for itself, its successors, assigns, vendors, suppliers, and subcontractors, hereby remises,
releases and forever discharges the Government, its officers, agents and employees from (i) any and all entitlement
of the Contractor to equitable adjustment of the contract cost and fee and/or delivery schedule of this contract or of
any other Government contract (with this or any other Contractor) or any contract between the Contractor and any
third party by reason of any conduct which increases the Contractor's cost or time of performance of work under this
contract and meets the following conditions (1) known to the Contractor, (2) occurred on or before  and (3) the
Contractor failed to give notice prior to date of this release, and (ii) any and all liabilities to the Contractor for money
damages and/or other relief for the impact of any such conduct, upon this contract or any other Government contract
(with this or any other Contractor) or any contract between the Contractor and any third party.

"To be completed at the time of contract award.

5252.243 9113 OTHER CHANGE PROPOSALS (CT) (JAN 1990) (Applicable to all CLINs except CLINs 0210
through 0220, and 0600)

(a) The Contracting Officer, in addition to proposing engineering changes pursuant to other requirements of this
contract, and in addition to issuing changes pursuant to the clause of this contract entitled "CHANGES", may
propose other changes within the general scope of this contract as set forth below. Within forty five (45) days from
the date of receipt of any such proposed change, or within such further time as the Contracting Officer may allow,
the Contractor shall submit the proposed scope of work, plans and sketches, and its estimate of: (A) the cost, (B) the
weight and moment effect, (C) effect on delivery dates of the vessel(s), and (D) status of work on the vessels affected
by the proposed change. The proposed scope of work and estimate of cost shall be in such form and supported by
such reasonably detailed information as the Contracting Officer may require. Within sixty (60) days from the date of
receipt of the Contractor's estimate, the Contractor agrees to either (A) enter into a supplemental agreement covering
the estimate as submitted, or (B) if the estimate as submitted is not satisfactory to the Contracting Officer, enter into
negotiations in good faith leading to the execution of a bilateral supplemental agreement. In either case, the
supplemental agreement shall cover an equitable adjustment in the contract cost and fee including an equitable
adjustment for the preparatory work set forth above, scope, and all other necessary equitable adjustments. The
Contractor's estimate referred to in this subparagraph shall be a firm offer for sixty (60) days from and after the
receipt thereof by the Contracting Officer having cognizance thereof, unless such period of time is extended by
mutual consent.

(b) Pending execution of a bilateral agreement or the direction of the Contracting Officer pursuant to the
"CHANGES" clause, the Contractor shall proceed diligently with contract performance without regard to the effect
of any such proposed change.
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(c) In the event that a change proposed by the Contracting Officer is not incorporated into the contract, the work
done by the Contractor in preparing the estimate in accordance with subparagraph (a) above shall be treated as if
ordered by the Contracting Officer under the "CHANGES" clause. The Contractor shall be entitled to an equitable
adjustment in the contract cost and fee for the effort required under subparagraph (a), but the Contractor shall not be
entitled to any adjustment in delivery date. Failure to agree to such equitable adjustment in the contract cost and fee
shall be a dispute within the meaning of the clause of this contract entitled "DISPUTES" (FAR 52.233-1).

5252.243-9113 OTHER CHANGE PROPOSALS (FT) - ALTERNATE I (JAN 1990) (Applicable to CLINs
0210 through 0220, 0500, and 0600)

(a) The Contracting Officer, in addition to proposing engineering changes pursuant to other requirements of this
contract, and in addition to issuing changes pursuant to the clause of this contract entitled "CHANGES", may
propose other changes within the general scope of this contract as set forth below. Within forty five (45) days from
the date of receipt of any such proposed change, or within such further time as the Contracting Officer may allow,
the Contractor shall submit the proposed scope of work, plans and sketches, and its estimate of: (A) the cost, (B) the
weight and moment effect, (C) effect on delivery dates of the vessel(s), and (D) status of work on the vessels affected
by the proposed change. The proposed scope of work and estimate of cost shall be in such form and supported by
such reasonably detailed information as the Contracting Officer may require. Within sixty (60) days from the date of
receipt of the Contractor's estimate, the Contractor agrees to either (A) enter into a supplemental agreement covering
the estimate as submitted, or (B) if the estimate as submitted is not satisfactory to the Contracting Officer, enter into
negotiations in good faith leading to the execution of a bilateral supplemental agreement. In either case, the
supplemental agreement shall cover an equitable adjustment in the contract price, including an equitable adjustment
for the preparatory work set forth above, scope, and all other necessary equitable adjustments. The Contractor's
estimate referred to in this subparagraph shall be a firm offer for sixty (60) days from and after the receipt thereof by
the Contracting Officer having cognizance thereof, unless such period of time is extended by mutual consent.

(b) Pending execution of a bilateral agreement or the direction of the Contracting Officer pursuant to the
"CHANGES" clause, the Contractor shall proceed diligently with contract performance without regard to the effect
of any such proposed change.

(c) In the event that a change proposed by the Contracting Officer is not incorporated into the contract, the work
done by the Contractor in preparing the estimate in accordance with subparagraph (a) above shall be treated as if
ordered by the Contracting Officer under the "CHANGES" clause. The Contractor shall be entitled to an equitable
adjustment in the contract price for the effort required under subparagraph (a), but the Contractor shall not be
entitled to any adjustment in delivery date. Failure to agree to such equitable adjustment in the contract price shall
be a dispute within the meaning of the clause of this contract entitled "DISPUTES" (FAR 52.233-1).

5252.245-9108 GOVERNMENT-FURNISHED PROPERTY (PERFORMANCE) (SEP 1990)

The Government will provide only that property set forth below, notwithstanding any term or condition of this
contract to the contrary. Upon Contractor's written request to the cognizant Technical Program Manager, via the
cognizant Contract Administration Office, the Government will furnish the following for use in the performance of
this contract: TBD

5252.247-9110 TUG AND PILOT SERVICES (SEP 1990)
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The Contractor shall provide necessary tug and pilot services to move the vessel(s) from the fairway of the plant to
the pier or dock, and upon completion of all work from the pier or dock, to the fairway of the plant.

5§252.249-9105 AWARD FEE DETERMINATION IN EVENT OF TERMINATION OR DISCONTINUANCE
(CA) (JAN 1990)

In the event that this contract is terminated in whole or pursuant to the contract clause entitled "TERMINATION
(COST-REIMBURSEMENT)" (FAR 52.249-6) or in the event this contract is discontinued pursuant to the contract
clause entitled "LIMITATION OF COST" (FAR 52.232-20), the last award fee period shall end with the effective
date of such termination or discontinuance. In either of such events, the amount of award fee, if any, determined to
be otherwise payable shall be adjusted or prorated to reflect the difference, if any, in award fee periods resulting
from termination or discontinuance.

SMALL BUSINESS SUBCONTRACTING REQUIREMENT

For the purposes of this provision, the small business subcontracting requirement is that the prime contractor
subcontract to small businesses, either directly or indirectly, over the course of all scheduled availabilities and
interavailability work completed within a Fee Evaluation Period (defined in Section B of this solicitation,
“Determination of Fee Clause™) to the extent that small business subcontracting averages forty percent (40%) of
direct costs related to production work for CLINs associated with scheduled availabilities and inter-availability work
(i.e. Continuous Maintenance and Emergent Maintenance) completed within the evaluation period, minus the cost of
any directed subcontracts and execution planning efforts, not including indirect costs. The forty percent (40%)
subcontracting requirement may be met at any subcontracting tier. However, the Government will NOT permit the
“tiering” of profit or fee on any large or small business subcontract. The Government will NOT permit any “profiton-
profit” or “fee-on-fee” on any subcontract held by a large or small business. Prime contractors shall NOT include fee
from any large or small business subcontractor, including but not limited to Government directed large or small
business subcontractors, Original Equipment Manufacturers (OEMs), and Tech Reps in their fee bearing costs. The
only exception to this requirement is a large or small business subcontractor awarded a fixed price contract in a
competitive environment where cost and pricing data was not available.

The Offeror must accomplish the 40% small business subcontracting requirement using at least two or more small
businesses for EACH CNO scheduled availability, excluding any and all work performed OCONUS.

A small business Offeror is not exempt from this requirement because of its status as a small business.

Offerors are encouraged to subcontract with small disadvantaged businesses, women-owned small businesses,
veteran-owned small businesses, service-disabled veteran-owned small businesses, historically black colleges and
universities and minority institutions, and HUB-Zone small businesses. The Offerors should also strive to meet the
40% small business subcontracting requirement using the aforementioned categories of small businesses to the
greatest extent possible.

The extent to which the contractor does or does not meet, the requirements of this provision during actual contract
performance, as documented by compliance reports submitted by the Contractor in accordance with Contract Data
Requirements List (CDRL) (A012) will be evaluated for fee purposes.

The failure of the Contractor to comply in good faith with this clause shall be considered a material breach of the
contract.
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The Government reserves the right, on a case basis, to deviate from requirements of this clause based on
circumstances at time of contract performance.

NOTE: Purchase orders to a subcontractor for work, which has not been performed, or for equipment ordered but
not received within a fee evaluation period, will not be considered for the purpose of meeting the requirements of
this clause. "Open commitments " (e.g., material/equipment ordered but not received, services ordered but not
performed) will not be considered during a fee period just because a purchase order was issued. Material/equipment
or services will only be considered once the equipment/material is actually received or the work is actually
performed during a Fee Evaluation Period.
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions NOV 2013
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees MAY 2014
52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006
52.203-7 Anti-Kickback Procedures MAY 2014
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or MAY 2014
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity MAY 2014
52.203-12 Limitation On Payments To Influence Certain Federal OCT 2010
Transactions
52.203-13 Contractor Code of Business Ethics and Conduct APR 2010
52.204-2 Security Requirements AUG 1996
52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber MAY 2011
Content Paper
52.204-9 Personal Identity Verification of Contractor Personnel JAN 2011
52.204-10 Reporting Executive Compensation and First-Tier SubcontractJUL 2013
Awards
52.204-12 Data Universal Numbering System Number Maintenance DEC 2012
52.204-13 System for Award Management Maintenance JUL 2013
52.209-6 Protecting the Government's Interest When Subcontracting ~ AUG 2013
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.209-9 Updates of Publicly Available Information Regarding JUL 2013
Responsibility Matters
52.211-5 Material Requirements AUG 2000
52.211-15 Defense Priority And Allocation Requirements APR 2008
52.215-2 Audit and Records--Negotiation OCT 2010
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-10 Price Reduction for Defective Certified Cost or Pricing Data AUG 2011
52.215-11 Price Reduction for Defective Certified Cost or Pricing Data-- AUG 2011
Modifications
52.215-12 Subcontractor Certified Cost or Pricing Data OCT 2010
52.215-13 Subcontractor Certified Cost or Pricing Data--Modifications OCT 2010
52.215-14 Integrity of Unit Prices OCT 2010
52.215-15 Pension Adjustments and Asset Reversions OCT 2010
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005
(PRB) Other than Pensions
52.215-19 Notification of Ownership Changes OCT 1997
52.215-21 Requirements for Certified Cost or Pricing Data or OCT 2010
Information Other Than Certified Cost or Pricing Data--
Modifications

52.215-21 Alt 11 Requirements for Cost or Pricing Data or Information Other OCT 1997
Than Cost or Pricing Data--Modifications (Oct 2010) -
Alternate 11

52.215-23 Limitations on Pass-Through Charges OCT 2009
52.216-7 Allowable Cost And Payment JUN 2013
52.219-4 Notice of Price Evaluation Preference for HUBZone Small ~ JAN 2011

Business Concerns
52.219-8 Utilization of Small Business Concerns MAY 2014



52.219-9
52.219-9 Alt 11
52.219-16
52.219-28
52.222-1
52.222-3
52.222-4

52.222-19
52.222-20

52.222-21
52.222-26
52.222-29
52.222-35
52.222-36
52.222-37
52.222-40

52.222-50
52.222-54
52.223-3
52.223-5
52.223-6
52.223-11
52.223-12
52.223-18

52.225-13
52.227-1
52.227-2

52.227-10
52.227-13
52.228-3
52.228-7
52.229-3
52.229-6
52.230-2
52.230-6
52.232-1
52.232-8
52.232-9
52.232-11
52.232-17
52.232-20
52.232-22
52.232-23
52.232-23 Alt1
52.232-25
52.232-33

52.233-1
52.233-1 Alt1
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Small Business Subcontracting Plan JUL 2013
Small Business Subcontracting Plan (JULY 2013) Alternate IIOCT 2001
Liquidated Damages-Subcontracting Plan JAN 1999
Post-Award Small Business Program Rerepresentation JUL 2013
Notice To The Government Of Labor Disputes FEB 1997
Convict Labor JUN 2003
Contract Work Hours and Safety Standards Act - Overtime =~ MAY 2014
Compensation

Child Labor -- Cooperation with Authorities and Remedies ~ JAN 2014
Contratcs for Materials, Supplies, Articles, and Equipment ~ MAY 2014
Exceeding $15,000

Prohibition Of Segregated Facilities FEB 1999
Equal Opportunity MAR 2007
Notification Of Visa Denial JUN 2003
Equal Opportunity for Veterans JUL 2014
Equal Opportunity for Workers with Disabilities JUL 2014
Employment Reports on Veterans JUL 2014

Notification of Employee Rights Under the National Labor  DEC 2010
Relations Act

Combating Trafficking in Persons FEB 2009
Employment Eligibility Verification AUG 2013
Hazardous Material Identification And Material Safety Data JAN 1997
Pollution Prevention and Right-to-Know Information MAY 2011
Drug-Free Workplace MAY 2001
Ozone-Depleting Substances MAY 2001
Refrigeration Equipment and Air Conditioners MAY 1995
Encouraging Contractor Policies To Ban Text Messaging AUG 2011
While Driving

Restrictions on Certain Foreign Purchases JUN 2008
Authorization and Consent DEC 2007
Notice And Assistance Regarding Patent And Copyright DEC 2007
Infringement

Filing Of Patent Applications--Classified Subject Matter DEC 2007
Patent Rights--Ownership By The Government DEC 2007
Worker's Compensation Insurance (Defense Base Act) JUL 2014
Insurance--Liability To Third Persons MAR 1996
Federal, State And Local Taxes FEB 2013
Taxes--Foreign Fixed-Price Contracts FEB 2013
Cost Accounting Standards MAY 2014
Administration of Cost Accounting Standards JUN 2010
Payments APR 1984
Discounts For Prompt Payment FEB 2002
Limitation On Withholding Of Payments APR 1984
Extras APR 1984
Interest MAY 2014
Limitation Of Cost APR 1984
Limitation Of Funds APR 1984
Assignment Of Claims MAY 2014
Assignment of Claims (May 2014) - Alternate I APR 1984
Prompt Payment JUL 2013
Payment by Electronic Funds Transfer--System for Award ~ JUL 2013
Management

Disputes MAY 2014

Disputes (May 2014) - Alternate I DEC 1991



52.233-3
52.233-3 Alt1
52.233-4
52.237-2

52.237-3
52.242-1
52.242-2
52.242-3
52.242-4
52.242-13
52.243-1
52.243-2
52.243-6
52.244-2
52.244-5
52.245-1
52.245-2
52.245-9
52.246-23
52.246-24
52.247-1
52.247-68
52.248-1
52.249-2

52.249-6
52.249-8
52.249-14
52.251-1
52.253-1
252.201-7000
252.203-7000

252.203-7001

252.203-7002
252.203-7003
252.203-7004
252.204-7000
252.204-7012

252.204-7003

Protest After Award

Protest After Award (Aug 1996) - Alternate |
Applicable Law for Breach of Contract Claim
Protection Of Government Buildings, Equipment, And
Vegetation

Continuity Of Services

Notice of Intent to Disallow Costs

Production Progress Reports

Penalties for Unallowable Costs

Certification of Final Indirect Costs
Bankruptcy

Changes--Fixed Price
Changes--Cost-Reimbursement

Change Order Accounting

Subcontracts

Competition In Subcontracting

Government Property

Government Property Installation Operation Services
Use And Charges

Limitation Of Liability

Limitation Of Liability--High-Value Items
Commercial Bill Of Lading Notations

Report of Shipment (REPSHIP)

Value Engineering

Termination For Convenience Of The Government (Fixed-

Price)

Termination (Cost Reimbursement)
Default (Fixed-Price Supply & Service)
Excusable Delays

Government Supply Sources

Computer Generated Forms
Contracting Officer's Representative

Requirements Relating to Compensation of Former DoD

Officials

Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies

Requirement to Inform Employees of Whistleblower Rights

Agency Office of the Inspector General

Display of Fraud Hotline Poster(s)

Disclosure Of Information

Safeguarding of Unclassified Controlled Technical
Information

Control Of Government Personnel Work Product

252.204-7004 Alt A System for Award Management Alternate A

252.204-7005
252.204-7008
252.205-7000
252.209-7004

252.211-7003
252.211-7005

252.211-7007
252.211-7008

Oral Attestation of Security Responsibilities
Export-Controlled Items

AUG 1996
JUN 1985
OCT 2004
APR 1984

JAN 1991
APR 1984
APR 1991
MAY 2014
JAN 1997
JUL 1995
AUG 1987
AUG 1987
APR 1984
OCT 2010
DEC 1996
APR 2012
APR 2012
APR 2012
FEB 1997
FEB 1997
FEB 2006
FEB 2006
OCT 2010
APR 2012

MAY 2004
APR 1984
APR 1984
APR 2012
JAN 1991
DEC 1991
SEP 2011

DEC 2008

SEP 2013

DEC 2012
DEC 2012
AUG 2013
NOV 2013

APR 1992
FEB 2014
NOV 2001
APR 2010

Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Controlled By MAR 2014

The Government of a Terrorist Country
Item Unique Identification and Valuation

Substitutions for Military or Federal Specifications and

Standards
Reporting of Government-Furnished Property
Use of Government-Assigned Serial Numbers

DEC 2013
NOV 2005

AUG 2012
SEP 2010
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252.215-7000
252.215-7002
252.216-7004

252.216-7005
252.217-7001
252.217-7028
252.219-7003
252.223-7004
252.223-7006

252.223-7008
252.225-7001
252.225-7002
252.225-7004

252.225-7005
252.225-7006

252.225-7007

252.225-7009

252.225-7012
252.225-7013
252.225-7015
252.225-7016
252.225-7019
252.225-7025
252.225-7030

252.225-7041
252.225-7043

252.226-7001

252.227-7013
252.227-7014

252.227-7016
252.227-7019
252.227-7027
252.227-7030
252.227-7037
252.227-7039
252.228-7003
252.231-7000
252.232-7008
252.232-7010
252.233-7001
252.242-7004
252.242-7005
252.242-7006

Pricing Adjustments DEC 2012
Cost Estimating System Requirements DEC 2012
Award Fee Reduction or Denial for Jeopardizing the Health orSEP 2011
Safety of Government Personnel.

Award Fee FEB 2011
Surge Option AUG 1992
Over And Above Work DEC 1991
Small Business Subcontracting Plan (DOD Contracts) AUG 2012
Drug Free Work Force SEP 1988

Prohibition On Storage, Treatment, and Disposal of Toxic or SEP 2014
Hazardous Materials

Prohibition of Hexavalent Chromium JUN 2013
Buy American And Balance Of Payments Program DEC 2012
Qualifying Country Sources As Subcontractors DEC 2012

Report of Intended Performance Outside the United States andOCT 2010
Canada--Submission after Award

Identification Of Expenditures In The United States JUN 2005
Quarterly Reporting of Actual Contract Performance Outside OCT 2010
the United States

Prohibition on Acquisition of United States Munitions List ~ SEP 2006
Items from Communist Chinese Military Companies

Restriction on Acquisition of Certain Articles Containing JUN 2013

Specialty Metals

Preference For Certain Domestic Commodities FEB 2013
Duty-Free Entry OCT 2013
Restriction on Acquisition of Hand Or Measuring Tools JUN 2005
Restriction On Acquisition Of Ball and Roller Bearings JUN 2011
Restriction on Acquisition of Anchor and Mooring Chain DEC 2009
Restriction on Acquisition of Forgings DEC 2009

Restriction On Acquisition Of Carbon, Alloy, And Armor DEC 2006
Steel Plate

Correspondence in English JUN 1997
Antiterrorism/Force Protection Policy for Defense ContractorsMAR 2006
Outside the United States

Utilization of Indian Organizations and Indian-Owned SEP 2004
Economic Enterprises, and Native Hawaiian Small Business

Concerns

Rights in Technical Data--Noncommercial Items FEB 2014
Rights in Noncommercial Computer Software and FEB 2014
Noncommercial Computer Software Documentation

Rights in Bid or Proposal Information JAN 2011
Validation of Asserted Restrictions--Computer Software SEP 2011
Deferred Ordering Of Technical Data Or Computer Software APR 1988
Technical Data--Withholding Of Payment MAR 2000
Validation of Restrictive Markings on Technical Data JUN 2013
Patents--Reporting Of Subject Inventions APR 1990
Capture and Detention DEC 1991
Supplemental Cost Principles DEC 1991
Assignment of Claims (Overseas) JUN 1997
Levies on Contract Payments DEC 2006
Choice of Law (Overseas) JUN 1997
Material Management And Accounting System MAY 2011
Contractor Business Systems FEB 2012

Accounting System Administration FEB 2012
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252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment DEC 2012
252.244-7000 Subcontracts for Commercial Items JUN 2013
252.244-7001 Contractor Purchasing System Administration MAY 2014
252.245-7001 Tagging, Labeling, and Marking of Government-Furnished =~ APR 2012
Property
252.245-7002 Reporting Loss of Government Property APR 2012
252.245-7003 Contractor Property Management System Administration APR 2012
252.245-7004 Reporting, Reutilization, and Disposal MAY 2013
252.246-7000 Material Inspection And Receiving Report MAR 2008
252.246-7001 Warranty Of Data MAR 2014
252.246-7003 Notification of Potential Safety Issues JUN 2013
252.247-7023 Transportation of Supplies by Sea APR 2014
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000
252.247-7028 Application for U.S. Government Shipping JUN 2012
Documentation/Instructions
252.249-7002 Notification of Anticipated Contract Termination or OCT 2010
Reduction
252.251-7000 Ordering From Government Supply Sources AUG 2012

CLAUSES INCORPORATED BY FULL TEXT

52.216-10

INCENTIVE FEE (JUN 2011)
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(a) General. The Government shall pay the Contractor for performing this contract a fee determined as provided in

this contract.

(b) Target cost and target fee. The target cost and target fee specified in the Schedule are subject to adjustment if the
contract is modified in accordance with paragraph (d) below.

(1) "Target cost," as used in this contract, means the estimated cost of this contract as initially negotiated, adjusted in
accordance with paragraph (d) below.

(2) "Target fee," as used in this contract, means the fee initially negotiated on the assumption that this contract would
be performed for a cost equal to the estimated cost initially negotiated, adjusted in accordance with paragraph (d)
below.

(c) Withholding of payment.

(1) Normally, the Government shall pay the fee to the Contractor as specified in the Schedule. However, when the
Contracting Officer considers that performance or cost indicates that the Contractor will not achieve target, the
Government shall pay on the basis of an appropriate lesser fee. When the Contractor demonstrates that performance
or cost clearly indicates that the Contractor will earn a fee significantly above the target fee, the Government may, at
the sole discretion of the Contracting Officer, pay on the basis of an appropriate higher fee.

(2) Payment of the incentive fee shall be made as specified in the Schedule; provided that the Contracting Officer
withholds a reserve not to exceed 15 percent of the total incentive fee or $100,000, whichever is less, to protect the
Government's interest. The Contracting Officer shall release 75 percent of all fee withholds under this contract after
receipt of an adequate certified final indirect cost rate proposal covering the year of physical completion of this
contract, provided the Contractor has satisfied all other contract terms and conditions, including the submission of
the final patent and royalty reports, and is not delinquent in submitting final vouchers on prior years' settlements. The
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Contracting Officer may release up to 90 percent of the fee withholds under this contract based on the Contractor's
past performance related to the submission and settlement of final indirect cost rate proposals.

(d) Equitable adjustments. When the work under this contract is increased or decreased by a modification to this
contract or when any equitable adjustment in the target cost is authorized under any other clause, equitable
adjustments in the target cost, target fee, minimum fee, and maximum fee, as appropriate, shall be stated in a
supplemental agreement to this contract.

(e) Fee payable. (1) The fee payable under this contract shall be the target fee increased by fifty (50) cents for every
dollar that the total allowable cost is less than the target cost or decreased by fifty (50) cents for every dollar that the
total allowable cost exceeds the target cost. In no event shall the fee be greater than six (6.0%) percent or less zero
(0.0%) percent of the target cost.

(2) The fee shall be subject to adjustment, to the extent provided in paragraph (d) above, and within the minimum
and maximum fee limitations in subparagraph (1) above, when the total allowable cost is increased or decreased as a
consequence of (i) payments made under assignments or (ii) claims excepted from the release as required by
paragraph (h)(2) of the Allowable Cost and Payment clause.

(3) If this contract is terminated in its entirety, the portion of the target fee payable shall not be subject to an increase
or decrease as provided in this paragraph. The termination shall be accomplished in accordance with other applicable
clauses of this contract.

(4) For the purpose of fee adjustment, "total allowable cost" shall not include allowable costs arising out of--

(1) Any of the causes covered by the Excusable Delays clause to the extent that they are beyond the control and
without the fault or negligence of the Contractor or any subcontractor;

(1) The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or regulation that
results in the Contractor's being required to pay or bear the burden of any tax or duty or rate increase in a tax or duty;

(iii) Any direct cost attributed to the Contractor's involvement in litigation as required by the Contracting Officer
pursuant to a clause of this contract, including furnishing evidence and information requested pursuant to the Notice
and Assistance Regarding Patent and Copyright Infringement clause;

(iv) The purchase and maintenance of additional insurance not in the target cost and required by the Contracting
Officer, or claims for reimbursement for liabilities to third persons pursuant to the Insurance Liability to Third
Persons clause;

(v) Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of liability by the
Government Property clause; or

(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous or as a nuclear
risk and against which the Government has expressly agreed to indemnify the Contractor.

(5) All other allowable costs are included in "total allowable cost" for fee adjustment in accordance with this
paragraph (e), unless otherwise specifically provided in this contract.

(f) Contract modification. The total allowable cost and the adjusted fee determined as provided in this clause shall be
evidenced by a modification to this contract signed by the Contractor and Contracting Officer.

(g) Inconsistencies. In the event of any language inconsistencies between this clause and provisioning documents or
Government options under this contract, compensation for spare parts or other supplies and services ordered under
such documents shall be determined in accordance with this clause.
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(End of clause)

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

(a) By written notice to the Contractor, the Contracting Officer may exercise, if at all, any of the Option Items
identified in Section B and require the Contractor to provide, within the performance period specified in Section F,
the work described in Section C for such Option(s) Item(s) at the estimated cost and base fee set forth in Section B.
The option(s) may be exercised after the Contractor’s receipt of the Specification Work Package prepared by the
Planning Supervisor in accordance with the procedures stated in Section C, but in any event, the Option(s) shall be
exercised, if at all, on or before the following dates:

| TEMs LATEST OPTI ON EXERCI SE
DATE

18 January 2016

1020, 1021, 1025,

1026
1030, 1031, 1035,
1036 2 May 2016
1040, 1041, 1045,
1046 27 August 2016
1050, Jfg%% 1055, 7 Novenber 2017
1060, 1061 3Sept enber 2018
1070, 1071 4 Septenber 2018
1080, 1081 14 May 2018

0110, 0115, 0210,
0310, 0315, 0400,
0415, 0410, 0415
0120, 0125, 0220,
0320, 0325, 0420,
0425, 0500, 0600, Dat e of Contract Award

Date of Contract Award
Plus 1 Year

0700, 1140-1166, Pl us 2 Years
2010- 2221, 3010-
3221

(End of clause)

52.222-2  PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed zero or the
overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
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transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or
completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated
overtime for contract completion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with
other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.

* Insert either "zero" or the dollar amount agreed to during negotiations. The inserted figure does not apply to the
exceptions in paragraph (a)(1) through (a)(4) of the clause.

(End of clause)

52.223-7  NOTICE OF RADIOACTIVE MATERIALS (JAN 1997)

(a) The Contractor shall notify the Contracting Officer or designee, in writing, 30* days prior to the delivery of, or
prior to completion of any servicing required by this contract of, items containing either (1) radioactive material
requiring specific licensing under the regulations issued pursuant to the Atomic Energy Act of 1954, as amended, as
set forth in Title 10 of the Code of Federal Regulations, in effect on the date of this contract, or (2) other radioactive
material not requiring specific licensing in which the specific activity is greater than 0.002 microcuries per gram or
the activity per item equals or exceeds 0.01 microcuries. Such notice shall specify the part or parts of the items which
contain radioactive materials, a description of the materials, the name and activity of the isotope, the manufacturer of
the materials, and any other information known to the Contractor which will put users of the items on notice as to the
hazards involved (OMB No. 9000-0107).

* The Contracting Officer shall insert the number of days required in advance of delivery of the item or completion
of the servicing to assure that required licenses are obtained and appropriate personnel are notified to institute any
necessary safety and health precautions. See FAR 23.601(d).

(b) If there has been no change affecting the quantity of activity, or the characteristics and composition of the
radioactive material from deliveries under this contract or prior contracts, the Contractor may request that the
Contracting Officer or designee waive the notice requirement in paragraph (a) of this clause. Any such request shall-

(1) Be submitted in writing;

(2) State that the quantity of activity, characteristics, and composition of the radioactive material have not changed;
and
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(3) Cite the contract number on which the prior notification was submitted and the contracting office to which it was
submitted.

(c) All items, parts, or subassemblies which contain radioactive materials in which the specific activity is greater than
0.002 microcuries per gram or activity per item equals or exceeds 0.01 microcuries, and all containers in which such

items, parts or subassemblies are delivered to the Government shall be clearly marked and labeled as required by the

latest revision of MIL-STD 129 in effect on the date of the contract.

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for radioactive materials meeting
the criteria in paragraph (a) of this clause.

(End of clause)

52.229-8 TAXES--FOREIGN COST-REIMBURSEMENT CONTRACTS (MAR 1990)

(a) Any tax or duty from which the United States Government is exempt by agreement with the Government of TBD,
or from which the Contractor or any subcontractor under this contract is exempt under the laws of TBD, shall not
constitute an allowable cost under this contract.

(b) If the Contractor or subcontractor under this contract obtains a foreign tax credit that reduces its Federal income
tax liability under the United States Internal Revenue Code (Title 26, U.S. Code) because of the payment of any tax
or duty that was reimbursed under this contract, the amount of the reduction shall be paid or credited at the time of
such offset to the Government of the United States as the Contracting Officer directs.

(End of clause)

52.229-9 TAXES--COST-REIMBURSEMENT CONTRACTS WITH FOREIGN GOVERNMENTS (MAY
1990)

(a) Any tax or duty from which the United States Government is exempt by agreement with the Government of TBD
or from which any subcontractor under this contract is exempt under the laws of TBD shall not constitute an
allowable cost under this contract.

(b) If any subcontractor obtains a foreign tax credit that reduces its Federal income tax liability under the United
States Internal Revenue Code (Title 26, U.S. Code) because of the payment of any tax or duty that was reimbursed
under this contract, the amount of the reduction shall be paid (not credited to the contract) to the Treasurer of the
United States at the time the Federal income tax return is filed.

(End of clause)

52.234-1 INDUSTRIAL RESOURCES DEVELOPED UNDER DEFENSE PRODUCTION ACT TITLE III
(DEC 1994)

(a) Definitions.

"Title III industrial resource" means materials, services, processes, or manufacturing equipment (including the
processes, technologies, and ancillary services for the use of such equipment) established or maintained under the
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authority of Title III, Defense Production Act (50 U.S.C. App. 2091-2093)..

"Title III project contractor" means a contractor that has received assistance for the development or manufacture of
an industrial resource under 50 U.S.C. App. 2091-2093, Defense Production Act.

(b) The Contractor shall refer any request from a Title III project contractor for testing and qualification of a Title III
industrial resource to the Contracting Officer.

(c) Upon the direction of the Contracting Officer, the Contractor shall test Title III industrial resources for
qualification. The Contractor shall provide the test results to the Defense Production Act Office, Title III Program,
located at Wright Patterson Air Force Base, Ohio 45433-7739.

(d) When the Contracting Officer modifies the contract to direct testing pursuant to this clause, the Government will
provide the Title III industrial resource to be tested and will make an equitable adjustment in the contract for the

costs of testing and qualification of the Title III industrial resource.

(e) The Contractor agrees to insert the substance of this clause, including paragraph (e), in every subcontract issued
in performance of this contract.

(End of clause)

52.243-7 NOTIFICATION OF CHANGES (APR 1984)

(a) Definitions.

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.
"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(i) What contract line items have been or may be affected by the alleged change;
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(i) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 30 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(1) In the contract price or delivery schedule or both; and
(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
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resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

FAR Clauses & Provisions: http://farsite.hill.af.mil/vffara.htm

DFARS Clauses & Provisions: http://farsite.hill.af. mil/vfdfara.htm
NMCARS Clauses & Provisions: http://farsite.hill.af.mil/vfnapsa.htm

(End of clause)

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement (DFARS) (48
CFR Chapter 2 ) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name
of the regulation.

(End of clause)

252.211-7005  SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS
(NOV 2005)

(a) Definition. “SPI process,” as used in this clause, means a management or manufacturing process that has been
accepted previously by the Department of Defense under the Single Process Initiative (SPI) for use in lieu of a
specific military or Federal specification or standard at specific facilities. Under SPI, these processes are reviewed
and accepted by a Management Council, which includes representatives of the Contractor, the Defense Contract
Management Agency, the Defense Contract Audit Agency, and the military departments.

(b) Offerors are encouraged to propose SPI processes in lieu of military or Federal specifications and standards cited
in the solicitation. A listing of SPI processes accepted at specific facilities is available via the Internet at
http://guidebook.dcma.mil/20/guidebook process.htm (paragraph 4.2).

(c) An offeror proposing to use an SPI process in lieu of military or Federal specifications or standards cited in the
solicitation shall--
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(1) Identify the specific military or Federal specification or standard for which the SPI process has been accepted;

(2) Identify each facility at which the offeror proposes to use the specific SPI process in lieu of military or Federal
specifications or standards cited in the solicitation;

(3) Identify the contract line items, subline items, components, or elements affected by the SPI process; and
(4) If the proposed SPI process has been accepted at the facility at which it is proposed for use, but is not yet listed at
the Internet site specified in paragraph (b) of this clause, submit documentation of Department of Defense

acceptance of the SPI process.

(d) Absent a determination that an SPI process is not acceptable for this procurement, the Contract shall use the
following SPI processes in lieu of military or Federal specifications or standards:

(Offeror insert information for each SPI process)

SPI Process:

Facility:

Military or Federal Specification or Standard:

Affected Contract Line Item Number, Subline Item Number, Component, or Element:

(e) If a prospective offeror wishes to obtain, prior to the time specified for receipt of offers, verification that an SPI
process is an acceptable replacement for military or Federal specifications or standards required by the solicitation,
the prospective offeror--

(1) May submit the information required by paragraph (d) of this clause to the Contracting Officer prior to
submission of an offer; but

(2) Must submit the information to the Contracting Officer at least 10 working days prior to the date specified for
receipt of offers.

(End of clause)

252.225-7008 RESTRICTION ON ACQUISITION OF SPECIALTY METALS (MAR 2013)
(a) Definitions. As used in this clause--

Alloy means a metal consisting of a mixture of a basic metallic element and one or more metallic, or non-metallic,
alloying elements.

(1) For alloys named by a single metallic element (e.g., titanium alloy), it means that the alloy contains 50 percent or
more of the named metal (by mass).

(i1) If two metals are specified in the name (e.g., nickel-iron alloy), those metals are the two predominant elements in
the alloy, and together they constitute 50 percent or more of the alloy (by mass).

Produce means—
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(i) Atomization;

(i1) Sputtering; or

(ii1) Final consolidation of non-melt derived metal powders.
Specialty metal means--

(1) Steel--

(A) With a maximum alloy content exceeding one or more of the following limits: Manganese, 1.65 percent; silicon,
0.60 percent; or copper, 0.60 percent; or

(B) Containing more than 0.25 percent of any of the following elements: Aluminum, chromium, cobalt,
molybdenum, nickel, niobium (columbium), titanium, tungsten, or vanadium;

(i1) Metal alloys consisting of--

(A) Nickel or iron-nickel alloys that contain a total of alloying metals other than nickel and iron in excess of 10
percent; or

(B) Cobalt alloys that contain a total of alloying metals other than cobalt and iron in excess of 10 percent;
(ii1) Titanium and titanium alloys; or
(iv) Zirconium and zirconium alloys.
Steel means an iron alloy that includes between .02 and 2 percent carbon and may include other elements.

(b) Any specialty metal delivered under this contract shall be melted or produced in the United States or its outlying
areas.

(End of clause)

52.246-18 WARRANTY OF SUPPLIES OF A COMPLEX NATURE (MAY 2001)(NAVSEA
VARIATION)(MAY 1993)(MODIFIED)(DEC 2012)

(a) Definitions. As used in this clause —

Acceptance means the act of an authorized representative of the Government by which the Government
takes delivery of the supply, which is the repaired, mission-ready vessel that is the subject of the
availability.

Defect means any condition or characteristic in any warranted supplies or related incidental services
furnished by the Contractor that are not in compliance with the requirements of the contract, as determined
by the Regional Maintenance Center’s Code 100, Code 200, Code 300 or Code 300 PM.

Warranted supplies mean the critical systems and work items specified in paragraph (b)(3) below, on which
the Contractor or its Subcontractors worked, and the related incidental services performed by the Contractor
or its Subcontractors under this contract. This term does not include “data.”
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Contractor’s obligations.

(1) The Contractor warrants that, for 90 days after the Government’s acceptance of the vessel, all of
the warranted supplies identified in paragraph (b)(3) below will be free from defects in material and
workmanship, will conform with all design and manufacturing specifications and requirements of this
contract, and will conform to the essential performance requirements of the contract; provided, however,
that with respect to Government-furnished property relating to such warranted supplies, the Contractor’s
warranty shall extend only to its proper installation, unless the contractor performs some modification or
other work on the property, in which case, the Contractor’s warranty shall extend to the modification or
other work.

2) Any warranted supply or parts thereof corrected or furnished in replacement shall be subject to the
conditions of this clause to the same extent as the warranted supply initially delivered. This warranty shall
be equal in duration to that set forth in paragraph (b)(1) of this clause and shall run from the date of delivery
of the corrected or replaced warranted supply.

(3)This special warranty applies only to the following specified critical systems and work items on which
the Contractor or its Subcontractors have worked under this contract and which are identified and discussed
during the pre-availability conference and effected by a bilateral modification to this contract:

[List the relevant critical systems and work items covered by the special warranty]

@) The Contractor shall apply a permanent warrant notification stamping or marking on each
warranted deliverable end item and its container. The notification shall be placed in close proximity to
other required stamping or markings so as to be easily readable by personnel. The warranty notification
shall read:

THIS ITEM WARRANTED UNDER CONTRACT N00024- TO CONFORM TO
DESIGN, MANUFACTURING, AND PERFROMANCE REQUIREMENTS AND BE FREE FROM
DEFECTS IN MATERIAL AND WORKMANSHIP FOR FROM DATE OF
ACCEPTANCE. IF ITEM IS DEFECTIVE NOTIFY AND PCO.

(5) If the Contractor or any subcontractor has a warranty for work performed or materials furnished
relating to a warranted supply that exceeds the 90 day period, the Contractor warrants that the Government
shall be entitled to rely upon the longer warranty until its expiration. The Contractor shall promptly notify
the Contracting Officer, in writing, of such longer period and applicable warranted supply.

(6)With respect to any warranted supply, and any individual work item related thereto, identified by either
party as incomplete at the time of redelivery of the vessel, the special warranty period shall run from the
date the item is completed.

@) The Contractor shall not be obligated to correct or replace warranted supplies if the facilities,
tooling, drawings, or other equipment or supplies necessary to accomplish the correction or replacement
have been made unavailable to the Contractor by action of the Government. In the event that correction or
replacement has been directed, the Contractor shall promptly notify the Contracting Officer, in writing, of
the nonavailability.

(®) The Contractor shall also prepare and furnish to the Government data and/or reports applicable to
any correction required on a warranted supply (including revision and updating of all affected data called
for under this contract) at no additional expense to the Government. If the Contractor fails to prepare and
furnish such data and/or reports or should the Government elect not to secure such data and/or reports from
the Contractor or another source, the Contractor shall pay costs reasonably incurred by the Government in
acquiring such data and/or reports, or the Government shall be entitled to an equitable adjustment to the
contract.

) When warranted supplies are returned to the Contractor, the Contractor shall bear the
transportation costs from the place of delivery specified in the contract (irrespective of the f.o.b. point or the
point of acceptance) to the Contractor’s plant and return.
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(10) This special warranty does not limit the Government’s rights under the Inspection clause in
relation to latent defects, fraud, or gross mistakes that amount to fraud; furthermore, this warranty does not
include damage caused by the Government.

(11 All implied warranties of merchantability and “fitness for a particular purpose” relating to the
warranted supplies are excluded from any obligation contained in this contract.

(12) In determining whether the failure was discovered prior to the expiration of the specified period,
conditional acceptance shall not be considered to be acceptance. Rather, conditionally accepted supplies
shall be considered to have been accepted as of the date the Contractor is notified by the Contracting
Officer, in writing, that the condition has been satisfied or waived.

Remedies available to the Government.

(1) Notwithstanding any other clause, term or condition of this contract, including those
pertaining to inspection and acceptance of supplies or services by the Government, in the
event the Government determines that the Contractor has breached the special warranty in
paragraph (b)(1) of this clause, the Government may do the following:

(1) Require the Contractor, at the place of performance specified in the contract (irrespective
of the f.0.b. point or the point of acceptance) or at the Contractor’s plant, to correct or
replace, at the Contracting Officer’s election, defective or nonconforming warranted
supplies, at the Contractor’s own expense, but only to the limits stated in paragraph (b)(3)
of this clause; or

(i1) Require the Contractor to furnish, at the place of delivery specified by the Contracting
Officer (irrespective of the f.0.b. point or the point of acceptance) or at the Contractor’s
plant, the materials or parts and installation instructions required to successfully
accomplish the correction, at the Contractor’s own expense, but only to the limits stated in
paragraph (b)(3) of this clause.

2) If the Contracting Officer does not require correction or replacement of the defective or
nonconforming warranted supplies by the Contractor, but instead has the correction or
replacement performed by another source, the Government shall be entitled to an
equitable reduction in the total allowable costs reflecting the correction or replacement
costs, but only to the limits stated in paragraph (b)(3) of this clause. Failure of the parties
to agree upon an equitable reduction shall constitute a dispute under the Disputes clause
of this contract.

3) In fulfilling performance under this special warranty, the Contractor shall bear the costs
incurred on corrective or replacement actions up to, but not exceeding, the total amount of
the incentive and award fees available on the specific availability on which the corrective
or replacement actions were taken under this special warranty. The Government shall pay
for all reasonable, allocable, and allowable costs incurred on corrective or replacement
actions beyond that amount. The Contractor’s obligation to correct or replace the
defective warranted supply, or to agree to an equitable reduction in the total allowable
costs, shall include responsibility for the costs of furnishing all labor and material to: (i)
re-inspect warranted supplies that the Government reasonably expected to be defective;
(i1) accomplish the required correction or replacement; and (iii) test, inspect, and mark
repaired or replaced warranted supplies.

@) The Contracting Officer will notify the Ship’s Commanding Officer to prepare a list of
defective or deficient items covered by this Special Warranty. The Contracting Officer
will specify the acceptable turnaround times for warranty corrective actions to be taken by
the Contractor. When these specified turnaround times are not met by the Contractor, the
Contracting Officer will charge the Contractor for product replacement costs [or the
following liquidated damages for each defective item not corrected by the Contractor
within the specified turnaround time].
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The Contracting Officer shall notify the Contractor in writing of any breach of the
warranty in paragraph (b)(1) of this clause within 100 days after the Government’s
acceptance of the vessel. The Contractor shall submit to the Contracting Officer a written
recommendation within 5 days after receipt of this notice of breach as to the corrective
action required to remedy the breach. After the notice of breach, but not later than 5 days
after receipt of the Contractor’s recommendation for corrective action, the Contracting
Officer may, in writing, direct correction or replacement as in paragraph (c)(1) of this
clause, and the Contractor shall, notwithstanding any disagreement regarding the
existence of a breach of warranty, comply with this direction. Ifit is later determined that
the Contractor did not breach the warranty in paragraph (b)(1) of this clause, the total
allowable costs will be equitably adjusted. The failure of the Contracting Officer to so
provide timely notice of the breach, however, shall not diminish the rights the
Government would otherwise have under this clause or any other term or condition of this
contract.

If warranted supplies are corrected or replaced, the period of notification of a breach of
the Contractor’s warranty in paragraph (b)(2) of this clause shall be 100 days after the
date of delivery of the corrected or replaced warranted supply.

The rights and remedies of the Government provided in this clause are in addition to, and
do not limit, any rights afforded to the Government by any other clause of the contract.
The failure of the Government to assert its right under this clause with respect to any
particular breach or breaches of a warranty provided herein shall not waive or otherwise
diminish the Government’s rights with respect to any subsequent breach of a warranty.
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Section J - List of Documents, Exhibits and Other Attachments

SECTION J - LIST OF DOCUMENTS

The following document(s), exhibit(s), and other attachment(s) also form a part of this solicitation and will form a
part of the contract resulting from this solicitation:

No.
Exhibits A, B & C

Attachment 1 to
Exhibit C

J-1
J-2
J-3
J-4

J-5

J-7
J-8
J-9

J-10

J-14
J-15

J-16

Document
Contract Data Requirements List, DD Form 1423 Revl

Technical Manual Contract Requirement (TMCR)

Work Item Specification Packages™*

Contract Security Classification Specification, DD Form 2547
Standard Work Items Rev 1

Reserved

LCSRON Compartment Cleaning Instructions
(COMLCSROMONEINST 4790.8)

Reserved

Reserved

Provisioning Requirements Introduction

Provisioning Statement of Work

Logistics Management Information (LMI) Worksheets

Class Standard Work Template 0897-001 for Administrative and
Engineering Support Services (AESS)

Financial Accounting Data Sheet >

Proposed Standard Work Template for Facilities Maintenance Rev 2
Work Spec for PMS 897-11-001 Rev 2

LCS Tag-Out Standard Operating Procedures, 4700.1E

Program Overview History Lesson



J-17

J-20A
J-20B
J-20C
J-20D
J-20E
J-20F
J-20H
J-21
J-22
J-23
J-24
J-25
J-26

J-27
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Current Version of the Naval Sea Logistics Center (NAVSEALOGCEN)
Force Revision (FR) * Version Rev 1

Work Authorization Form

Contractor PMS Reporting Template

LCS 2 Paint Schedule’

LCS 2 Paint Specifications

LCS 2 Deck Covering Specifications’

LCS 2 Corrosion Prevention and Control Plan*
LCS 1 Paint Schedule’

LCS 1 Paint Scheme — Cammo — Superstructure and Freeboard
LCS 3 Paint Schedule’

LCS 1 and 2 Eqipment Guide List Rev2

LCS Delivery Schedule Rev 2

LCS Notional 32Month Schedule

Docking Plan

General Arrangement

Reserved

OPTEMPO Model Assumptions

*Available upon request. See Section L for instructions on obtaining a DVD of the Notional Work Item

Specification Package.

1 Solicitation DD Form 254 is included and shall be replaced with Contractor specific DD Form 254 at the time of

contract award.

** Work item specification packages shall be provided by the Administrative Contracting Officer (ACO) after

contract award.

2 Financial Accounting Data (FAD) Sheet shall be provided by the ACO after contract award.

3 Available upon request. It will require the software download of PMSViewer. See Section L for instructions on
obtaining a DVD with the most current LCS PMS Deck.

* Available upon request due to restrictive distribution.





